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SECTION 001113 ADVERTISEMENT FOR BID

Receipt of Bids
Public notice is hereby given that sealed bids for the following prime contracts will be received for

the construction of Austin D. Baltz Elementary School Capital Improvements located at 1500
Spruce Avenue, Wilmington, DE 19805. Bids will be received at the Red Clay Consolidated School
District, 1798 Limestone Road, Wilmington, DE 19804 until 3:00 PM local time on Thursday, April
20, 2017, at which time they will be publicly opened and read aloud. Bidder bears the risk of late
delivery. Any bids received after the stated time will be returned unopened. The time and location
of the bid opening may be extended with a minimum of 2 calendar days notice to the Bidders.

Contract B-04 Mechanical Re-Bid

Bidding Document

Documents may be viewed and downloaded at EDiS” FTP site. Bidders requesting the log on
information may obtain user name and password permission by contacting Cyndi Slothour with
EDiS Company at cslothour@ediscompany.com or 302-421-2882. Each contractor will be required

to provide the following information prior to receiving the log on information: company name,
contact name, email address, phone number, fax number and postal mailing address.

It is the responsibility of each bidder to review and coordinate all Project Documents. This
includes plans, specifications and addendums. Documents may be examined on the State of
Delaware Online Bid Solicitation Directory, bids.delaware.gov, or at the office of the Construction
Manager, EDIS Company, 110 S. Poplar Street, Suite 400, Wilmington, Delaware 19801; the
Architect, Studio Jaed, 2500 Wrangle Hill Road, Wilmington, DE 197016; and the office of
Delaware Contractors Association, 527 Christiana Stanton Road, Newark, Delaware 19713.

Bid Security
A bid security in the amount of 10% of the bid including all alternates, plus a consent of surety

must accompany each bid. Bid Security shall specify the Owner as the obligee. Owner: Red Clay
Consolidated School District, 1502 Spruce Avenue, Wilmington, Delaware 19805.

Pre-Bid Meeting

A pre-bid meeting will be held at the Austin D. Baltz Elementary School, on Wednesday, April 5,
2017 at 4:00 p.m. local time. A site visit will be conducted immediately following the pre-bid
meeting. Attendance is mandatory.

Questions
Please contact EDiS Company, Daniel Lyons at dlyons@ediscompany.com or 302-421-2986 with

questions.

Conformance to the Delaware Architectural Accessibility Act and the standards of the
Architectural Accessibility Board is required on the Project.

ADVERTISEMENT FOR BID 001113-1
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Prevailing Wage Rates, as described by Delaware Law, must be adhered to where applicable.

The Red Clay Consolidated School District reserves the right to waive irregularities and to reject
any and all bids.

Pursuant to the Office of Management and Budget (OMB) “4104 Regulations for the Drug Testing
of Contractor and Subcontractor Employees Working on Large Public Works Projects” requires
that Contractors and Subcontractors who work on Large Public Works Contracts funded all or in
part with public funds implement a Mandatory Drug Testing Program. The regulation can be
downloaded from the following website:
http://regulations.delaware.gov/AdminCode/title19/4000/4100/index.shtml#TopOfPage

END OF SECTION
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SECTION 002113 - INSTRUCTIONS TO BIDDERS

1. DEFINITIONS

1.1

1.2

1.3

14

1.5

1.6

1.7

1.8

1.9

1.10

Bidding Documents include the Contract Documents, Invitation to Bid, Instructions
to Bidders, the Proposal Forms, Contract, General Conditions of the Contract,
Supplementary Conditions, Specifications, Plans, and any Addenda issued prior to
receipt of bids.

All definitions set forth in the General Conditions and the other Contract
Documents are applicable to the Bidding Documents.

“Addenda” are written or graphic instruments issued by the Architect/Engineer
prior to the receipt of bids which modify or interpret the Bidding Documents, by
additions, deletions, clarifications or corrections. Addenda become part of the
contract documents upon execution of the agreement.

The term Work is defined in 1.1.3 of the General Conditions.

A “Unit of Work” includes all Work covered by the one or more Sections of the
specifications listed under that particular Unit of Work in Section 011100 -
SUMMARY OF WORK. A Unit of Work is the smallest portion of the Project for
which a separate Bid will be accepted by the Construction Manager. The word
“Unit” means “Unit of Work” whenever the context clearly implies “Unit of Work”.

A “Bid” is a complete and properly signed proposal to do one or more Units of
Work for the sum stipulated therein.

A “Bidder” is one who submits a Bid to the Bidding Agency for the Unit or Units of
Work indicated therein.

A substantial amount of specification language constitutes definitions for terms
found in other Contract Documents, including drawings, which must be recognized
as diagrammatic in nature and not completely descriptive of requirements indicated
thereon. Certain terms used in Contract Documents are defined generally in this
article. Definitions and explanations to this section are not necessarily either
complete or exclusive, but are general for the work to the extent not stated more
explicitly in another provision of Contract Documents.

General Requirements (or Conditions) apply to entire work of Contract and, where
so indicated, to other elements which are included in the project.

The term “indicated” is a cross reference to details, notes or schedules on the

INSTRUCTIONS TO BIDDERS 002113 -1
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1.11

1.12

1.13

1.14

1.15

1.16

1.17

1.18

Drawings, to other similar means of recording requirements in the Contract
Documents. Where terms such as “shown”, “noted”, “schedule” and “specified” are
used in lieu of “indicate,” it is for purpose of helping to locate cross reference and no
limitation of location is intended, except as specifically noted.

Where not otherwise explained, terms such as “directed”, “requested”,
“authorized”, “selected”, “approved”, “required”, “accepted” and “permitted”
r’ £’

mean “directed by Construction Manager or Architect”, “requested by Construction
Manager or Architect”, etc.

Where used in conjunction with Construction Manager’s or Architect’s response to
submittals, requests, applications, inquiries, reports and claims by Contractor, the
meaning of the term “approved” will be held to limitations of Construction
Manager’s and Architect’s responsibilities and duties as specified in General and
Supplementary Conditions. In no case will “approval” by Construction Manager or
Architect be interpreted as a release of Contractor from responsibilities to fulfill
requirements of the Contract Documents.

The “Project Site” is the space available to Contractor for performance of the Work,
either exclusively or in conjunction with others performing other work as part of the
Project. The extent of project site is shown on the Drawings and may or may not be
identical with description of the land upon which project is to be built. The
Contractor shall visit the site to verify contract or construction limits.

Except as otherwise defined in greater detail, term “furnish” is used to mean supply
and deliver to project site, ready for unloading, unpacking, assembly, installation,
etc., as applicable in each instance.

Except as otherwise defined in greater detail, term “install” is used to describe
operations at project site including unloading, unpacking, assembly, erection,
placing, anchoring, applying, working to dimension, finishing, curing, protecting,
cleaning and similar operations as applicable in each instance.

Except as otherwise defined in greater detail, term “provide” means furnish and
install, complete and ready for intended use, as applicable in each instance.

An “Installer” is the entity, person or firm, engaged by the Contractor or his
subcontractor or sub-subcontractor for the performance of a particular unit of work
at the project site, including installation, erection, application and similar required
operation. It is a general requirement that such installers be expert in operations
they are engaged to perform.

The duties and obligations of the Contract apply to this Contractor (as defined

INSTRUCTIONS TO BIDDERS 002113 -2
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herein) regardless of similar or identical duties or obligations of other Prime
Contractors related to the Project. Therefore, even though other Prime Contractors
may have similar, identical or overlapping duties and obligations, each and every
duty and obligation set forth in this Contract is enforceable against this Contractor.

2. BIDDER’S REPRESENTATION

2.1  Each Bidder in submitting its bid represents that:

1. It has read and understands the Bidding Documents and its Bid is made in
accordance therewith.

2. Contractor has visited the site; familiarized himself with the local conditions
under which the work is to be performed; compared the site with drawings
and specifications; satisfied himself of the conditions of delivery, handling and
storage of materials and all other matters that may be incidental to the Work
before submitting his Bid.

3. Its Bid is based upon the materials and equipment described within the
Bidding Documents without exceptions.

2.2 EVIDENCE OF REPRESENTATION

1. Submission of a Bid will be considered as evidence of the bidder’s
representation. No allowance will subsequently be made to the successful
contractor by reason of any error omission on his part, due to his neglect in
complying with the requirements of this article.

3. BIDDING DOCUMENTS

3.1 ISSUANCE

1. The drawings and specifications of preceding bid packages may not be issued
with the drawings and specifications of this bid package but are included by
reference in the Table of Contents. Contractors bidding on work in this bid
package are responsible for knowing what work has preceded this bid package
and how it affects its work. In order to assist contractors in this effort, the
contract documents from preceding or simultaneous bid packages will be
available for review at the Construction Manager's FIP site;

bids.ediscompany.com. Bidders requesting the log on information may obtain
user name and password permission by contacting Cyndi Slothour with EDiS
Company at cslothour@ediscompany.com. Bidding documents will be made
available to qualified bidders only. Contractors are advised that no change

INSTRUCTIONS TO BIDDERS 002113 -3
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orders will be allowed that are based on ignorance of work assigned in
preceding or simultaneous bid packages.

Bidding Documents will not be issued to subcontractors or other individuals or
organizations who will not be contracting directly with the Owner.

The complete set of Bidding Documents shall be used in preparing bids;
neither the Owner, the Architect nor the Construction Manager assume any
responsibility for errors or misinterpretations resulting from the use of
incomplete sets of Bidding Documents.

The Owner, Architect, and the Construction Manager, in making copies of
Bidding Documents available on the above terms, do so only for the purpose of
obtaining bids on the Work and do not confer a license or grant for any other
use.

3.2 INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

Bidders shall examine the Bidding Documents carefully and shall promptly
notify the Construction Manager of any ambiguity, inconsistency or error
which they may discover. No request for adjustment of Contract Time or Sum
shall be permitted with regard to any purported ambiguity, inconsistency or
error not promptly noticed to the Construction Manager.

Bidders requiring clarification or interpretation of the Bidding Documents shall
make a written request to the Construction Manager to reach him at least seven
days prior to the date of receipt of bids.

Any interpretation, correction or change of the Bidding Documents will be
made by Addendum. Interpretations, corrections, or changes of the Bidding
Documents made in any other manner will not be binding, and Bidders shall
not rely upon such interpretations, corrections, and changes.

3.3 SUBSTITUTIONS

1.

Refer to Specification Section 016200 - MATERIAL AND EQUIPMENT.

2. Substitution requests must be made at least seven (7) days prior to the receipt

of bids.

34 ADDENDA

INSTRUCTIONS TO BIDDERS 002113 -4
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Addenda will be emailed to each person or firm recorded by the Construction
Manager as having received a complete set of the Bidding Documents, and will
be available for inspection on the EDiS FIP site and wherever the Bidding
Documents are kept available for that purpose.

Addenda issued during the time of bidding shall be listed on Bid form in the
space provided. Failure of a Bidder to receive any Addendum shall not release
the Bidder from any obligations under his Bid, provided said addendum was
sent by e-mail to the address furnished by the bidder for transmittal of mail.

No Addenda will be issued later than three (3) days prior to the date for receipt
of Bids, except an Addendum withdrawing the request for Bids or one which
extends the time or changes the location for the opening of Bids.

4. BIDDING PROCEDURE

4.1 FORM AND STYLE OF BIDS

1.

Bids shall be submitted in triplicate upon the proposal form included in these
specifications, or upon an exact copy of it.

The Bidder shall complete all blank spaces on the Bid form.

Where indicated on the Bid form, sums shall be expressed in both words and
figures. In case of discrepancy between the two, the written amount shall
govern.

Any interlineation, alteration or erasure of an entry made in a blank space of
the form must be initialed by the signer of the Bid. However, no interlineation,
alteration or erasure shall be made in the wording printed on the bid form
unless the Bidder is instructed by the Bidding Documents to do so. The
Bidders shall add no stipulations or qualifications on the Bid form or
accompanying the bid form unless permitted by or instructed by the Bidding
Documents to do so.

All requested quantities, unit prices and alternates shall be included as part of
the bid.

All signatures shall be in long hand.
The Bidder shall include on the Bid Form, within the Base Bid total costs

associated with providing both the Labor and Material Payment and
Performance Bonds.

INSTRUCTIONS TO BIDDERS 002113 -5
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8. The Bidder shall affix his seal to the bid form, if organized as a corporation.

4.2 SUBMISSION OF BIDS

1. Bids shall be deposited at the designated location prior to the time and date for
receipt of Bids indicated in the Invitation to Bid, or any extension thereof made
by Addendum. The time and location of the bid opening may be extended with
a minimum of two (2) calendar days notice to the Bidders. Bids received after
the time and date for receipt of Bids will be marked “LATE BID” and returned.

2. The Bid Proposal (3 copies) shall be enclosed in a sealed envelope. The
envelope shall be addressed to the Owner, and shall be identified with the
Project name, the Bidder’s name and address and the Unit of Work included in
the Bid.

3. If the Bidder submits his Bid by mail, he shall enclose the above described
sealed envelope in a separate mailing envelope with the notation “BID
ENCLOSED’ on the face thereof.

4. Bids shall include a fully executed Bid Bond, Power of Attorney, Non-collusion
Statement, Consent of Surety and Subcontractor listing.

5. The Bidder shall include signed Affidavit(s) for the Bidder and each listed
Subcontractor certifying compliance with OMB Regulation 4104- “Regulations
for the Drug Testing of Contractor and Subcontractor Employees Working on
“Large Public Works Projects.”

4.3 MODIFICATION OR WITHDRAWAL OF BID

1. A Bidder may modify his Bid in writing at any time prior to the time scheduled
for receiving Bids, provided such written modification is received by the
Construction Manager prior to said time.

2. Unless specifically authorized, faxed bids will not be considered.

3. No Bidder shall modify, withdraw or cancel his Bid or any part thereof for
SIXTY (60) days after the time designed for the receipt of Bids, in the Invitation
to Bid. Any further extension of the time will be by mutual consent of the
Owner and the Contractor.

4. A Bid may be withdrawn up until the time scheduled for receiving the Bids.
Such withdrawal shall be in writing.

INSTRUCTIONS TO BIDDERS 002113 -6
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5. CONSIDERATIONS OF BIDS

5.1 OPENING OF BIDS

1. Bid shall be publicly opened and read aloud.

5.2 REJECTION OF BIDS

1. The Owner, in its sole discretion, shall have the right to reject any or all bids for
any reason or for no reason whatsoever.

5.3 ACCEPTANCE OF BIDS

1. The Owner, in its sole discretion, shall have the right to waive any informality
or irregularity in any Bid received.

2. The Owner shall have the right to accept Alternates in any order or
combination.

6. SUBCONTRACT INFORMATION

6.1 SUBMISSION OF SUBCONTRACTOR LIST

1. Should the Contractor fail to utilize any or all of the Subcontractors in the
Contractor’s Bid statement in the performance of the Work on the public
bidding, the Contractor shall be penalized in the amount of (project specific
amount *). The Agency may determine to deduct payment of the penalty from
the Contractor or have the amount paid directly to the Agency. Any penalty
amount assessed against the Contractor may be remitted or refunded, in whole
or in part, by the Agency awarding the Contract, only if it is established to the
satisfaction of the Agency that the Subcontractor in question has defaulted or is
no longer engaged in such business. No claim for the remission or refund of
any penalty shall be granted unless an application is filed within one year after
the liability of the successful Bidder accrues. All penalty amounts assessed and
not refunded or remitted to the Contractor shall be reverted to the State.

* one (1) percent of the contract amount not to exceed $10,000.

2. Upon request of the Construction Manager, the Bidder shall within seven (7)
days of the request submit a list of the other subcontractors or other persons or
organizations (including those who are to furnish materials or equipment
fabricated to a special design) if any, proposed for the various portions of the

INSTRUCTIONS TO BIDDERS 002113 -7
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Work not included in the subcontractors list submitted with the bid.

3. The Bidder will be required to establish to the satisfaction of the Construction
Manager the capability and experience of all proposed subcontractors to
furnish and perform the work described in the sections of the specifications
pertaining to such proposed subcontractor’s respective trades.

4. Subcontractors and other persons and organizations proposed by the Bidder
and accepted by the Owner must be used on the work for which they were
proposed and accepted, and shall not be changed except with the written
approval of the Construction Manager.

7. EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS

During the performance of this Contract, the Contractor agrees as follows:

7.1 The Contractor will not discriminate against any employee or applicant for
employment because of race, creed, color, sex or national origin. The Contractor
will take affirmative action to ensure the applicants are employed, and that
employees are treated during employment, without regard to their race, creed,
color, sex or national origin. Such action shall include, but not be limited to, the
following:  Employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training including apprenticeship. The Contractor
agrees to post in conspicuous places available to employees and applicants for
employment notices to be provided by the contracting agency setting forth this
nondiscrimination clause.

7.2 The Contractor will, in all solicitants or advertisements for employees placed by or
on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, color sex, or national
origin.

7.3 The term “Contract for public works” means construction, reconstruction,
demolition, alteration and repair work and maintenance work paid for, in whole
or in part, with public funds.

7.4 The Secretary of the Department of Labor shall be responsible for the
administration of this section and shall adopt such rules and regulations and issue
such orders as he deems necessary to achieve the purpose thereof, provided that
no requirement established herby shall be in conflict with subchapter 6904 of this
title.

INSTRUCTIONS TO BIDDERS 002113 -8
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8. PREVAILING WAGE REQUIREMENT

8.1

8.2

8.3

8.4

8.5

Wage Provisions: In accordance with Delaware Code, Title 29, Section 6960,
renovation projects whose total cost shall exceed $15,000 and $100,000 for new
construction, the minimum wage rates for various classes of laborers and
mechanics shall be as determined by the Department of Labor, Division of
Industrial Affairs of the State of Delaware.

The prevailing wage shall be the wage paid to a majority of employees performing
similar work as reported in the Department’s annual prevailing wage survey or in
the absence of a majority, the average paid to all employees reported.

The Contractor shall pay all mechanics and labors employed directly upon the site
of work, unconditionally and not less often than once a week and without
subsequent deduction or rebate on any account the full amounts accrued at time of
payment, computed at wage rates not less than those stated in the specifications,
regardless of any contractual relationship which may be alleged to exist between
the employer and such laborers and mechanics.

The scale of the wages to be paid shall be posted by the employer in a prominent
and easily accessible place at the site of the work.

Every contract based upon these specifications shall contain a stipulation that
certified sworn payroll reports be maintained by every Contractor and
Subcontractor performing work upon the site of construction. The Contractor and
Subcontractor shall keep and maintain the sworn payroll information for a period
of 2 years from the last day of the work week covered by the payroll. A certified
copy of these payroll reports shall be made available: 1) Effective June 30, 2007, all
Contractors performing work on public work projects are required to furnish
sworn payroll records on a weekly basis to the Department of Labor. Specifically,
29 Del. C. § 6960(c) states that “(e)very contract... shall contain a stipulation that
sworn payroll information, as required by the Department of Labor, be furnished
weekly.” Further, that “(t)he Department of Labor shall keep and maintain the
sworn payroll information for a period of 6 months from the last day of the work
week covered by the payroll.” Lastly, the failure to submit payroll reports shall be
subject to a civil penalty of not less than $1,000 nor more than $5,000 for each
violation. 29 Del. C. § 6960(e). Sworn payroll information shall consist of a fully
completed and notarized report on a form provided upon request by the
Department of Labor. See Delaware Prevailing Wage Regulations VII A.2(c)”; 2)

upon request by the public or for copies thereof. However, a request by the public
must be made through the Department of Labor. The requesting party shall, prior
to being provided the records, reimburse the costs of preparation by the

INSTRUCTIONS TO BIDDERS 002113 -9
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10.

Department of Labor in accordance with the Department’s copying fee policy.
The public shall not be given access to the records at the principal office of the
Contractor or Subcontractor; and 3) the certified payroll records shall be on a form
provided by the Department of Labor or shall contain the same information as the
form provided by the Department and shall be provided within 10 days from
receipt of notice requesting the records from the Department of Labor.

PERFORMANCE AND PAYMENT BONDS

9.1

9.2

9.3

The Contractor shall be required to furnish bonds covering the faithful performance
of the contract and the payment of all obligations arising thereunder with such
sureties secured through the Bidder’s usual sources as may be agreeable to the
parties. The Owner shall be noted as the obligee. The Owner is the Red Clay
Consolidated School District.

The performance and payment bonds shall each be in an amount equal to 100% of
the Contract Sum as adjusted from time to time. The Owner shall be noted as the

obligee. The Owner is the Red Clay Consolidated School District.

TIME OF DELIVERY AND FORM OF BONDS

1. The Bidder shall deliver the required bonds within seven (7) days from receipt
of request from the Construction Manager.

2. The performance and payment bonds shall be written in the form found in
Section 00600 Bonds.

3. The required bonds shall be by an authorized agent of the bonding company
and shall be accompanied by a certified and current copy of the bonding
agent’s Power of Attorney, indicating the monetary limit of such power. The
bonding company shall be licensed to operate in the state which the work is to
be performed.

EXECUTION OF AGREEMENT

10.1

10.2

10.3

The Agreement will be written on a contract form, stipulated by the Owner, a copy of
which is included in the Specifications.

The Bidder shall, within seven (7) days following its presentation, execute the
Agreement and return it to the Construction Manager.

The Bidder agrees to commence work within seven (7) days of 1) execution of the
Agreement, or 2) receipt of a Letter of Intent to execute the Agreement, or other

INSTRUCTIONS TO BIDDERS 002113 -10
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authorization to proceed, if furnished at an earlier date.

10.4 The Bidder shall provide two (2) business days prior to contract execution, copies of the
Employee Drug Testing Program for the Bidder and all listed Subcontractors.

10.5 If the successful Bidder fails to execute the required Contract and Bond, as aforesaid,
within twenty (20) days after the date of official Notice of the Award of the Contract,
their Bid guaranty shall immediately be taken and become the property of the State
for the benefit of the Agency as liquidated damages, and not as a forfeiture or as a
penalty. Award will then be made to the next lowest qualified Bidder of the Work or
readvertised, as the Agency may decide.

11. GENERAL COMMENTS

11.1 JOINT VENTURE AGREEMENTS
In the event of a mandatory pre-bid meeting, representatives of both Joint Ventures
must attend the pre-bid meeting and must be an officer and co-joint venture of the
corporations involved.

Each Joint Venture shall be qualified and capable to complete the project with their
own forces.

Included with the bid submission, and as a requirement to bid, a copy of the
executed Joint Venture Agreement shall be submitted and signed by all Joint
Ventures involved.

All required bid bonds, performance bonds, material and labor payment bonds must
be executed by both Joint Ventures and be placed in both of their names.

All required insurance certificates shall name both Joint Ventures.

Both Joint Ventures shall sign the bid form and shall submit a valid Delaware
Business License Number with their bid or shall state that the process of application
for a Delaware Business License has been initiated.

Both Joint Ventures shall include their Federal E. I. Number with the bid.

Due to exceptional circumstances and for good cause shown, one or more of these
provisions may be waived at the discretion of the Owner.

11.2 LICENSE APPLICATION REQUIRED TO BID

INSTRUCTIONS TO BIDDERS 002113 - 11

PU09, Revised 5/11



Red Clay Consolidated School District
Capital Improvements

Baltz Elementary School

Bid Pack B — Mechanical Re - Bid

15 March 2017

A business license application must be initiated prior to or in conjunction with the
submission of a bid on competitively bid contracts exceeding $50,000; or in the case
of a subcontractor, prior to the submission of a bid by the general contractor. The
license application procedure may be initiated by visiting or calling the Division of
Revenue.

11.3 BONDING REQUIREMENTS FOR NON-RESIDENT CONTRACTORS

All non-resident contractors are reminded that they must supply a surety or cash
bond to the Division of Revenue equal to six percent (6%) of the total of all contracts
exceeding $20,000 for construction within this state. For Division of Revenue
purposes, cash bonds and bank letters of credit issued by financial institutions will be
accepted on all contracts.

114 CONTRACT AWARD TO NON-RESIDENT CONTRACTORS

Every architect, or professional engineer or contractor or construction manager
engaging in the practice of such profession shall furnish the Department of Finance
within 10 days after entering into any contract with a contractor or subcontractor not
a resident of this State, a statement of the total value of such contract or contracts
together with the names and addresses of the contracting parties.

11.5 STATE LICENSE AND TAX REQUIREMENTS

The Contractor and Subcontractor shall be licensed to do business in the State of
Delaware and shall pay al fees and taxes due under State laws. In conformance with
Section 2503, Chapter 25, Title 30, Delaware Code, “the Contractor shall furnish the
State Tax Department within ten (10) days after award of the Contract, a statement of

the total values of each contract and subcontract, together with the names and
addresses of the contracting parties. All Contractors are required to submit a copy of
their City of Wilmington and New Castle County business license to the Construction
Manager.

11.6 RIGHT TO AUDIT RECORDS

The Owner (contracting agency) shall have the right to audit the books and records
of a Contractor or any Subcontractor under any Contract or Subcontract to the extent
that the books and records relate to the performance of the Contract or Subcontract.

Said books and records shall be maintained by the Contractor for a period of three (3)
years from the date of final payment under the Prime Contract and by the

INSTRUCTIONS TO BIDDERS 002113 -12
PU09, Revised 5/11



Red Clay Consolidated School District
Capital Improvements

Baltz Elementary School

Bid Pack B — Mechanical Re - Bid

15 March 2017

11.7

11.8

11.9

Subcontractor for a period of three (3) years from the date of final payment under the
Subcontract.

LIQUIDATED DAMAGES

Contractors shall be held liable for liquidated damages if work is not completed prior
to the completion date. Contractors are responsible to provide sufficient manpower,
equipment, and materials to complete work as shown in the project schedule. Any
delays in completing a phase of work due to issues caused by a contractor will be
subject to a penalty of $1,000 per calendar day that the work is not completed
following the scheduled completion date of that phase of work.

PREQUALIFICATION

Not applicable

PREFERENCE FOR DELAWARE LABOR

In the construction of all public works for the State or any political subdivision
thereof or by firms contracting with the State or any political subdivision thereof,
preference in employment of laborers, workers or mechanics shall be given to bona
fide legal citizens of the State who have established citizenship by residence of at
least 90 days in the State. Each public works contract for the construction of public
works for the State or any political subdivision thereof shall contain a stipulation that
any persons, company or corporation who violates this section shall pay a penalty to
the Secretary of Finance equal to the amount of compensation paid to any person in
violation of this section.

END OF SECTION
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CONTRACT B-04 Mechanical Re - bid
BID FORM

For Bids Due: To: Red Clay Consolidated School District

1502 Spruce Avenue

Wilmington, Delaware 19805
Name of Bidder:
Bidder Address:
Contact Name: E-Mail Address:
Delaware Business License No.: Taxpayer ID No.:
(Other License Nos.):
Phone No.: ( ) - Fax No.: ( ) -

The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in
accordance therewith, that he has visited the site and has familiarized himself with the local conditions under which the
Work is to be performed, and that his bid is based upon the materials, systems and equipment described in the Bidding
Documents without exception, hereby proposes and agrees to provide all labor, materials, plant, equipment, supplies,
transport and other facilities required to execute the work described by the aforesaid documents for the lump sum
itemized below:

$ & )

ALTERNATES (Bidders must review Section 012300 Alternates for a complete description of alternates)

Alternate No. 1: Administration Wing

Add/Deduct % )

CONTRACT B-04 Mechanical — Re - bid
BID FORM AND ATTACHMENTS 004100-1
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UNIT PRICES

Unit prices conform to applicable project specification section. Refer to the specifications for a complete description of the
following Unit Prices:

ADD
1. Installation and removal of temporary sheathing to secure
an opening created by removal of windows. (S.F.)

2. Exterior Cast Stone Sills — Exterior Cast Stone Sills
Demo existing exterior cast stone sills and provide
new (L.F.)

NOTE: The difference in price between Add and Deduct in the above Unit Prices should not exceed ten percent (10%).

I/We acknowledge Addendums numbered and the price(s) submitted include any
cost/schedule impact they may have.

This bid shall remain valid and cannot be withdrawn for sixty (60) days from the date of opening of bids, and the
undersigned shall abide by the Bid Security forfeiture provisions. Bid Security is attached to this Bid (if required).

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received.
This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid.

The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and
national laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the
contract to him or in the prosecution of the work required; that the bid is legal and firm; that he has not, directly or
indirectly, entered into any agreement, participated in any collusion, or otherwise taken action in restraint of free
competitive bidding.

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the
agreement in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract
Documents.

Iam / We are an Individual / a Partnership / a Corporation

By Trading as
(Individual’s / General Partner’s / Corporate Name)

(State of Corporation)

CONTRACT B-04 Mechanical — Re - bid
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Business Address:

Witness: By:
( Authorized Signature )
(SEAL)
(Title)
Date:
ATTACHMENTS

Sub-Contractor List

Non-Collusion Statement

Bid Bond

Consent of Surety

Affidavit of Employee Drug Testing Program
(Others as Required by Project Manuals)

CONTRACT B-04 Mechanical — Re - bid
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SUBCONTRACTOR LIST

In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub-contractor listing must accompany
the bid submittal. The name and address of the sub-contractor must be listed for each category where the bidder intends
to use a sub-contractor to perform that category of work. In order to provide full disclosure and acceptance of the bid by

the Owner, it is required that bidders list themselves as being the sub-contractor for all categories where he/she is
qualified and intends to perform such work.

Subcontractor Category Subcontractor Address (City & State) Subcontractor’s Tax Payer
ID # or DE Business License #

1. Mechanical

2. Demolition

CONTRACT B-04 Mechanical — Re - bid
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NON-COLLUSION STATEMENT

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated
in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal
submitted this date

All the terms and conditions of _Contract B-04 Mechanical Re - Bid have been thoroughly examined and are understood.

NAME OF BIDDER:

AUTHORIZED REPRESENTATIVE
(TYPED):

AUTHORIZED REPRESENTATIVE
(SIGNATURE):

TITLE:

ADDRESS OF BIDDER:

PHONE NUMBER:

Sworn to and Subscribed before me this day of 20

My Commission expires . NOTARY PUBLIC

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

CONTRACT B-04 Mechanical — Re - bid
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BID BOND
TO ACCOMPANY PROPOSAL
(Not necessary if security is used)
KNOW ALL MEN BY THESE PRESENTS That: of
in the County of and State of as
Principal, and of in the County of
and State of as Surety, legally authorized to do business in the State of Delaware
(“State”), are held and firmly unto the Red Clay Consolidated School District in the sum of
Dollars (S ), or percent not to exceed
Dollars (S ) of amount of bid on Contract No. B-04 Mechanical Re - Bid to be

paid to the Red Clay Consolidated School District for the use and benefit of the Red Clay Consolidated School District for
which payment well and truly to be made, we do bind ourselves, our and each of our heirs, executors, administrators. and
successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal who has submitted to the
Red Clay Consolidated School District a certain proposal to enter into this contract for the furnishing of certain material
and/or services within the State, shall be awarded this Contract, and if said Principal shall well and truly enter into and
execute this Contract as may be required by the terms of this Contract and approved by the Red Clay Consolidated School
District this Contract to be entered into within twenty days after the date of official notice of the award thereof in
accordance with the terms of said proposal, then this obligation shall be void or else to be and remain in full force and
virtue.

Sealed with seal and dated this____day of in the year of our Lord two thousand
and (20_).

SEALED, AND DELIVERED IN THE PRESENCE OF

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness
Title

CONTRACT B-04 Mechanical — Re - bid
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CONSENT OF SURETY

DATE

To:

Gentlemen:

We, the

(Surety Company's Address)

a Surety Company authorized to do business in the State of Delaware hereby agrees that if

(Contractor)

(Address)

is awarded the Contract No.

We will write the required Performance and/or Labor and Material Bond required by Paragraph 9 of the Instructions to

Bidders.

(Surety Company)

By
(Attorney-in-Fact)

CONTRACT B-04 Mechanical — Re - bid
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AFFIDAVIT
OF
EMPLOYEE DRUG TESTING PROGRAM

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works Projects requires

that Contractors and Subcontractors implement a program of mandatory drug testing for Employees who work on Large Public Works
Contracts funded all or in part with public funds.

We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug Testing Program
for our employees on the jobsite that complies with this regulation:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Authorized Representative (typed or printed):

Authorized Representative (signature):

Title:
Sworn to and Subscribed before me this day of 20
My Commission expires . NOTARY PUBLIC

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

END OF SECTION

CONTRACT B-04 MECHANICAL
BID FORM AND ATTACHMENTS 004100-1
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SECTION 005200 - AGREEMENT

1. SUMMARY

1.1. The Agreement Form for this Project is either the American Institute of
Architects Standard Form of Agreement between Owner and Contractor,
Construction Manager as Advisor, AIA Document A132 - 2009 Edition

1.2 A copy of AIA Document A132 — 2009 Edition is bound into this Project
Manual following this page.

121 Under Article 5.1.4.5 add the following:

“Upon completion of the work under the Contract, the Owner may release 60% of the
amount then retained. The balance of the amount retained will be held until:

A. All reports required of the Contract are received;

B. All Subcontractors in trades listed on the Bid Form are paid by the Contractor,
unless the amount owed to the Subcontractor is disputed, in which case the
Owner may withhold 150% of the amount withheld by the Contractor in its
dispute with the Subcontractor; and

C. Final payment is authorized by the Owner.”

END OF SECTION

AGREEMENT 005200-1
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SAIA Document A132" - 2009

i ‘Standard Form of Agreement Between Owner and Contractor,Construction Manager

Init.

| Wllmmgton, Delaware 19804__

+ (Name, legal status, aé’

* Wilmingfon; Delaware 19801

" “The Architect:
g {Name, legal status; address: nd other information)

- as Adviser Edition

AGREEM ENT made asofthe  dayof  in the year

{In words, indicate day, month and year.)

BETWEEN the Owner: -

" (Name, legal status, address and other information)

Red Clay Consolidated School District
1798 Limestone Foad . :

and thc _Contractor: :
s and other information)

for the followmg Prcgect

' _(Name Iocatzon and dera.tled descnptzon)

B ':_ The Construction Manager _ L
G ﬂVame legal sratus addre.s'.s' cmd' other mﬁ)rmatzon)

EDiS Company
“110.8. Poplar Street Su1tc 400

Studio T AED

EN Y 2500 Wrangle ITill Road, Suite 110
: :__:_Beal Delawale 19701

£ The Owner and Con_trac':tor agree as follows.

ADDITIONS AND DELETIONS:
The author of this documeant has
added information needed for its
completion. The author may also
have revised the texi of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the auther and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AlA text.

This document has important legal
consequences, Consultation with an
attorney is encouraged with respect
to its completion or modification.

This document is intended to be
used in conjunction with AlA
Documents A232™—-2009, General
Conditions of the Contract for
Construction, Construction Manager
as Adviser Edition; B132™-2009,
Standard Form of Agreement
Betwsen Owner and Architect,
Construction Manager as Adviser
Edition; and C132™-2009,
Standard Form of Agreement
Between Owner and Construgtion
Manager as Adviser.

AlA Document A232™-2000 is
adopted in this document by
reference. Do not use with other
general canditions unless this
document is modified.

AlA Document A132™ . 2009 gormerly A101™CMa — 1992). Copyright © 1975, 1980, 1882 and 2009 by The American Institute of Architects. All rights
reserved, WARNING This AIA" Document is protecied by U.8. Copyright Law and Infernational Treaties. Unauthorized reproduction or distribution
of this AA® Document, or any portlon of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent posstble
under the law, This document was produced by AlA software at 08:47:47 on 01/23/2015 under Order No.3809810890_1 which expires on 01/25/2015, and Is

not for resale,
User Notes:
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TABLE OF ARTICLES

1 THE CONTRACT DOCUMENTS
2 THE WORK OF THIS CONTRACT
'3 DATEOF COMMENCEMENT AND SUBSTANTIAL COMPLETION
4  CONTRACT Sum
| :_- 5 PAYMENTS
6 DISPUTERESOLUTION
i '_7 ' 'TERMINAfION-ﬁR SUSPENSION

8 :-'.MISCELLANEOUS PROVIS]ONS

e ENUMERATION OF CONTRACT DOCUMENTS

. 10 * INSURANCE AND BONDS

- EXHIBIT A DETERMINATION:OF THE COST OF THE WORK

o ARTICLE 1. THE CONTRACT DOCUMENTS
. . Thé Contract Documents ¢onsist of this Agreement, Conditions of the Contract (General, Supplementary and other
Cond1t10ns) Drawmgs Spcmﬁcatlons, Addenda issued prior to execution of this Agreement, other documents listed
.~ in this Agreement and Modifications issued afier execution of this Agreement, all of which form the Contract, and
“* are as fully a part of the Contract as i attached to this Agreement or repeated herein, The Contract represents the
- ‘entire and integrated agreement between the parties hereto and supersedes priot negotiations, representations or
- agreements, gither wnttcn ar oral. An enumeration of the Contract Documents, other than Modifications, appears in
A]‘thIC 9

ARTICLE 2. THE WORK OF THIS___CONTRACT

* The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
o thc Contract Documents to be the Iesponmblhty of others.

L ARTICLE 3 DATE OF COM MENCEM ENT AND SUBSTANTIAL COM PLETION
¢ ' §:3.1 The date of commencement of the Work shall be the date of this Agreement unless a differ ent date is stated
" below or provision is made for the date to be fixed in a notice to proceed issued by the Qwner.
I ‘(Insert the date of commencemen, if it differs from the date of this Agreement or, if applicable, state that the date
wzll be ﬁxed na notzce to proceed )

- If, ‘prior to the commencemcnt of the Work, the Owner requires time to file mor tgages, mechanics® liens and other
security interests, the Owner’s time requirement shall be as follows:

'. '§ 3. 2 Thc Contract Time shall be measured from the date of commencement,

-§ 3. 3 The Contractm shall achieve Substantial Completion of the entire Work not later than  { ) days from the
date of commencement, or as follows:

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the

Woric. J
Ini AlA Document A132™ — 2009 gormerty A101™CMa - 1292). Copyright © 1975, 1980, 1992 and 2009 by The American Institute of Architects. All rights
nit. reserved. WARNING This AIA” Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution 2
of this AIA® Document, or any portion of i, may result in sevare civil and criminal penalifes, and will be prosecuted to the maxirmum extent possible
i under the kaw. This document was produced by AlA soflware at 08:47:47 on 01/23/2015 under Order No.3809810890_1 which expires on 01/25/2015, and is

not for resale.
User Notes: {511033442)
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Portion of the Work Substantial Completion Date

~; subject to adjustments of this Contract Time as provided in the Contract Documents.
(Insert provisions, if any, for liguidated damages relating to failure to achieve Substantial Completion on time or for
. bonus payments for early completion of the Work.)

ARTICLE 4 CONTRACT SUM
+§ 41 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
' Contract. The Contract Sum shall be one of the following:
‘(Check the appropi fafe box )

[ ] Stlpulated Sum i accordance with Section 4.2 below

1 1 Cost'of the W01 k plus the Contractor’s Fee without a Guaranteed Maximum Price, in accordance
: w1th Sectlon 4.3 below

e 33'[ B ] i Cost of the W01k plus the Contractor’s Fee with a Guaranteed Maxinmm Price, in accordance with
ol T Secuon 4 4 below

o : (Based on the selectzon above .complete Section 4.2, 4.3 or 4.4 below. Based on the selection above, also complete
= ;__elther Sectzon 5 14,51 5 or-3.1.6 below.) '

‘;.‘.-§ 4.2 Stlpulated Sum.
+§ 4.2.1 The Stlpulated Sum shall be (§ ), subject to additions and deletions as provided in the Contract
o Documents

: § 422 The Stlpulated Sum is based on the following alternates, if any, which are described in the Contract
' “Documents and are hereby accepted by the Owner:

‘(State the immbers or other identification of accepted alternaies. If the bidding or proposal documents permit the
. Owmer to accep_t_q;he:, alterniates subsequent to the execution of this Agreement, attach a schedule of such other
o alternatés showing the amount for each and the date when that amount expires.)

g § 4 2 3 Unit prices, if an
(Ident:ﬁz and state the unit price; and state the quantity limitations, if any, to which the unit price will be appl.tcable )

ltem: Units and Limitations Price per Unit ($0.00)

'§ 424 Allowances included in the Stipulated Sum, if any:
(Identyjz allowance and state exclusions, if any, from the allowance price J

Allowance
§.4.3Cost: of the Work Plus Contractor's Fee without a Guaranteed Maximum Price
§ 4.3.1 The Contract Sum is the Cost of the Work as defined in Exhibit A, Determination of the Cost of the Work,

plus the Contractor’s Fee.

§ 4.3.2 The Confractor’s Fee:

AlA Documaent A132™ — 2000 gormerly A101™CMa —1992). Copyright © 1975, 1980, 1992 and 2009 by The American Institute of Architects. All rights
reserved. WAR!\EING This AIA™ Document is protected by U.S, Copyright Law and Interrational Treaties. Unauthorized reproduction or distribution
of this ALAT Document, or any perion of it, may result In severe civit and criminal penalties, and will be prosecuted to the maximim extent possibls
i under the Rew, This document was produced by AlA software at 08:47:47 on 01/23/2015 under Order No.3808810890_1 which expires on 01/25/2015, and is
net for resale.
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(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee.)

v

' '§ 4.3.3 The method of adjustment of the Contractor’s Fee for changes in the Work:

§ 4.34 Limitations, if any, on a Subcontractor’s overhead and profit for increases in the cost of its portion of the
Work: :

§ 435 Rental rates for Contractor-owned equipment shall not exceed  percent( %) of the standard rate paid at
the p]ace of the Prolect

~ § 4.3.6 Unit pr1ces, if: any :
g (Identyfj) and state rhe unit p; c_e, state quantity limitations, if any, to which the unit price w:ll be applicable.)

Iter_n Units and Limitations Price per Unit {$0.00)

Estunate within 14 days of executing this Agreement. The Control Estimate shall include the items in Section A I of
- Exh1b1t A Determmat:on of the Cost of the Work.

- § 4 4 Cost of the Work Plus Contractor s Fee with a Guaranteed Maximum Price
- § #44.1 The Contract Sum is the Cost of the Work as defined in Exhibit A, Determination of the Cost of the Worlk,
: 'plus the Contractor 8 Fee '

B § 4 4 2 The Contractm-f_s Fee;
: (State a lump sum, per tage of Cost of the Woik or other provision for determining the Contractor’s Fee,)

§443 Tﬁé methodof ad_]ust ent of the Contractor’s Fee for changes in the Work:

: "§ 4 4. 4 leltatlons, 1f any, on a Subcontractor’s overhead and profit for increases in the cost of its portion of the
< Work: .

. § 4.45 Rental ratééi'jfor_ Contractor-owned equipment shall not exceed ~ percent( %) of the standard rate paid at
i Ithe place of thc Pro_]cct:

§ 4.4.6 Unit Prlces if any
<« (Identify and state the unit price, and state the quantity limitations, if any, to which the unit price will be applicable.)

Units and Limitations Price per Unit {$0.00)

§ 4.4.7 Guaranteed Maximum Price

§ 4.4.7.1 The sum of the Cost of the Work and the Confractor’s Fee is guaranteed by the Contractor not to excead
($ ), subject to additions and deductions by changes in the Work as provided in the Contract Documents. Such
maximum sum is referred to in the Contract Documents as the Guaranteed Maximum Price, Costs which would

AlA Document A132™ — 2009 gormerly AT01T™CMa - 1992). Copyright © 1875, 1980, 1992 and 2009 by The American Institute of Architects. All rights

Init. raserved. WARNENG Thig AIA” Document is protected by U.S. Copyright Law and International Treatles. Unauthorized reprodoction or distribution 4
ofthls AIA" Document, or any portion of it, may result in severe civil and criminal penaliies, and will be prosecuted to the maximum extent pnssnble
! untier the law, This document was produced by AlA software at 08:47:47 on 01/23/20156 under Order Nu.3808810890_1 which explres on 01/25/20185, and is

not for resale.
User Notes: (911033442)
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cause the Guaranteed Maximum Price to be exceeded shall be paid by the Contractor without reimbursement by the

Owner.
{Insert specific provisions if the Contractor is to participate in any savings.)

§ 4.4.7.2 The Guaranteed Maximum Price is based on the following alternates, if any, which are described in the
Contract Documents and are hereby accepted by the Owner:

' § 4.4.7.3 Allowances included in the Guaranteed Maximum Price, if any:
. ([dentify and state the amounts of any allowances, and state whether they include labor, materials, or both.)

Item S S Allowance

- § 4.4.7.4 Assumptions, jf:any,:nn which the Guaranteed Maximum Price is based:

ARTICLE 5 PAYMENTS
§ 54 Progress Payments
© § 5.1.1Based upon Apphcatlons for Payment submitted to the Construction Manager by the Contractor, and upon
. certification of the Project Application and Project Certificate for Payment or Application for Payment and
Certificate for Payment by the Construction Manager and Architect and issuance by the Architect, the Owner shall
- make) progress payments on account of the Contract Sum to the Contractor as provided below and elsewhere in the
.Contract Documents. 7=

-8 5 12 The period covered by each Application for Payment shall be one calendar month ending on the last day of
.- the month, or as follows:..

i § 51.3 Prov1ded that ; an Apphcatron f01 Payment is received by the Construction Manager not later than the  day
~“of a month, the Owner shall make payment of the certified amount in the Application for Payment to the Contractor
not later than the’ ~ day of the = month. If an Application for Payment is received by the Construction Manager

after the application date ﬁxed above; payment shall be made by the Owner not later than ( ) days after the

" Construction Manager receives the Apphcatl on for Payment,
Y (Fedeml state or Iocal Ir.rw.s' may require payment within a certain period of fime,)

§ 514 Progress Paymen_ts Wh_ere the Contract Sum is Based on a Stipulated Sum
e, § 5 1.4.1 Each Application for Payment shall be based on the most recent schedule of values submitted by the
L ‘_Contmctnr it decordance with the Contract Documents. The schedule of values shall allocate the entire Contract
7" Sum among the various portions of the Work and be prepared in such form and supported by such data to
' substantiate: its acour: acy as the Construction Manager and Architect may require. This schedule, unless objected to
*'by the Construction Manager or Architect, shall be used as a basis for reviewing the Contractor’s Applications for
Payn'rent

s § 5, 1.4_2 Apphcatlons for Payment shall show the percentage of completion of each portion of the Work as of the
v end 0 the peuod covered by the Application for Payment,

§ 5 1 4 3 Su Ject ‘to the provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:
A1 Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the total Contract
Sum allocated to that portion of the Work in the schedule of values, less retainage of  percent {

AlA Document Al 32TM — 2002 gormerly AT01T™CMa - 1982), Copyright © 1975, 1980, 1992 and 2009 by The American Institute of Architects. All rights
reserved. WARNiMG This AIA" Document Is protected by U.S, Copyright Law and International Treaties. Unauthorized reproductlion or distribution
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not for resale,
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%). Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute
may be included as provided in Section 7.3.9 of the General Conditions;

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and

' suitably stored at the site for subsequent incorporation in the completed construction (or, if approved
in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less
retainage of  percent(  %);

3 Subtract the aggregate of previous payments made by the Owner; and

4 Subtract amounts, if any, for which the Construction Manager or Architect has withheld or nullified a
Certificate for Payment as provided in Section 9.5 of the General Conditions.

§ 5.1.4.4 The progress payment amount determined in accordance with Section 5.1.4.3 shall be further modified
- under the following circumstances:

A Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to
percent (- %) of the Contract Sum, less such amounts as the Construction Manager recommends
and the Architect determines for incomplete Work and unsettled claims; and

.2 'Add, if final completion of the Work is thereafter materially delayed through no fault of the

- Contractor, any additional amounts payable in accordance with Section 9.10.3 of the General
,_Condmons

- §:5.145 Rcductmn or Iunltatlon of retainage, if any, shall be as follows:

" (Ifit is intended, prior to. Substcmual Completion of the entive Work, to reduce or limit the retainage resulting from
o the percentages inserted in Sectzom' 5.1.4.3.1 and 3.1.4.3.2 above, and this is not explained elsewhere in the

o Contracr Dacum-ents mse ther e provisions for such reduction or limitation.)

§ 5.1.5 Progress: Payments Where the Contract Sum is Based on the Cost of the Work without a Guaranteed
Maximum Price . -

- § 5.1.5.1 With each Apphcatlon for Payment, the Contractor shall submit the cost control information requned in

- Exhibit A, Determination of the Cost of the Work, along with payrolls, petty cash accounts, receipted invoices or

- invoices with check vouchers attached and any other evidence required by the Owner, Construction Manager or

- Architect to demonstrate that cash disbursements atready made by the Contractor on account of the Cost of the

: Work equal or exceed (1) progl ess payments a]ready received by the Contractm ]ess (2) that portion of those

'f": N §. 5 1. 5 2 Apphcatlons for Payment shall show the Cost of the Work actually incurred by the Contractor through the
““end of the period covered by the Apphcatlon for Payment and for which the Contractor has made or intends to make
- actual payment pI‘lOI’ to the next Apphca’non for Payment.

B § 5 1 5 3 Subject to othel pr0v1310ns of the Contract Documents, the amount of each progress payment shall be
computed as follows: = -
A Take the Cost of the Work as described in Exhibit A, Determination of the Cost of the Work;
"% Add the Contractor’s Fee, less retainage of  percent{  %). The Contractor’s Fee shall be
: computed upon the Cost of the Work deseribed in that Section at the rate stated in that Section; or if
" the Contractor’s Fee is stated as a fixed sum, an amount which bears the same ratio to that fixed-sum
“"Fee as the Cost of the Work bears to a reasonable estimate of the probable Cost of the Work upon its
completion;
Subtract retainage of  percent (%) from that portion of the Work that the Contractor
- self-performs;
.47 % Subtract the aggregate of previous payments made by the Owner;
5 Subtract the shortfall, if any, indicated by the Contractor in the documentation required by Article 5
1 orresulting from errors subsequently discovered by the Owner’s auditors in such documentation; and
.6 Subtract amounts, if any, for which the Construction Manager or Architect has withheld or withdrawn
a Certificate for Payment as provided in Section 9.5 of ATA Document A232™-2009, General
Conditions of the Contract for Construction, Construction Manager as Adviser Edition.
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§ 5.1.5.4 The Owner, Construction Manager and Contractor shall agree upon (1) a mutually acceptable procedure for
review and approval of payments to Subcontractors and (2) the percentage of retainage held on Subcontracts, and
the Contractor shall execute subcontracts in accordance with those agreements,

§ 5.1.5.5 In taking action on the Contractor’s Applications for Payment, the Construction Manager and Architect

. shall be entitled to rely on the accuracy and completeness of the information furnished by the Contractor and shall

“not be deemed to represent that the Construction Manager and Architect have made a detailed examination, audit or

- arithmetic verification of the decumentation submitted in accordance with Article 5 or other supporting data; that the
Construction Manager and Architect have made exhaustive or continuous on-site inspections; or that the

- Construction Manager and Architect have made examinations to ascertain how or for what purposes the Contractor
has used amounts previously paid on account of the Contract. Such examinations, audits and verifications, if

- required by the Owner, w111 be performed by the Owner’s auditors acting in the sole interest of the Owner.

: § 5 1.5.6 Except with the Ownel s prior approval, the Contractor shall not make advance payments to suppliers for
" materfals or equlpment Whlch have not been delivered and stored at the site,

§ 5.1 6 Progress Payments Where the Contract Sum is Based on the Cost of the Work with a Guaranteed
Maximum Price
§ 5.1.6.1' With each Apphcaﬁon for Payment, the Contractor shall submit payrolls petty cash accounts, receipted
~ invoices or invoices with check vouchers attached, and any other evidence required by the Owner or Archltect to
demonstrate that cash disbursements already made by the Contractor on account of the Cost of the Work equal or
. exceed (1) progress payments. already received by the Contractor; less (2} that portion of those payments attributable
10 the Contract01 8 Fce plus (3) payrolls for the period covered by the present Application for Payment.

- § 5.4.6.2 Each Apphcatlon for Payment shall be based on the most recent schedule of values submitted by the
Contractor i 1n accordance with the Contract Documents. The schedule of values shall allocate the entire Contract
<=~ Sum among the various portlons of the Work and be prepared in such form and supported by such dats to
substantiate its accuracy as the Construction Manager and Architect may require. This schedule, unless objected to
by the Construction Manager or Architect, shall be used as a basis for reviewing the Contractor’s Applications for
Payment L

§ 5.1.6. 3 Apphcations for Payment shall show the percentage of completlon of each portion of the Work as of the
-end of the period covered by the Application for Payment. The percentage of completion shall be the lesser of (1)

. the percentage of that portion of the Work which has actually been completed; or (2) the percentage obtained by
dividing (a) the expense that has actually been incurred by the Contractor on account of that portion of the Work for
which the Coniractor has made or intends to make actual payment prior to the next Application for Payment by (b)

- the shalc of the Guar aﬂteed Maxunum Puce allocated to that portion of the Work in the schedule of values,

§ 5.1. 6 4 Subject to oiher prov131ons of thc Contract Documents, the amount of each progress payment shall be
L omputed as follows:
gRE -1 . Take that portion of the Guaranteed Maximum Price properly allocable to completed Work as
' - determined by multiplying the percentage of completion of each portion of the Work by the share of
the Guaranteed Maximum Price allocated to that portion of the Work in the schedule of values.
- Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute
¢ shall be included as provided in Section 7.3.10 of AIA Document A232-2009;
2.~ Add that portion of the Guaranteed Maximum Price properly allocable to materials and equipment
- delivered and suitably stored at the site for subsequent incorporation in the Worlk, or if approved in
advance by the Owner, suitably stored off the site at a location agreed upon in writing;
«3--- Add the Contractor’s Fee, less retainage of  percent( %), The Contractor’s Fee shall be
o7 computed upon the Cost of the Work at the rate stated in Section 4.4.2 or, if the Contractor’s Fee is
" stated as a fixed sum in that Section, shall be an amount that bears the same ratio to that fixed-sum
' fee as the Cost of the Work bears to a reasonable estimate of the probable Cost of the Work upon its
. completion;
4 Subtractretainage of  percent ( %) from that portion of the Work that the Contractor
self-performs;
5 Subtract the aggregate of previous payments made by the Owner;
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.6 Subtract the shortfall, if any, indicated by the Contractor in the documentation required by Section
5.1.6.1 to substantiate prior Applications for Payment, or resulting from errors subsequently
_ discovered by the Owner’s auditors in such documentation; and
T Subtract amounts, if any, for which the Construction Manager or Architect have withheld or nullified
a Certificate for Payment as provided in Section 9.5 of ATA Docutnent A232-2009,

§ 5.1.6.5 The Owner and the Contractor shall agree upon a (1) mutually acceptable procedure for review and
approval of payments to Subcontractors and (2) the percentage of retainage held on Subcontracts, and the Contractor
shall execute subcontracts in accordance with those agreements.

< § 5.1.6.6 In taking action on the Contractor’s Applications for Payment, the Construction Manager and Architect
"+ 'shall be entitled to rely on the accuracy and completeness of the information furnished by the Contractor and shall
~ not be deemed to represent that the Construction Manager or Architect have made a detailed examination, audit or
- arithmetic verification of the documentation submitted in accordance with Section 5.1.6.1 or other supporting data;
. that the Construction Manager or Architect have made exhaustive or continnous on-site inspections; or that the

- Construction Managet or Architect have made examinations to ascertain how or for what purposes the Contractor

has used amounts previously pald on account of the Contract. Such examinations, audits and verifications, if
: 1equ1red by the Owner, wﬂl be performed by the Owner’s auditors acting in the sole interest of the Owner.

: § 5. 1. 6 7 Except with the Owner s prior approval, the Contractor shall not make advance payments to suppliers for
matenals or equ]pment whlch have not been delivered and stored at the site,

§ 5.2 Fmal Payment
§ 5.2.1 Fiial payment, conshtutmg the entire unpaid balance of the Contract Sum, shall be made by the Qwner to the
Contractor wheit
A the Contract01 has fully performed the Contract except for the Contractor's responsibility to correct
T Work as prov1ded in Section 12.2 of ATA Document A232-2009, and to satisfy other requirements, if
i . any, which extend beyond final payment;
.2 . the Contractor has submitted a final accounting for the Cost of the Work, pursuant to Exhibit A,
- Determination of the Cost of the Work when payment is on the basis of the Clost of the Work, with or
. without a Guaranteed Maximum payment; and ‘
3 a final Cert'iﬁcate for Payment or Project Certiﬁeate for Payment has been issued by the Architect;

" ARTICLE 6 . DISPUTE RESOLUTION
'§ 6.1 Initiaf Decision Maker. i
- The Architect will serve as Initial Decision Maker pursuant to Section 15,2 of ATA Document A232-2009, unless

" the parties appoint below. another individual, not a party to this Agreement, to serve as Initial Decision Maker.

(If the parties mutiadly agree, msert the name, address and other contact information of the Initial Decision Malker,
y” other thcm the A rchzfecr ) o

¢ § 6.2 Binding Dispute Resolution
- For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A232-2009, the
- method of binding dlspute resclution shall be as follows:
(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution
below, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims
will be resolved by litigation in a court of competent jurisdiciion.)

[ 1 Arbitration pursuant to Section 15.4 of AIA Document A232-2009.
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[ 1 Litigation in a court of competent jurisdiction.

[ 1 Other (Specify)

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 Where the Contract Sum is a Stipulated Sum
§ 7.1.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A232-2009.

§ 7.1.2 The Work may be suspended by the Owner as provided in Article 14 of ATA Document A232-2009,

§7.2
. Where the Contract Sum is Based on the Cost of the Work with or without a Guaranteed Maximum Price
. § 7.2.1 Subject to the provisions of Section 7.2.2 below, the Contract may be terminated by the Owner or the
: Contractor as prov1ded in’ Artlcle 14 of AIA Document A232--2009.

S§ 72 2 The Contract may be tel minated by the Owner for cause as provided in Article 14 of ATA Docutnent
' A232—2009 however, the Owrier shall then only pay the Contractor an amount calculated as follows:
B .1 Take the Cost of the Work incurred by the Contractor to the date of termination;
2  Add the Contractor’s Fee computed upon the Cost of the Work to the date of termination at the rate
_-_-sta‘ted in Sections 4.3.2 or 4.4.2, as applicable, or, if the Contractor’s Fee is stated as a fixed sum, an
-~ ‘amount that bears the same ratio to that fixed-sum Fee as the Cost of the Work at the time of
_ " termination bears.to a reasonable estimate of the probable Cost of the Work upon its completion; and
.3; _' Subtract the éggi‘égatc of previous payments made by the Owner.

-_'a Gual anteed Maximum- Pme, and as prowded in Article 14 of AIA Document A232-2009, the amount, if any, to
. bepaid to the Contractor under Section 14.2.4 of AIA Document A232-2009 shall not cause the Guaranteed
L Max1mum Price to be exceedcd nor shaIl 1t exceed the amount calculated in Section 7.2.2.

. § 7.2.4 The Owner shal] also pay | the Contmctor fair compensation, either by purchase or rental at the election of the
* Owner, for any equiptiient owned by the Contractor that the Owner elects to retain and that is not otherwise included
‘in the Cost of the Work undar Section 7.2.1. To the extent that the Owner elects to take legal assignment of
©subcontracts and purchase ordérs (including rental agreements), the Contractor shall, as a condition of receiving the
" payments referred to in thi§’ Article 7, execute and deliver all such papers and take all such steps, including the legal
“assignment of, such subcontracts and other contractual rights of the Contractor, as the Owner may require for the
- purpose of fully vcstmg in the Owner the rights and benefits of the Contractor under such subcontracts or purchase
< rorders:: s

§ 7 2.5 The Work may be suspe ;}ded by the Owner as provided in Article 14 of AIA Document A232-2009; in such
- case, the Contract Sum and‘Contract Time shall be increased as provided in Section 14,3.2 of ATA Document
"1 A232-2009, except that the tetm *profit’ shall be understood to mean the Contractor’s Fee as described in Sections

B ;4 3.2 and 4.4.2 of this Agroement.

ARTICLE 8 MISCELLANEOUS PROVISIONS
~-§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A232-2009 or another Contract
"Document, the refel ence refers to that provision as amended or supplemented by other provisions of the Contract
S Documents :

§8.2 Payments due and vnpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is
located.

{Insert rate of interest agreed upon, if any.)

AlA Document A132™ — 2009 gurmerly A101™CMa — 1992}, Copyright @ 1975, 1980, 1992 and 2009 by The American institute of Architects. All rights

reserved. WARN!NG This AIA” Document is protecied by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution 0
of this AIA" Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent pDSSIbIe

I unitier the law, This document was produced by AlA software at 08:47:47 on 01/23/2015 under Qrder No.3809810890_1 which expires an 01/25/2015, and is

not for resala,

User Notes: . (911033442)

Init.



Init.

§_9.1.3.Thé'Supplem¢n_ta_ry_

' § 9.1.4 The Specifications;
" (Either list the Specifications here or refer to an exhibit attached to this Agreement,)

Red Clay Consolidated School District
Capital Improvements

Baltz Elementary School

Bid Pack B - Mechanical Re - Bid

15 March 2017

%

§ 8.3 The Owner’s representative;
{Name, address and other information)

§ 8.4 The Contractor’s réprcscntative:

- § 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to the

other party. .

§ 8.6 Other provisions:’ '

_ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
: § 9.1 The Contract Documents, except for Modifications issned after execution of this Agreement, are enumerated

* in the sections below.

i § 9.1.1 The Agrcéﬁierit is this eXecu;t:ed AIA Document Al 32-2009, Standard Form of Agreement Between Owner
“and Contractor, Construction Manager as Adviser Edition.

§ 9.1.2 The General Condif_i_ons:are ATA Document A232-2009, General Conditions of the Contract for
Construction, Construction Manager as Adviser Edition.

Documeﬁt:_ " Title Date Pages

- - Section Title Date Pages

§ 9.1_.5_Tﬁe Drawings:
. (Either list the Drawings here or refer to an exhibit attached to this Agreement.)

Number Title Date
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§ 9.1.6 The Addenda, if any:

. .Number Date Pages

' o _Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding

requirements are also enumerated in this Article 9.

§ 9.1.7 Additional docuiments, if any, forming part of the Contract Documents are:
- A ATA Document A132™-2009, Exhibit A, Determination of the Cost of the Work, if applicable.
2- - ATA Document E201™-2007, Digital Data Protocol Exhibit, if completed, or the following:

3 CAIA _Docum'ent E202™.--2008, Building Information Modeling Protocol Exhibit, if completed, or the
following: . &

4 Other do ments, if any, listed below:
 (List here any additional documents which ave intended to form part of the Contract Documents. AIA
- Document A232-2009 provides that bidding requirements such as advertisement or invitation to bid,
- Instructions to Bidders, sample forms and the Contractor’s bid arve not part of the Contract
. Documents unless enumerated in this Agreement. Ti hey should be listed here only if intended to be
pait of the Contract Documents.)

~ARTICLE 10 INSURANCE AND BONDS

. The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of ATA Docuyment
CA232-2009, i
-+ (State bonding reqiirements, if any, and limits of liability for insurance required in Article 11 of AI4 Document
A232-2009) o

‘Type of Insurance o Bond Limit of Liability or Bond Amount ($0.00)

."_ ;;-_Th_is Agreement is t;tb_reéi mtoasof the day and year first written above,

Init.

‘Red Clay C:orisoli-dei:t_éd.

" OWNER (Signature) CONTRACTOR (Signatire)

.. (Printed name and title) (Printed name and title)
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SECTION 006113 - PERFORMANCE AND PAYMENT BONDS

1. PERFORMANCE AND PAYMENT BONDS
1.1  Bonds must be in the following form:

1. Form of Performance Bond (attached).
2. Form of Payment Bond (attached).

PERFORMANCE AND PAYMENT BONDS 006113 -1
PUQ09, Revised 5/11
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SECTION 00 61 13 - FORM OF PAYMENT BOND

Bond Number:

KNOW ALL PERSONS BY THESE PRESENTS, that we, , as principal
(“Principal”), and , a corporation, legally

authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly
bound unto the State of Delaware, Red Clay Consolidated School District (“Owner”), in the
amount of % ) to be paid to Owner, for which

payment well and truly to be made, we do bind ourselves, our and each and every of our heirs,
executors, administrations, successors and assigns, jointly and severally, for and in the whole
firmly by these presents.

Sealed with our seals and dated this day of , 20

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been
awarded by Owner that certain contract known as Contract No. dated

the day of . 20__  (the "Contract”), which Contract is incorporated

herein by reference, shall well and truly pay all and every person furnishing materials or
performing labor or service in and about the performance of the work under the Contract, all and
every sums of money due him. her, them or any of them, for all such materials, labor and service
for which Principal is liable, shall make good and reimburse Owner sufficient funds to pay such
costs in the completion of the Contract as Owner may sustain by reason of any failure or default
on the part of Principal, and shall also indemnity and save harmless Owner from all costs,
damages and expenses arising out of or by reason of the performance of the Contract and for as
long as provided by the Contract; then this obligation shall be void, otherwise to be and remain
in full force and effect.

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees
that the obligation of Surety and its bond shall be in no way impaired or affected by any
extension of time, modification, omission, addition or change in or to the Contract or the work to
be performed thereunder, or by any payment thereunder before the time required therein, or by
any waiver of any provisions thereof, or by any assignment, subletting or other transfer thereof
or of any work to be performed or any monies due or to become due thereunder; and Surety
hereby waives notice of any and all such extensions, modifications, omissions, additions,
changes, payments, waivers, things done and omitted to be done by and in relation to assignees,
subcontractors, and other transferees shall have the same effect as to Surety as though done or
omitted to be done by or in relation to Principal.

Surety hereby stipulates and agrees that no modifications, omission or additions in or to the
terms of the Contract shall in any way whatsoever affect the obligation of Surety and its bond.
Any proceeding, legal or equitable, under this Bond may be brought in any court of competent

PERFORMANCE AND PAYMENT BONDS 006113 -2
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jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered
to them at their respective addresses shown below.

IN WITNESS WHEREOQOF, Principal and Surety have hereunto set their hand and seals, and such
of them as are corporations have caused their corporate seal to be hereto affixed and these
presents to be signed by their duly authorized officers, the day and year first above written.

PRINCIPAL
Name:
Witness or Attest: Address:
By: (SEAL)
Name: Name:
Title:
(Corporate Seal)
SURETY
Name:
Witness or Attest: Address:
By: (SEAL)
Name: Name:
Title:
(Corporate Seal)
PERFORMANCE AND PAYMENT BONDS 006113 -3
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SECTION 00 61 13 - FORM OF PERFORMANCE BOND

Bond Number:

KNOW ALL PERSONS BY THESE PRESENTS, that we, , as principal
("Principal”), and , a corporation, legally

authorized to do business in the State of Delaware, as surety ("Surety”), are held and firmly
bound unto the State of Delaware, Red Clay Consolidated School District ("Owner"), in the
amount of % ) to be paid to Owner, for which payment well

and truly to be made, we do bind ourselves, our and each and every of our heirs, executors,
administrations, successors and assigns. jointly and severally, for and in the whole, firmly by
these presents.

Sealed with our seals and dated this day of ,20

NOW THE CONDITION OF THIS OBLICATION IS SUCH, that if Principal, who has been
awarded by Owner that certain contract known as Contract No. dated the

day of 20 (the "Contract”), which Contract is incorporated herein

by reference, shall well and truly provide and furnish all materials, appliances and tools and
perform all the work required under and pursuant to the terms and conditions of the Contract
and the Contract Documents (as defined in the Contract) or any changes or modifications thereto
made as therein provided, shall make good and reimburse Owner sufficient funds to pay the
costs of completing the Contract that Owner may sustain by reason of any failure or default on
the part of Principal, and shall also indemnify and save harmless Owner from all costs, damages
and expenses arising out of or by reason of the performance of the Contract and for as long as
provided by the Contract; then this obligation shall be void, otherwise to be and remain in full
force and effect.

Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully
perform and complete the work to be performed under the Contract pursuant to the terms,
conditions and covenants thereof, if for any cause Principal fails or neglects to so fully perform
and complete such work

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees
that the obligation of Surety and its bond shall be in no way impaired or affected by any
extension of time, modification, omission, addition or change in or to the Contract or the work to
be performed thereunder, or by any payment thereunder before the time required therein, or by
any waiver of any provisions thereof, or by any assignment, subletting or other transfer thereof
or of any work to be performed or any monies due or to become due thereunder; and Surety
hereby waives notice of any and all such extensions, modifications, omissions, additions,
changes, payments, waivers, assignments, subcontracts and transfers and hereby expressly
stipulates and agrees that any and all things done and omitted to be done by and in relation to

PERFORMANCE AND PAYMENT BONDS 006113 -4
PUQ09, Revised 5/11
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assignees, subcontractors, and other transferees shall have the same effect as to Surety as though
done or omitted to be done by or in relation to Principal.

Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the
terms of the Contract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered
to them at their respective addresses shown below.

IN WITNESS WHEREOQOF, Principal and Surety have hereunto set their hand and seals, and such
of them as are corporations have caused their corporate seal to be hereto affixed and these
presents to be signed by their duly authorized officers, the day and year first above written.

PRINCIPAL

Name:

Witness or Attest: Address:

By: (SEAL)
Name: Name:
Title:
(Corporate Seal)
SURETY
Name:

Witness or Attest: Address:

By: (SEAL)
Name: Name:
Title:
(Corporate Seal)
END OF SECTION
PERFORMANCE AND PAYMENT BONDS 006113 -5
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SECTION 006216 — CERTIFICATE OF INSURANCE

In conjunction with Insurance Requirements AIA General Conditions, Article 11, the
Contractor shall be bound by the following limits of liability insurance (for Contracts under
this Bid Pac). The Contractor shall use the standard "ACCORD" for titled "Certificate of
Insurance” in submitting his liability insurance limits. The required limits to be inserted in
accordance with the sample "ACCORD" form in this section:

GENERAL NOTES

1.

Other Insurance

1.1  Contractor shall carry any necessary insurance required to cover Owned and Rental
equipment that may be necessary for them to use in the performance of the Work.

Contractor shall have the following additional items added to his required "ACCORD"
form Certificate of Insurance:

1. Name and Address of Insured (Contractor).
2. Description of Operations/Locations -

Added Insured — Red Clay Consolidated School District and EDiS Company
Certificate Holder - Red Clay Consolidated School District

1502 Spruce Avenue
Wilmington, Delaware 19805

Contractors shall note that although not a part of AIA Document A232 - 2009 Edition, these
additional articles apply as noted to this Project.

A sample certificate is bound into the Project Manual immediately following this Document.

END OF SECTION

CERTIFICATE OF INSURANCE 006216-1
PU09, Revised 5/11



ACORDw CERTIFICATE OF LIABILITY INSURANCE

DATE {MM/DD/YY)

XXIXXIXX

PROBUGER THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND
CONFERS NO RIGHTS UPON THE GERTIFICATE HOLDER. THIS CERTIFIGATE
ECR)%%‘;(CER INSURANCE AGENCY DOES NOT AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE

PRODUCER STREET ADDRESS
PRODUCER CITY, ST PROD ZIP

POLICIES BELOW.

INSURERS AFFORDING COVERAGE

INSURERD

SAMPLE SUBCONTRACTOR CERTIFICATE
(REQUIRED MINIMUM INSURANCE)

iNsURER A, XXHXXX

INguRED B XXXXXX

NSURER G XHXXXX

NSURER D

INgU

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR GONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY
PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR
LTR | TYPE OF INSURANCE POLICY NUMBER POLICY EFFECTIVE DATE (MM
DATE {MM/DDFYY} LIMITS
GENERAL LIABILITY HKHXXXKKKKKKKXXKX KAXKXXKKK KEXHKXAKXX EACH OCCURRENCE § 1,000,000
X | COMMERGIAL GENERAL LIABILITY FIRE DAMAGE (Any one fire) $ 300,000
;:ﬂl}.\nggs OGIUR MED EXP (Any cre parsan) $ 10,000
PERSONAL & ADV INJURY $ 1,000,000
GENERAL AGGREGATE $ 2,000,000
GENL AGGREGATE LIMT APRLIES PER: PRODUCTS ~ COMP/OP AGG $ 2,000000
FRC-
POLICY e ’ o
X c
AUTOMOBILE LIABILITY FXXUHKIIOKAKAKK 1 KIKHKHAHAR | XKOOCOKKKK GOMBINED SINGLE LIMIT $ 1,000,000
X | ANYAUTO (Ea acciden) T
ALL OWNED ALTOS BODILY INJURY $
SCHERULED AUTOS {Per person)
X_| HRepauTOS BODILY INJURY i
X | Non.owneD AUTOS {Per acaldent)
$
PROPERTY CAMAGE
{Per accident)
GARAGE LIABILITY AUTD ONLY - EA ACCIDENT $
ANY AUTO $
OTHER THAN:; AUTO EA ACC
ONLY: ace 3
EXCESS LIABILITY IO XX KIKXKXKHXAKK | XXXXXKX EACH OCGURRENCE $_5000,000
X | occur D CLAIMS MADE AGGREGATE $ 5,000,000
$
DEDUCTIBLE 3
RETENTION 3 8
WORKERS COMPENSATION AND KXAXKKICOCKAKXKAKN, KXERHCKHKAXK | XXX KKK X | WC STATU. | OTH- | &
EMPLOGYERS' LIABILITY TORY LIMITS ER
E.L, EACH ACGIDENT $ 1,000,000
E.L. DISEASE - EA EMPLOYEE $ 1,000,000
E.L. DISEASE - POLICY LiMIT $ 1,000,000
OTHER

PESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS

Project: Austin D. Baltz Elementary School Red Clay Consolidated School District and EDIS Company shall be named as Additional Insureds
under Commercial General Liability, Automobile Liability and Umbrella Liability for both ongoing and completed operations. The
endorsements providing the Additional Insured status for ongoing and completed operations must be attached to the Certificate of

Insurance.

CERTIFICATE HOLDER X ADDITIONAL INSURED; INSURER LETTER:

CANCELLATION

Red Clay Consolidated School District
1502 Spruce Avenue
Wilmington, DE 19805

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANGELLED BEFORE THE EXPIRATION
DATE THEREOQF, THE ISSUING INSURER WILL, ENDEAVOR To MAIL 30 pavs wRITTEN

NCTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO 80 SHALL
IMFOSE NO OBLIGATION OR EIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR

REPRESENTATIVES,

AUTHCRIZED REPRESENTATIVE

ACORD 25-8 (7/97)

© ACORD CORPORATION 1988
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SECTION 007200 - GENERAL CONDITIONS

1. SUMMARY
1.1. The General Conditions for this Project are the American Institute of Architects
General Conditions of the Contract for Construction, Construction Manager as

Advisor Edition, AIA Document A232 - 2009 Edition.

1.2 A copy of AIA Document A232 - 2009 Edition is bound into this Project Manual
following this page.

END OF SECTION

GENERAL CONDITIONS 007200-1
PU09, Revised 5/11
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W ATA pocument A232" - 2009

_‘ General Conditions of the Contract for Construction, Construction Manager as Adviser
“Edtion

for the following PROJECT:

. (Name, and location or address) ADDITIONS AND DELETIONS:

The author of this decument hag
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard farm. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text fs available from
the author and should be reviewed, A
verfical line in the left margin of this
document indicates where the author
has added necessary infermation
and where the author has added to or
deleted from the original AlA text.

This decument has important legal
consequences. Consultation with an
attorney is encouraged with respect
1o its completion or modification.

This document is intended to be used
In conjunction with AlA Documents

A132™--2009, Standard Form of
22500 Wrangle Hill Road, Ste 110 Agreement Between Owner and
:Bear, De 19701 Centractor, Construction Manager as

Adviser Edition; B132™ 2009,
Standard Form of Agreement
Between Owner and Architect,
Construction Manager as Adviser
Edition; and C132™-2008, Standard
Form of Agreement Between Qwner
and Construction Manager as
Adviser,

AlA Document A232" — 2009 (formerly A201™CMa - 1992). Copyright © 1992 and 2009 by The American Institute of Architects. All rights resarved.
WARNING: This AIA® Bocument is protected by U.§. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA®
Document, or any portion of it, may result in severe clvil and criminal penaities, and will be prosecuted to the maximum extent possible under the law.
This document was produced by AlA software at 10:46:20 on 04/12/2013 under Order No.0627848663_1 which expires on 01/25/2014, and is not for resale,
User Notes: {1231580234)
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TABLE OF ARTICLES

" GENERAL PROVISIONS

'OWNER
CONTRACTOR

o ARCHITECT AND CONSTRUCTION MANAGER

Init.

SUBCONTRACTORS
CONSTRUGT N" BY OWNER OR BY OTHER CONTRACTORS
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INDEX
T -(Toples and numbers in bold are section headings.)

'“-Acceptance of Nonconforming Work
. .9.6.6,9.8.3,12.3
1 Ateeptance of Work

966, 9.8.2,9.9.3,0.10.1, 9.10.3, 12.3
-..Access to Work

-}

“Axchitect, Certificates for Payment

9.4

Csen

Architect, Limitations of Authority and Responsibility
2.1.1,3.128,4.2.1,42.2,42.8,42,13,52.1, 9.6 4,
15.2

" Architect’s Additional Services and Expenses

2.4,11.3.1.1, 12.2.1,12.2.4, 13.5.2

Architect’s Administration of the Contract
4.2,94,9.5,152

Architect’s Approvals

3.12.8 _

Architect’s Authority to Reject Work
42.8,121.2,12.2.1

Architect’s Copyright

1.5

Architect’s Decisions
428,739,74,813,831,92,94,95,9.83,99.2,
13.5.2,14.2.2,14.2.4, 152

Architect’s Inspections
3.74,4.2,983,99.2,9.10.1,13.5

Architect’s Instructions

324,74,94

Architect’s Interpretations

4284217, 42,18

Architect’s On-Site Observations
4.2.2,94,951,9101,12.11,12.1.2,13.5
Architect’s Project Representative

4.2.16

Architect’s Relationship with Contractor
1.1.2,1.5,3.22,3.2.3,3.24,33.1,34.2,3.5,3.74,
3.9.2,3.93,3.10,3.11,3.12.8, 3.16, 3.18,4.2, 5.2,
6.2.2,82,11.3.7,12.1, 13.5

Architect’s Relationship with Construction Manager
1.1.2, 9.3 through 9.10, 10.3, 13.5.1, 10.3, 11.3.7,
13.4.2,13.54

Aurchitect’s Relationship with Subcontractors
1.1.2,4.2.8,53,9.6.3,9.6.4

Architect’s Representations

6.4,9.5,9.10.1

Architect’s Site Visits
422,94,951,983,992,0,10.1, 13.5
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.10.2,10.3.3

Award of Other Contracts

6.1.1,6.1.2

Award of Subcontracts and Other Contracts for
Portions of the Work

5.2

Basic Definitions

1.1

Bidding Requirements

1.1.1,5.2.1,114.1

Binding Dispute Resolution

9.7,11.3.9, 11.3.10, 13.1, 15.2.5, 15.2.6.1, 15.3.1,
15.3.2, 1541
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WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AlA®
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Boiler and Machinery Insurance

-..-.-73—.74 9.6.7,9.10.3,11.3.9,114.
. unlldlng Perrmt

i -Cbmm_e;iéémcnt of the Work, Definition of
8.1.2

Communications, Owner to Architect
2.2.6

2

Communications, Owner to Construction Manager
22.6

Commuiications, Owner to Contractor

2.2.6

Communications Facilitating Contract
Administration

3.9.1,4.2.6

COMPLETION, PAYMENTS AND

9

Completion, Substantizal
4.2.15,8.1.1,813,82.3,9.43.3,9.8,9.9.1, 9.10.3,
12.2.1,12.22,13.7

Concealed or Unknown Conditions
3.74,4.28,83.1,103

Conditions of the Contract

1.11

Consolidation or Joinder

15.4.4

CONSTRUCTION BY OWNER OR BY OTHER
CONTRACTORS '
1.14,6

Construction Change Directive, Definition of

7.3.1

Construction Change Directives
1.1.1,3.4.2,3.12.8,4.2.12,4.2.13,7.1.1, 7.1.2, 7.1.3,
7.3,93.1.1

Construction Manager, Building Permits

222

Construction Manager, Communications through
42.6

Construction Manager, Construction Schedule
3.10.1,3.10.3

CONSTRUCTION MANAGER

4

Construction Manager, Definition of

412

Construction Manager, Documents and Samples at the
Site

311

Construction Manager, Extent of Authority
3.12.7,3.12.8,4.1.3,42.1,424,425,425,71.2,
7.2,73.1,83,93.1,94.1,94.2,94.3,58.2, 9.83,
9.84,99.1,12.1,12.21, 14.2.2, 14.2.4
Construction Manager, Limitations of Authority and
Responsibility

4.2.5,428,13472

Construction Manager, Submittals

429

Construction Manager’s Additional Services and
Expenses

12.2.1

Construction Marlager s Administration of the
Contract

42,94,95

Construction Manager’s Approval
2.4,3.10.1,3.10.2

AlA Document Azszm 2009 (formerly A201™CMa — 1992), Copyright © 1892 and 2009 by The American Institute of Architects. All rights reserved.
WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA®
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Construction Manager’s Authority to Reject Work
4.2.8,12.21 '
onstructlon Manager’s Decisions
739,9.4.1,9.5.1
‘Construction Manager’s Inspections
428983092

: Aiction Manager’s On-Site Observations

elationship with Contractor
1,3.10.2,3.10.3, 3.11,
12,9, 3.12.10, 3.13.2,
1,424,4.2.5,4.2.6,
,6.2.1,622,7.1.2,
9.2,9.3.1,94.1,9.4.2,
10.1,9.10.2, 9.10.3,

3.7:1,3.10, 52; 171.3,11.3.6,11.4.1
Contract Documents, Copies Furnished and Use of
5 1,8,2,-2.2:5,5.3..

ments, Definition of

ance During Arbitration

Contract Sum
37.4,37538,3102,523,72,73,74,91,9.2,
9.5.1.4,9.6.7,9.7, 10.3.2, 11.3.1.1, 12.3, 14.2.4,
143.2,151.4,15.2.5

Contract Time

3.7.4,3.7.5,4,3.10.2, 523 7.2.3,7.3.1,7.3.5,7.3.10,
74,81.1,82.1,823,83.1,9.5.1,9.7,103.2, 12.1.1,
14.3.2, 15151 15.2.5

Contract Time, Definition of

8.1.1

CONTRACTOR

3 .
Contractor, Definition of

3.11

Contractor’s Construction Schedules
3.10,3,12.1,3.12.2,61.3, 15.1.5.2

Contractor’s Employees
3.3.2,3.43,3.8.1,3.9,3.18,2,4.2.3,4,2,6,10.2, 10.3,
11.1.1,11.3.7,14.1, 14.2.1.1

Contractor’s Liability Insurance

11.1

Contractor’s Relationship with Other Contractors and
Ownmner’s Own Forces
3.12.5,3.14.2,4.2.6,6,11.3,12.1.2,12.24
Contractor’s Relationship with Subcontractors
1.2.2,3.3.2,3.18,5,96.2,9.6.7,9.10.2, 11.3.1.2,
11.3.7,11.3.8,14.2.1.2

Contractor’s Relationship with the Architect
1.1.2,1.5,3.2.2,3.2.3,3.24,3.4.2,3.5,3.7.4, 3.10.1,
3.11,3.12,3.16,3.18,5.2,6.2.2,7,83,1,9.2,9.3,94,
9.5,9.7,98,9.9,10.2,6,10.3, 11.3.7,12, 13.5,15.1 2,
15.2.1

Contractor’s Relationship with the Construction
Manager

1.1.2,3.2.2,3.2.3,3.3.1, 3.5,3.10.1, 3.10.2, 3.10.3,
3.11,3.12.5,3.12.7, 3,129, 3,12.10, 3.13.2, 3.14.2,
3.15.1,3.16,3.17,3.18.1,4.2.4,4.2.5, 5.2, 6.2.1,
6.2.2,7.12,73.5,73.7,73.10,83.1,9.2,93.1,
0.4.1,942,98.2,99.1,9.10.1, 9.10.2,9.10.3, 10.1,
10.2.6, 10.3, 11.3.7, 12.1,13.5.1, 13.5.2, 13,5.3,
13.5.4

Contractor’s Representations
3.2.1,3.2.2,3.5,3.12.6,62.2,82.1,93,3,9.8.2
Contractor’s Responsibility for Those Performing the
Work

©3.3.2,3.18,53,61.3,62, 951, 10.2.8

Contractor’s Review of Contract Documents

3.2

Contractor’s Right to Stop the Work

9.7

Contractor’s Right to Terminate the Contract

14.1

Contractor’s Submittals
3.10.2,3.11,3.12,429,9.2,9.3,98.2,9.9.1, 9.10.2,
9.10.3,11.1.3,11.4.2

Contractor’s Superintendent

3.6,10.2.6

Contractor’s Supervision and Construction
Procedures
1.2.2,33,3.4,425,42.7,6.1,6.24,7.1.3,7.3.5,
7.3.7,8.2,10,12,14,15.1.3
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" Contractual Liability Insurance

11118 11.2,11.3.1.5

L Coordmatlon and Correlation

3.1,3.10,3.126,6.1.2,6.2.1

~Copieg Furnished of Drawings and Specifications

10.4,11.3.1,12.24

1.1.1,11.3.5, 11.3.7,

3.12.1, 3.12.2,3.12.3,4.1.1,4.1.2,
1,9.8.1,151.1

nsions of Time
7.2,73.1,74,8.3,9.5.1,9.7,103.2,
10.4, 14.3.2, 15.1.5, 15.2.5

Disputes

7.3.8,739,03,151,15.2

DISPUTES, CLAIMS AND
3.24,61.1,63,73.9,033,15, 154
Documents and Samples at the Site
3.11 : ‘

-Drawings, Definition of

1.1.5

Drawings and Specifications, Ownership and Use
1.1.1,1.5,2.2.5,3.11,5.3

Duty to Review Contract Documents and Fleld
Conditions

3.2

Effective Date of Insurance

822,11.1.2

Emergencies

10.4,14.1.1.2,15.14

Employees, Contractor’s
33.2,343,38.1,3.9,3.18.1,3.18.2,4.2.3, 4.2.6,
10.2,10.3.3,11.1.1, 11.3.7, 141, 14.2.1.1
Equipment, Labor, Materials and or
1.1.3,1.1.6,34,3.5,3.8.2,3.83,3.12.2,3.12.3,
3.13.1,3.151,4.2.8,4.2.7,5.2.1,6.2.1,7.3.7, 9.3.2,
9.3.3,951.3,910.2,10.2.1,10.2.4, 14.2.2
Execution and Progress of the Work
1.1.3,1.2.1,1.2.2,2.2.3,2.2.5,3.1,3.3.1, 3.4.1, 3.5,
3.7.1,310.1,3.12,3.14,4.2,6.2.2,7.1.3, 7.3.5, 8.2,
9.51,99.1,102,10.3,12.2, 142, 14.3.1, 1513
Extensions of Time
3.24,3.74,523,7.23,74,8.3,95.1,97,103.2,
10.4,14.3, 15.1.5, 1525

Failure of Payment

9.5.13,9.7,13.6,14.1.1.3, 14.1.3, 14.2.1.2,15.14
Faulty Work (See Defective or Noncenforming Work)
Final Completion and Final Payment
42.1,4.2.15,98.2,9.10,11.1.2, 11.1.3, 11.3.],
11.3.5,12.3,15.21

Financial Arrangements, Owner’s

221

GENERAL PROVISIONS

i

Governing Law

13.1

Guarantees (See Warranty and Warranties)
Hazardous Materials

10.2.4, 10.3

Identification of Contract Documents

1.2.1

Identification of Subcontractors and Suppliers

521

indemmification

3.18,9.10.2, 10.3.3, 10.3.5, 10.3.6, 11.3.1.2, 11.3.7
Information and Services Required of the Owner
212,22,426,612,625,9.61,9.64, 9.8, 99.1,
9.10.3,103.2,10.3.3,11.2, 11.3.4, 13.5.1, 13.5.2,
14.1.1.4,14.13,151.2

Initial Decision

15.2
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Initial Decision Maker, Definition of

cision Maker, Extent of Authority
2.4,15.1.3,15.2.2,152.3,152.4,15.2.5

‘Inspections
.30.3,37.0,42.2,9.82,99.2,910.1, 13.5
- Tnstructions fo.Bidders =,

“Joinder and Co
15.4.4

ation of Claims Required

inal Award

d:Materials, Equipment
:3.8.2,3.8.3,3.12.2,3.12.3, 3.12.6,

3 :3151,52.1,621,7.3.7,9.3.2,9323,
9.51.3,96,9.10.2,10.2.1.2,11.3.1, 14.2.1, 142.2

Laws and Regulations

3.23,3.24,37,3.13.1, 1022, 10.2.3, 13.5.1, 14.2.1
Liens ' :
2.12,933,9.10.2,9.10.4, 15.2.8

Limitation on Consolidation or Joinder

15.4.4

Limitations, Statutes of

15.4.1

Limitations of Authority

3.12.4,4.13,42.16

Limitations of Liability

8.6.7,11.1.1,12.2

Limitations of Time
3.10.1,4.2.17,4220,82,1,93.3,9.6.1,9.84,9.10.2,
10.2,11.1.3,12,1.1, 12.2.2.2, 12.2.5, 13.7, 14.1.1,
15.2.6.1

Loss of Use Insurance

11.3.3

Material Suppliers
1.51,1.5.2,3.12,4.2.6,4.2.8,9.3.1, 9.3.1.2, 9.3.3,
9.53,9.64,96.5,9.6.7,9.10.5,11.3.1

Materials, Hazardous

10.2.4,10.3

Materials, Labor, Equipment and
1.1.3,116,15.1,1.52,34,3.5,3.82,3.83,3.12.2,
3.12.3,3.12.6,3.12.10, 3.13.1, 5.2.1, 6.2.1,9.3.1,
9.3.2,9.3.3,95.1,9.53,9.64, 9.6.5,9.6.7,9.10.2,
9.10.5,10.2.1, 10.2.4,10.3

Means, Methods, Techniques, Sequences and
Procedures of Construction
3.3.1,3.12.10,4.2.5,4.2.11

Mechanic’s Lien

2.1.2,152.8

Mediation

8.3.1,10.3.5,15.2.1,15.2.5,15.2.6, 15.3, 15.4.1
Minor Changes in the Work
1.1.1,3.12.8,42.13,7.1, 74
MISCELLANEOUS PROVISIONS

13

Modifications, Definition of

1.1.1

Modifications to the Contract
1.1.1,1.1.2,3.11,4.1.3,42.14,52.3,7, 11.3.1
Mutual Responsibility

6.2

Nonconforming Work, Acceptance of
9.4.3,9.8.3,12.3

Nonconforming Work, Rejection and Correction of
2.3,24,3.23,373,943.3,9.82,9.83,99.1,
11.1.1,12.2.2.1, 12.2.3, 12.2.4,12.2.5

Naotice
1,5,2,1.2,2.2.1,2.4,3.24,33.1,3.71,3.7.2,3.7.5,
3.9.2,3129,52.1,63,94.1,9.7,9.10.1, 9.10.2,
10.2.2,10.2.6, 10.2.8, 10.3.2, 11.3.6, 12.2.2.1, 13.3,

Labor Disputes 13.5.1,13.5.2,14.1.2, 14.2.2, 1442, 15.1.2, 15.1.4,
8.3.1 15.1.5.1,15.2, 15.4.1
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Notice of Claims
3.7.2,10.2.8,15.1.2, 15.4.1
: f: Testing and Inspecuons

ot1ces ‘Permits, Fees and
_3 7,7.3.7,10.2.2
Observations, On-Site
3:271;9.5.1,12.1.1
.. Qecupancy
2.2.2,9.6.6,9.9,11.3.
Site Inspections -
2,9.10:1;:94 .4, 9.

i 1 63 72 731
991 9.10.2, 10.3.2,

( V'Use of Drawings, Specifications
Instriments of Service
1.6,3.11, 3.12.10, 3.17, 4.2.14,

Partial Occu'.p.anﬂcy or Use

Patents and Copynghts Royalties

317 ,

Payment, Applications for
421,42.7,42.15,739,9.2,9.3,94,9.5,9.7,9.10.1,
9103 9.10.5,11.1.3

Payment, Certlﬂcates for
42.15,7.3.9,93,94,9.5, 9.6.1, 9.6.6,9.7, 2.10.1,
9.10.3,14.1.1.3,151.3

Payment, Failure of

9.4.1,95,9.7, 14113

Payment, Final

42.1,9.8.2,9.10,11.1.2,11.3.1, 11.3.5, 12.3, 15.2.1
Payment Bond, Performance Bond and
54.1,7.3.7,9.6.7,9.10.2,9.10.3, 11, 11.4
Payments, Progress

$3.1,942,9.6

PAYMENTS AND COMPLETION

9,14

Payments to Subcontractors
54.2,9.3,9.51.3,9.53,9.6.2,9.6.3,9.64,9.67,
9.10.5,14.2.1.2

PCB

10.3.1 ‘

Performance Bond and Payment Bond
54.1,73.7,9.6.7,9.10.2,9.10.3, 11, 11.4 _
Permits, Fees, Notices and Compliance with Laws
222,37,737.4,102.2

PERSONS AND FROPERTY, PROTECTION OF
10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.122

Product Data and Samples, Shop Drawings
3.11,3.12,420,42.10,4.2.14

Progress and Completion
8.2,53.1,042,96,958,910, 1424, 1516
Progress Payments

931,942,956

Project, Definition of

1.1.4

Project Representatives

4216

Property Insurance

10.2.5,11.3

Project Schedule

3.10.1,3.10.3,3.104,4.22, 423, 4.2.4
PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws

1.5,3.2.3,3.6,3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1,
10.2.2,11.1, 11.4, 13.1, 13.4, 13.5.1, 13.5.2, 13.6,
14.1.1,14.2.1, 15.2.8, 15.4

Rejection of Work

9.9, 11315 3.5,4.2.8,12.2.1
Patching, Cutting and Releases of and Waivers and of Liens
3.14,6.2.5 9,10.2
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Representations
1.3,2.2.1,3.5,3.12, 622, 8.2.1, 933 9.4.3,9.5.1,

1.14, 3125 3142 426 42.11,6,83.1,12.1.2
Definition of

313 611 6.2.1

Site Inspections

3.22,333,3.7.1,3.74,4.22,4.2.3, 42,15, 9433,

9.83,992,9.10.1,13.5

Site Visits, Architect’s
3.7.4,4.2.2,42.15,9.83,9.92,6,10.1, 13.5
Special Inspections and Testing

4.2.8,12.2.1,13.5

Specifications, Definition of

1.1.6 '

Specifications

1.1.1,1.1.6,1.2.2, 1.5,3.11, 3.12.10, 3.17, 4.2.14
Stafﬁng Plan

4.2.3

Statute of Limitations

12.2.5,13.7,154.1.1

Stopping the Work

23,97, 103, 14.1

Stored Materials -

6.2.1,93.2,102.1.2,10.24

Subcontractor, Definition of

511 .

SUBCONTRACTORS

5

Subcontractors, Work by
1.22,33.2,3.12.1,4.2.5,52.3,53,54,9.3.1.2,9.6.7
Subcontractual Relations
53,54,0312,96.2,9.63,9.10,102.1, 14,1, 142
Submittals
3.2.3,3.10,3.11,3,12,4.2.9,4.2.10,4.2.11, 5.2.1,
523,73.7,92,93,98,991,9.10.2,9,10.3, 11.1.3
Submittal Schedule

3.10.2,3.12.5,4.29,4.2.10

Subrogation, Waivers of

6.1.1,11.3.7

Substantial Completion
8.1.1,8.13,82.3,9433,98,991,9103,12.2.1,
12.2.2,13.7

Substantial Completion, Definition of

9.8.1

Substitution of Subcontractors

523,524

Substitution of Architect

4.14

Substitution of Construction Manager

4.14

Substitutions of Materials

34.2,35,738

Sub-subcontractor, Definition of

512

Subsurface Conditions

3.74

Suecessors and Assigns

13.2

Superintendent

39,1026

Supervision and Construction Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,42.3,42.5,4.2.8, 429,
42.10,42.11,613,624,7.13,73.7,8.2,83.1,
9.43.3,10,12,14,15.1.3
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Surety

54.12,985,9.10.2,9.10.3, 1422, 152.7

Consent of

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.74,83.1,103

Unit Prices

7332734

Use of Documents
1.1.1,1.5,2.2.5,3.12.6, 5.3
Use of Site
3.13,6.1.1,6.2.1

Values, Schedule of
9.2,93.1

- Waiver of Claims by the Architect

13.4.2

Waiver of Claims by the Construction Manager
1342

Waiver of Claims by the Contractor
9.10.5,13.4.2,15.1.6

Waiver of Claims by the Owner
9.93,9103,5104,12.22.1,134.2,14.24, 15.1.6
Waiver of Consequential Damages

14.2.4,15.1.6

Waiver of Liens

9.10.2,9.104

Waivers of Subrogation

6.1.1,11.3.7

Warranty

3.5,42.15,93.3,9.84,99.1,9.104, 1222
Weather Delays

15152

‘Work, Definition of

1.1.3

Written Consent
1.5.2,34.2,3.7.4,3.12.8,3.14.2,4.1.3,9.3.2, 9.8.5,
9.9.1,9.10.2,9.10.3,10.3.2, 11.4.1,13.2, 13.4.2,
15.4.4.2

Written Interpretations

42.17,42.18

Written Notice

2.3,24,33.1,3.9, 3.12.9,3.12.10,5.2.1, 5.3, 5.4.1.1,
8.2.2,94,9.5.1,9.7,9.10,10.2.2,10.3, 11.1.3,12.2.2,
12.2.4,13.3,13.5.2, 14,1541

Written Orders
1.1.1,23,3.9,7,82.2,12.1,122,13.5.2, 14.3.1,
15.1.2
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ARTICLE 1 GENERAL PROVISIONS
§ 1.1 Basic Definitions
L ‘The Contract Documents. The Contract Decuments are enumerated in the Agreement between the Owner and
w1 Cofitra or (hereinafier the Agreement), and consist of the Agreement, Conditions of the Contract (General,
- “Supplementary and other Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract,
" ._other documents listed in the Agreement and Modifications issued after execution of the Contract. A Modification is
' itten amendmerit to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change
~:Directive or (4) a written order for a minor change in the Work issued by the Architect. Unless specifically enumerated
in.the Agreement, the Contract Documents do not include the advertissment or invitation to bid, Instructions to
’dders sample forms other information furnished by the Owner in anticipation of receiving bids or proposals, the

.a contractual relationship of any kind (1) between the Contractor and the Architect or
between the Owner and the Construction Manager or the Construction Manager’s

ork" means the construction and services required by the Contract Documents, whether
ed, and includes all other labor, materials, equipment and services provided or to be

ations are that portion of the Contract Documents consisting of the written
‘systems, standards and workmanship for the Work, and performance of related

§-1:1.8 Initial DécisionMaker. The Initial Decision Maker is the person identified in the Agreement to render initial
decisions on Claims in accordance with Section 15.2 and certify termination of the Agreement under Section 14.2.2.

t of the Contract Documents is to include all items necessary for the proper execution and completion
e Contractor. The Contract Documents are complementary, and what is required by one shall be as
‘binding:as ifréquired by all; performance by the Contractor shall be required only to the extent consistent with the
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.
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§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
ontrof the Contractor in dividing the Work among Subcontractors.or in establishing the extent of Work to be
formed by any trade.

.2:3:lnless otherwise stated in the Contract Documents, words that have well-known technical or construction
ustry meanings are used in the Contract Documents in accordance with such recognized meanings.

1.3 Capitalization
“erms capitalized in these General COIldlthIlS include those that are (1) speclﬁcally defined, (2) the titles of numbered
_cles or (3).the titles O_f other documents published by the American Institute of Architects.

: tnterpf.é t:ion

rehitect’s consultants shall be deemed the authors and owners of their respective
g the Drawmgs and Spemﬁcat:ons and Wlll retain all common law, statutory and other

ub-subcontl actors, and material or equipment suppliers may not use the Instruments of
“for additions to this Project outside the scope of the Work without the specific written
1tect and the Architect’s consultants.

1 ude a correct statement of the record legal title to the property on which the Pl‘OJGCt is located,
usually referred to as the site, and the Owner’s interest therein.

n: and Services Required of the Owner
ommencement of the Work, the Contractor may request in writing that the Owner providﬁ reasonable

sreafier; ,the Contractor may only request such evidence if (1)} the Owner fails to make payments to the Contractor
as the Contract Documents require; (2) a change in the Work materially changes the Contract Sum; or (3) the
Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due. The
Owner shall furnish such evidence as a condition precedent to commencement or continuation of the Work or the
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portion of the Work affected by a material change. After the Owner furnishes the evidence, the Owner shall not
.. .materially vary such financial arrangements without prior notice to the Contractor.

Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
in¢luding those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
sessments and charges required for construction, Dise or ccctpancy of permanent structures or for permanent
nges in existing facilities. Unless otherwise provided under the Contract Documents, the Owner, through the
Construction Manager, shall secure and pay for the building permit.

_:'2.2 3 The Owner shall furrush surveys describing physical characteristics, legal limitations and utility locations for
site of the ro_]ect:= nd; a lega.l descnptlon of the site. The Contractor shall be entitled to rely on the accuracy of

reﬁeatedly fails to carry out Work in accordance with the Contract Docurments, the Owner
the Contractor to stop the Work, or any portion thereof, until the cause for such order has

the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner
“th

§ 31 General
The Contractor i is the persen ot entrty identified as such in the Agreement and is referred to throughout the

§ 3.1.2 The plural term "Muitiple Prime Contractors” refers to persons or entities who perform construction under
contracts with the Owner that are administered by the Construction Manager. The term does not include the Owner’s
own forces, including persons or entities under separate contracts not administered by the Construction Manager.
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_ § 3.1.3 The Contractor shall perform the Work in .accor_dance With the Contract Documents.

- The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract
‘Docuimerts either by activities or duties of the Construction Manager or Architect in their administration of the

+.§3.2 Review of Contract Documents and Field Conditions by. Contractor ‘

§.3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generally fapiiliar withlocal conditions under which the Worlk is to be performed and correlated personal observations
" with requiremients of the.Contract Docurnents.

f facilitating coordmatlon and construction by the Contractor and are not for the
missions, or inconsistencies in the Contract Documents; however, the Contractor shall
iction Manager and Architect any errors, inconsistencies or emissions discovered by or
y as a request for mformatlon subm1tted to the Construcuon Manager n such form as the

ept asstated below, shall be fully and solely responsible for the jobsite safety of such means, methods,
techniques, sequences or procedures. If the Contractor determines that such means, methods, techniques, sequences or
dures.may-not be safe, the Contractor shall give timely written notice to the Owner, the Construction Manager,

"‘q'{ues, sequerices or procedures without acceptance of changes proposed by the Contractor, the Owner
shall'be:solelyresponsible for any loss or damage arising solely from those Owner-required means, methods
techniques, sequences or procedures,

Contract, or by tests, inspections or approvals required or performed by persons or entities other than the Contractor. -
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§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Sub ctors and their agents and employees, and other persons performing portions of the Work for, or on behalf
qntractor or any of its Subcontractors.

‘The Contractor shall be responsible for 1nspect10n of portions of the Project already performed to determine
h portions are in proper condition to receive subsequent Work.,

1§ 3 Labor and Materials
-§.3.4 1 Unless othf:rw1se prowded in the Contract Documents, the Contractor shall prov1de and pay for labor,

ufficient maintenance, improper operation, or normal wear and tear and normal usage. IT
i n_Mzmager or Architect, the Contractor shall furnish satisfactory evidence as to the kind

unknown physmal conditions of an unusual nature that differ materially from those ordinarily found to exist and
generally recognized as inherent in construction activities of the character provided for in the Contract Documents, the
Contractor shall promptly provide notice to the Owner, Construction Manager, and the Architect before conditions are
disturbed and in no event later than 21 days after first observance of the conditions. The Architect and Construction
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Manager will promptly investigate such conditions and, if the Architect, in consultation with the Construction
B Manag , determines that they differ materially and cause an increase or ‘decrease in the Contractor’s cost of, or time
: i r, performance of any part of the Work, will recommend an equitable adjustment in the Contract Sum or
| ime, or both. If the Architect, in consultation with the Construction Manager, determines that the conditions
“atthe sit&:are not materially different from those indicated in the Contract Documents and that no change in the terms
of the Contract is Justlﬁed the Architect shall promptly no‘ufy the Owner, Construcnon Manager and Contractor n

that would affect them and shall notify the Owner, Constructlon Manager, and Architect.
ce, the Owner shall promptly take any action necessary to obtam govcrnmental authorlzatlon

nclude in the Contract Sum all allowances stated in the Contract Documents. Jtems
¢ supplied for such amounts and by such persons or entities as the Owner may dlrect but

ed in the Contract Docurnents:
shall cover the cost to the Contractor of materials and equipment defivered at the site and
S, less apphcable trade d1scounts

) Gosts are more than or less than allowances, the Contract Sum shall be adjusted accordingly
by Change Order. The amount of the Change Order shall rcﬂect (1) the dlfference between actual costs

ctlon Manager, the name and qualifications of a proposed superintendent. The
61y within 14 days to the Contractor in writing stating (1) whether the Owner, the
nager, or t ¢ Architect has reasonable objection to the proposed superintendent or (2) that any of
al time to review. Failure of the Construction Manager to reply within the 14 day period shall
easonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner, Construction Manager or
.. Archit :magde reasonable and timely objection. The Contractor shall not change the superintendent without the
“iOvmer which shall not unreasonably be withheld or delayed.

's Construction Schedules

& itractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and
Arch1tect s information and the Construction Manager’s approval a Contractor’s construction schedule for the Work,

The schedule shall not exceed time limits current under the Contract Documents, shall be revised at appropriate

intervals as required by the conditions of the Work and Project, shall be related to the entire Project schedule to the

extent required by the Contract Documents, and shall provide for expeditious and practicable execution of the Work,
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-The Cenitractor shall cooperate with the Construction Manager in scheduling and performing the Contractor’s Work to
flict with, and as to cause no delay in, the work or activities of other Multiple Prime Contractors or the
on or operations of the Owner’s own forccs

"7 §+310.2 The Contractor shall prepare a submittal schedule, promptly afier being awarded the Contract and thereafter
-update it as necessary to maintain a current submittaf schedule, and shall submit the schedule(s) for the Construction
fer's and Architect’s approval. The Architect and Construction Manager’s approval shall not unreasonably be
ayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s construction schedule, and
2)-allow the Construction Manager and Architect reasonable time to review submittals. If the Contractor fails to

3 edule, the Contractor shall not be entitled to any increase in Contract Sum or extension of

e time required for review of submittals.

opy of approved Shop Drawings, Product Data, Samples and sirmnilar required
>nts'shall be available to the Architect and delivered to the Construction Manager for
1 completion of the Work as a record of the Work as constructed.

ay be'so't eﬂ_tiﬁed in the Contract Documents. Submittals that are not required by the Contract
turned by the Construction Manager or Architect without action.

Documentsim

‘§:3:12.5 The Contracior shall review for compliance with the Contract Docurmnents, approve and submit to the
Conatructlon Manager Shop Drawings, Product Data, Samples and similar submittals required by the Contract

dn aceordance with the Project submittal schedule approved by the Construction Manager and Architect, or
enceof an approved Project submittal schedule, with reasonable promptaess and in such sequence as to cause
Work or in the activities of other Multiple Prime Contractors or the Ownet’s own forces. The
ooperate with the Construction Manager in the coordination of the Contractor’s Shop Drawings,
amples and similar submittals with related documents submitted by other Multiple Prime Contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to the
Owner, Construction Manager, and Architect, that the Contractor has (1) reviewed and approved them, (2} determined
and verified materials, field measurements and field construction criteria related thereto, or will do so and (3) checked
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and coordinated the information contained within such submittals with the requirements of the Work and of the
Contract Documents.

The Contractor shall perform ne portion of the Work for which the Contract Documents require submittal and
'revlew ‘of:Shop Drawings, Product Data, Samples or snmlar submittals until the respectwe submittal has been
reviewed and approved by the Architect.

-342.8 The Work shall be in accordance with apprbved submittals except that the Contractor shall not be relieved of
responsibility for deviations from requirements of the Contract Documents by the Architect’s approval of Shop
'Drawmgs Product Dat. Sarnples or sm‘nlar submittals unless the Contractor has spcmﬁcally informed the

t be required to provide professional services that constitute the practice of
such services are specifically required by the Contract Documents for a portien of
tor needs to provide such services in order to carry out the Contractor’s responsibilities

e and seal shall appear on all drawings, calculations, specifications, certifications, Shop
Is preparcd by such professional. Shop Drawings and other submlttals related to the Work

ursuant to thlS Section 3.12.10, the Architect will review, approve or take other appropriate
| purpose of checking for conformance Wlth information gwen and the design

Usi g.-émy portion of the site.

’ ’Manager befor

ing. and Patching

He/Gontractor shall be responsible for cutting, fitting or patching required to complete the Work or to make
ther properly. All areas requiring cutting, fitting and patching shall be restored to the condition ex1stmg
e, fitting and patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Worl or fully or partially completed
construction of the Owner’s own forces or of other Multiple Prime Contractors by cutting, patching, or otherwise
altering such construction, or by excavation. The Contractor shall not cut or otherwise alter such construction by the
Owner’s own forces or by other Multiple Prime Contractors except with written consent of the Construction Manager,
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Owner and such Gther Muitiple Prime Contractors; such consent shall not be unreasonably withheld. The Contractor
_shall not unreasonably withhold from the other Multiple Prime Contractors or the Qwtier the Contractor’s consent to
t otherwise altering the Worlk.

§:3.15 Cleanlng Up

.....-§.3.15.1 The Contractor shall keep the premises and surrounding area free from accumulatlon of waste materials or
" rubbish caused by operations under the Contract: At completion of the Work the Contractor shall remove waste

" iaterials, rubbish, the Contractor s tools, construction equipment, machinery and surplus materials from and about

“hitect, Construction Manager’s and Architect’s consultants, and agents and employees of
irigt claims, damages, losses and expenses, including but not limited to attornéys® fees,

ection 3.18 shall not be 11m1ted bya 11rmtat1on on amount or type of darnages
: by or for the Contractor or a Subcontractor under workers’ compensation acts,

§ 4 1.1 The Owner shail retain an architect lawfully licensed to practice architecture or an entity lawfully practicing
hits in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
s referred to throughout the Contract Documents as if singular in number.

wrier shall retain a construction manager lawfully licensed to practice construction management or an
ly'practicing construction management in the jurisdiction where the Project is located. That person or
entlty is identified as the Construction Manager in the Agreement and is referred to throughout the Contract
Documetts as if singular in number.
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§ 4.1.3 Duties, responsibilities and limitations of authority of the Constriction Manager and Architect as set forth in
i the Contract Documents shail not be restricted, modified or extended without written consent of the Owner,
i on Manager, Architect and Contractor. Consent shall not be unreasonably withheld.

& If-the employment of the Construction Manager or Architect is terminated, the Owner shall employa successor
constructlon manager or architect as to whom the Contractor has no reasonable objection and whose status under the
ontract Documents shall be that of the Construction Manager or Architect, respectively.

2 Admmlstratlon of:the Contract
jori Manager and Architect will provide administration of the Contract as described in the
ill be the Owner’s representatives during construction until the date the Architect issues the
nt. The Construction Manager and Architect will have authority to act on behalf of the
rovided in the Contract Documents.

¢e with the Confract Documents. However, the Architect will not be required to make
e inspections to check the quality or quantity of the Work, On the basis of the site visits,
ner reasonably informed about the progress and quality of the portion of the Work
fner and Construction Manager (1) known deviations from the Contract Documents

eing performed in accordance with the Contract Documents, will keep the Owner
gress of the Work, and will report to the Owner and Architect (1) known deviations

h other through the Construction Manager and shall contemporancously provide the same
“Architect about matters arising out of or relating to the Contract Documents, Communications
Architeet’s consultants shall be through the Architect. Communications by and with Subcontractors
and material supp liers shall be through the Contractor. Communications by and with cther Multiple Prime Contractors
shall:be through the Construction Manager and shall be contemporaneously provided to the Architect if those

yare about matters arising out of or related to the Contract Documents. Communications by and with
forces shall be through the Owner.

-§:4, The Jofistruction Manager and Architect will review and certify all Applications for Payment by the
Contractor in accordance with the provisions of Article 9.

§ 4.2.8 The Architect and Construction Manager have authority to reject Work that does not conform to the Contract
Documents and will notify each other about the rejection. The Construction Manager shafl determine in general
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whether the Work of the Contractor is being performed in accordance with the requirements of the Contract
. Documents and notify the Owner, Contractor and Architect of defects and deficiencies in the Work, Whenever the
S C ction Manager considers it necessary or advisable, the Construction Manager will have authority to require
e nil inspection or testing of the Work in accordance with Sections 13.5.2 and 13.5.3, upon written authorization
“ o the Owner, whether or not such Work is fabricated, installed or completed. The foregoing anthority of the
. ,Constructlon Manager will be subject to the provisions of Sections 4.2.18 through 4.2.20 inclusive, with respect to-
: _rpretahons and decisions of the Architect. However, neither the Architect’s nor the Construction Manager ] ‘
+ " authority to act under this Section 4.2.8 nor a decision made by either of them in good faith either to exercise or not to
- exermse such authorlty_‘shall give nse toa duty or respons1b1hty of the Architect or the Construction Manager to the

ection 7.4. The Archxteot in consultation with the Construction Manager, will investigate and
d recommendations regarding concealed and unknown conditions as provided in Section

§ 4.2.15 The Construction Manager will assist the Architect in conducting inspections to determine the dates of
Substantial Completion and the date of final completion; issue Certificates of Substantial Completion in conjunction
with the Architect pursuant to Section 9.8; and receive and forward to the Owner written warranties and related
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documents required by the Contract and assembled by the Contractor pursuant to Section 9.10. The Construction
Manager will forward to the Architect a final Application and Certificate for Payment or final Project Application and
:t Certificate for Payment upon the Contractor’s compliance with the requirements of the Centract Documents.

216 If the Owner and Architect agree, the Architect will provide one or more project representatives to assist in
ing out the Architect’s responsibilities at the site. The duties, responsibilities and limitations of authority of such

gavor to secure faithful performance by both Owner and Contractor, will not show
e liable for results of interpretations or decisions so rendered in good faith.

tons on matters relating to aesthetic effect will be final if consistent with the intent
uments.

 the Construction Manager to requests for information about the Contract Documents.
ecommendation and the Architect’s response to each request will be made in writing

d-person or entity who has a direct contract with the Contractor to perform a portion of the
" is referred to throughout the Contract Documents as if singular in number
ed representative of the Subcontractor, The term "Subcontractor" does not

or subcontractors of other Multiple Prime Contractors.

reply within the 14 ‘déy period shall constitute notice of no reasonable objection.

tractor shall not contract with a proposed person or entity to whom the Owner, Construction Manager
as ade reasonable and timely objection. The Contractor shall not be required to contract with anyone to
ctor has made reasonable objection.

§ 5.2.3 If the Owner, Construction Manager or Architect has reasonable objection to a person or entity proposed by the
Contractor, the Coniractor shall propose another to whom the Owner, Construction Manager or Architect has no

reasonable objection. If the proposed but rejected Subcontractor was reagonably capable of performing the Worlk, the
Contract Sum and Contract Time shall be increased or decreased by the difference, if any, occasioned by such change,
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and an appropriate Change Order shall be issued before commencement of the substitute Subcontractor’s Work.
However no increase in the Contract Sum or Contract Time shall be allowed for such change unless the Contractor
‘promptly and responsively in submitting names as required.

§75.2.4 The Contractor shall not substitute a Subcontractor, person or entity previously selected if the Owner,
Construction Manager or Architect makes réasonable objection to such-substitution.

;3 Subcontractual Relations _
.By.appropriate agreemeént, written where legally required for validity, the Contractor shall require each Subcontractor,
o the extent:of the W be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract
ocurments f!and to assume toward the Contractor all the obligations and respousibilities, including responsibility for
i ’s Work, which the Contractor, by these Documnents, assumes toward the Owner,

Architect. Each subcontract agreement shall preserve and protect the rights of the Owner,
Architect under the Contract Documents with respect to the Work to be performed by the
boont' etmg thersof will not preJud1ce such rights, and shall allow to the Subcontractor, unless

eOwn rves the right to perform construction or operations related to the Project with the Owner’s own
forces whichinig ipersons or entities under separate contracts not administered by the Construction Manager, and

to award other coniracts in connection with other portions of the Project or other construction or operations on the site
- under Conditions of the Contract identical or substantially similar to these including those portions related to

: Hen the Owner performs construction or operations with the Owner’s own forces including persons or
entities under separate contracts not administered by the Construction Manager, the Owner shall provide for
coordination of such forces with the Work of the Contractor, who shall cooperate with them.
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§ 6.1.3 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
lated to the Project with the Owner’s own forces, the Owner shall be deemed to be subject to the same obligations
and:to ave the same rights that apply to the Contractor under the Conditions of the Contract, including, without

ontractors reasonable opportunity for introduction and storage of their materials and equipment and performance of
their ﬂCthltlE:S and shall. connect and coordinate the Contractor’s construction and operations with theirs as required

¥ it unsuitable for such proper execution and results. Failure of the Contractor so to report
ment that thhre Owner’s own forees or other Multiple Prime Contractors’ completed or

tid-other Mu]tlple Prime Contractors shall have the same responsibilities for cutting and patching
d for the.Contractor in Section 3,14,

in the Work shall be performed under applicable provisions of the Contract Documents, and the
proceed promptly, unless otherwise provided in the Change Order, Construction Change Directive or

" § 7.2 Change
A Change Order is a written instrument prepared by the Construction Manager and signed by the Owner, Construction
Manager, Architect and Contractor, stating their agreement upon all of the following:

.1 The change in the Work;
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2 . The amount of the adjustment, if any, in the Contract Sutn; and
.3 The extent of the adjustment, if any, in the Contract Time.

nstruction Change Directives
1A Construction Change Direciive is a written order prepared by the Construction Manager and signed by the
Construction Manager and Architect, directing a change in the Work prior to agreement on adjustment, if any,

i fitvatidating the Contract, order changes in the Work within the general scope of the Contract consisting of additions,
... deletions or other revisions, the Contract Sutn and Contract Time being adjusted accordingly.

the Contract Documents or subsequently agreed upon, and if quantities originally
idnged in a proposed Change Order or Construction Change Directive so that
‘to quantities of Work proposed will cause substantial inequity to the Owner or

Ciy _éigned by the Contractor indicates the Contractor’s agreement therewith,
m and Contract Time or the method for determining them. Such agreement shall

prescribe, an itemized accounting together with appropriate supporting data, Unless
tract Documents, costs for the purposes of this Section 7.3.7 shall be limited to the

f labor, including social security, old age and unemployment insurance, fringe benefits required

'jfé_j:ment or custom, and workers compensation insurance;

Sogts.of materials, supplies and equipment, including cost of transportation, whether incorporated or
consumed;

.Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Coniractor

idditional costs of supervision and field office personnel directly attributable to the change,

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Gwner for a deletion or change that results in a net
decrease in the Contract Sum shall be actual net cost as confirmed by the Construction Manager and Architect. When
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‘both additions and credits covering related Work or substitutions are involved in a change, the allowance for overhead '
and proﬁt shall be figured on the basis of net increase, if any, with respect to that change.

738 Pendmg final determination of the tdtal cost of a Construction Change Directive to the Owner, the Contractor
“may request payment for Work completed under the Construction Change Directive in Applications for Payment. The
.. Construction Manager and Architect will make an interim determination for purposes of monthly certification for

. payment for those costs and certify for payment the amount that the Construction Manager and Architect deterniine to
be reasonably justified. The interim determination of cost shall adjust the Contract Sum on the same basis as a Change
rder, subject to the ri ght of either party to disagree and assert a Claim in accordance with Article 15.

d Contractor agree with a deterrmnatlon made by the Construction Manager and Architect
in the Contract Sum and Contract Time, or otherwise reach agreement upon the

o order minor changes in the Work not involving adjustment in the Contract Sum or
¢ and not inconsistent with the intent of the Contract Documents. Such changes will be

1 Wi forces, Construction Manager, Architect, any of the other Muttiple Prime Contractors or an
employee of any of them, or by changes ordered in the Work, or by labor disputes, fire, unusual delay in deliveries,
ualues or other causes beyond the Contractor s control; or by delay authonzed by the Owner pendmg

. § .8..3.2 Claims relatmg to fime shall be made in accordance with applicable provisions of Article 15,

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the

Contract Documents,
. AlA Document A232™ — 2009 (formerly A201™CMa - 1992), Copyright © 1982 and 2009 by The American Institute of Architects. All rights reserved.
Init. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AA®
Document, or any portion of it, may result in severe civil and criminal penaities, and will be prosecuted fo the maximum extent possible under the law.
i This document was produced by AIA software at 10:46:20 on 04/12/2013 under Crder No.0627848663_1 which expires on 01/25/2014, and is not for resale.

User Notes: (1231580234)



Red Clay Consolidated School District
Capital Improvements

Baltz Elementary School

Bid Pack B - Mechanical Re - Bid

15 March 2017

ARTICLE 9 PAYMENTS AND COMPLETION

ntract Sum ,
tract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable by the
o-the Contractor for performance of the Work under the Contract Documents.

Schedule of Values
¢ the Contract is based on a Stipulated Sum or Guaranteed Maximum Prlce the Contractor shall submit to the
onstructlon Manager before the first Application for Payment, a schedule of values allocating the entire Contract
1 to the vanous portlons of the Work and prepared in such fcnm and supported by such data to substantiate its

mpleted portions of the Work, Such application shall be notarized, if required, and
ting the Contractor’s right to payment as the Owner, Construction Manager or
opies of requisitions from Subcontractors and material suppliers, and shall reflect
‘Contract Documents.

oni 7.3.9, such applications may include requests for payment on account of changes in
perly authorized by Construction Change Directives, or by interim determinations of the
hitect, but not yet included in Change Orders.

for Payment shall not include requests for payment for portions of the Work for which the
tenditoipay a Subcontractor or material supplier unless such Work has been performed by others

may: Slmllarly be made for materials and equipment suitably stored off the site at a location
aterxals and equlpment stored on or off the site shall be condltloned upon

from the Conétnlctlon Manager the Architect will either issue to the Owner a Certificate for Payment, with a copy to
the Construction Manager, for such amount as the Architect determines is properly due, or notify the Construction
Manager and Owner in writing of the Architect’s reasons for withholding certification in whole or in part as provided
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in Section 9.5.1. The Construction Manager will promptly forward to the Contractor the Architect’s notice of
withholding certification.

ere there are Multiple Prime Contractors perfo'rming portions of the Project, the Construction Manager
Athin seven days after the Construction Manager receives the Multiple Prime Contractors’ Apphcatlons for

... Payment: (1) review the Applications and certify the amount the Construction Manager determines is due each of the
‘Multiple Prime Contractors; (2) prepare-a Summary of Contractors’ Applications for Payment by combining
Anformation from each Multiple Prime Contractors’ application with information from similar applications for
Dgress paynents from other Multiple Prime Contractors; (3) prepare a Project Application and Certificate for
yment; (4) certlfy ‘amount the Construction Manager determines is due all Multiple Prime Contraciors; and (5)
ontractors’ Applications for Payment and Project Application and Certificate for Payment

s-after the Architect receives the Project Application and Project Certificate for Payment and
org’ Applications for Payment from the Construction Manager, the Architect will either issue
ate for Payment, with a copy to the Construction Manager, for such amount as the

% due, or notify the Construction Manager and Owner in writing of the Architect’s
ation in whole or in part as provided in Section 9.5.1. The Construction Manager will
ot’s notice of withholding certification to the Contractors.

ger’s certification of an Application for Payment or, in the case of Multiple Prime

aﬁbe of a Certificate for Payment or in the case of Multiple Pritne Contractors, Project
for Payment, shall be based upon the Architect’s evaluation of the Work, the
f the. Cot tructlon Manager and 1nformat10n prowded as part of the Apphcatlon for Payment or

ascertain how:« what purpose the Contractor has used money previously paid on account of the Contract Sum.

isions.fo Withhold Cerification

i struction Manager or Architect may withhold a Certificate for Payment or Project Certificate for

& or in part, to the extent reasonably necessary to protect the Owner, if in the Construction Manager’s

inion the representations to the Owner required by Section 5.4.4 and 9.4.5 cannot be made, If the

. 1 nager or Architect is unable to certify payment in the amount of the Application, the Construction
Manager will notlfy the Contractor and Owner as provided in Section 9.4.1 and 9.4.3. If the Contractor, Construction

Manager and Architect cannot agree on a revised amount, the Architect will promptly issue a Certificate for Payment

or a Project Certificate for Payment for the amount for which the Architect is able to make such representations to the

Owner. The Construction Manager or Architect may also withhold a Certificate for Payment or, because of
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subsequently discovered evidence or subséquent observations, may nullify the whole or a part of a Certificate for
_ Payrnent or PI‘OJGCt Cermﬁcate for Payment prewously issued, to such extent as may be necessary n the Construcuon

defective Work not remedied; .
third party claims filed or reasonable evidence indicating probabie filing of such claims unless seeurlty_
acceptable to the Owner is provided by the Contractor;

3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or
equipment;

#-reasonable : evidence that the Work cannot be completed for the unpaid balance of the Contract Sumn;

. {he Owner or a separate contractor;

vidence that the Work will not be completed within the Contract Time, and that the unpaid

ugjoint checks to the Contractor and to any Subcontractor or material or equipment suppliers
'led formake payment for Work properly performed or materlal or equipment sultably

ssued a Certificate for Payment or Project Certificate for Payment, the Owner shall
1d within the time provided in the Contract Documents, and shall so notify the

xontractor is entitled, reﬂectmg percentages actually retamed from payments to the
! Subcontracter $ portlon of the Work. The Contractor shall, by appropnate agreement

, on request, furnish to a Subcontractor, if practicable, information regarding
5 amounts applied for by the Contractor and action taken thereon by the Owner,
account of portions of the Work done by such Subcontractor.

they have been properly paid. Neither the Owner, Construction Manager nor
pay or to see to the payment of money to a Subcontractor except as may otherwise

ayiments to material and equ1pment suppliers shall be treated in a manner similar to that provided
5. 3and 9.6.4.

the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, uader
contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require
money to be placed in a separate account and not commingled with money of the Contractor, shall create any fiduciary
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liability or tort Liability on the part of the Contractor for breach of trust or shall entitlé any-person or entity to an award
~ of punitive damages against the Contractor for breach of the requirements of this provision,

/9.7 Failure of Payment

I If'the Construction Manager and Architect do not issue a Certificate for Payment or a PI‘OJeCt Certificate for Payment,

....through no fault of the Contractor, within fourteen days after the Construction Manager’s receipt of the Contractor’s

- Application for Payment, or if the Owner does not pay the Contractor within seven days after the date established in

“the Contract Documents the amount certified by the Construction Manager and Architect or awarded by binding

-dispute resolution, thep:the Contractor may, upon seven additional days written notice to the Owner, Construction
Manager and‘Archltect stop the Work until payment of the amount owing has been received. The Contract Time shatl

em upon notification by the Architect. In such case, the Contractor shall then submit a
tion by the Architect, assisted by the Construction Manager, to determine Substantial

ate ‘of" Substantlal Completion that shall estabhsh the date of Substantial Completion, shatl
and Contractor for security, maintenance, heat, utilities, damage to the Work
thm which the Contractor shall finish all items on the list accompanmng the

§-9.9 Partial Occupandy or Use
§ 9.9 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
¢s1gr1ated by separate agreement with the Contractor prov1ded such oceupancy or use is consented to

ftial occupancy or use may commence whether or not the portion is substantially complete, provided

Jontractor have accepted in writing the responsibilities assigned to each of them for payments,

/. security, maintenance, heat, ufilities, damage to the Work and insurance, and have agreed in writing
concemmg the petiod for correction of the Work and commencement of warranties required by the Contract
Documents, When the Contractor considers a portion substantially complete, the Contractor and Construction
Manager shall jointly prepare and submit a list to the Architect as provided under Section 9.8.2, Consent of the
Contractor to partial occupancy or use shall not be unreasonably withheld, The stage of the progress of the Work shall
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be determined by written agreement between the Owner and Contractor or; if no agreement is reached, by decision of
the Architect after consultation with the Construction Manager.

‘ Immediately prior to such partial occupancy or use, the Owner, Construction Manager, Contractor and
7 Architéci'shall jointly inspect the area to be occupied or portion of the Work to be used in order to deterimine and
. record the condition of the Worlk.

:9:9.3 Unless otherwise agreed upon, partial occupancy or use of a portion of portions of the Work shall not constitute
; a_q_c_eptance of Work no_t-_;_gomplying with the requirements of the Contract Documenits.

PI‘OJCCt Certificate for Payment stating that to the best of their knowledge, information
f their on-site visits and inspections, the Work has been completed in accordance with

tner any remaining retained percentage shall become due until the Contractor submits to
teuction Manager (1) an affidavit that payrolls, bills for materials and equipment, and

oniract Documents to remain in force after final payment is currently in effect and will not
xpire until at least 30 days’ prior written notice has been given to the Owner, (3) a written
ot - knows of no substantial reason that the insurance will not be renewable to cover the

ts, (4) consent of surety, if any, to final payment and (5), if reqmred by the
T satzsfactlon of obhgatlons, such as receipts, releascs and waivers of liens,

a bond satlsfactory to the Owner to mdemmfy the Owner against such lien, If such lien
5 are. madc the Contractor shall refund to the Owner all money that the Owner may

o -‘Contractor to'the: Archfcect through the Construction Manager prior to certification of such payment. Such payment
shafl be made under terms and conditions governing final payment, except that it shall not constitute a waiver of

ens, Claims, security interests or encumbrances arising out of the Contract and unsettled;
.27 failure of the Work to comply with the requirements of the Contract Documents; or
3 terms of special warranties required by the Contract Documents.
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" § 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a waiver
‘ clalms by that payee except those previously made in writing and identified by that payee as unsettled at the time of

“SARTICEE-10  PROTECTION OF PERSCONS AND PROPERTY
.8 10.1.Safety Precautions and Programs

conriection with the performanca of the Contract. The Contractor shall submit the Contractor’s safety program to the
.Construction Managet for review and coordination with the safety programs of other Contractors.

“The Constructlon Mansiger’s respons1b1ht1es for review and coordination of safety programs shall not extend to direct
e acts or omissions of the Contractors, Subcontractors, agents or employees of the

ors, or any other persons performing portions of the Work and not directly employed by the

| 'comply with and give notices required by applicable laws, statutes, ordinances, codes,
il orders of public authorities bearing on safety of persons or property or their protection

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
e prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated

fe condition,

§ 10.2.8 Injury or Damage to Person or Property
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, written notice of such injury or damage, whether or not insured,
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shall be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall
provide sufficient detail to enable the other party to investigate the matter.

-.'j-‘persmns resultmg from a material or substance, including but not limited to, asbestos or polychlorinated biphenyl
CB) encountered on: thc site by the Contractor, the Contractor shall, upon recognlzmg the condition, umnedlately

Coniractor’s written notice, the Owner shall obtain the services of a licensed laboratory to

¢ of the material or substance reported by the Contractor and, in the event such material or

the Architect will promptly reply to the Owner in writing stating whether or not any of
o the persons or entities proposed by the Owner. If the Contractor, Construction

ubstances are required by the Contract Documents. The Owner shall be responsible
: y;thc Contract Documcnts except to the extent of the Contractor’s fault or

ARTICLE 11 INSURANCE AND BONDS

§ 11.1 Contractor’s Liability Insurance

§ 11.1.1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do
business in the jurisdiction in which the Project is located such insurance as will protect the Contractor from claims set
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forth below which may arise out of or result from the Contractor’s operations and completed operations under the
Contract and for which the Contractor may be legally liable, whether such operations be by the Contractor or by a
actor ot by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them
liable:
A Claims under workers’ compensation, disability benefit and other similar employee benefit acts which
are applicable to the Work to be performed;

.2 Claims for damages because of bodily injury, occupational s1ekness or disease, or death of the
Contractor’s employees;
Claims for damages because of bodily injury, sickness or d1sease or death of any person other than the
r:s employees;
mages insured by usual personal injury liability coverage;
atmages, other than to the Work itself, because of injury to or destruction of tangible
rcluding loss of use resulting therefrom

uired by Section 11.1.1 shall be written for not less than limits of liability specified in the
ired:by law, whichever coverage is greater. Coverages, whether written on an occurrence

ination of any coverage required to be maintained after final payment and, with respect
'peratlons coverage, until the expiration of the period for correction of Work or for such
of completed operations coverage as specified in the Contract Documents.

ontaiii'a prowsmn that coverages afforded under the policies will not be canceled or allowed to

rior written notice has been given to the Owner. An additional certificate evidencing
mcl ding coverage for completed operations, shall be submitted with the final

; ‘Section 9.10.2 and theresafter upon renewal or replacement of such coverage

by Section 11,1,2. Information concerning reduction of coverage shall be

11.3.1 Unléss: therWIse provided, the Owner shall purchase and maintain, in a company or companies lawfully
authorlzed to do business in the Jurlsdlctlon in which the Project is located, property insurance written on a buﬂder 8
r-equivalent pohcy form i in the amount of the initial Contraet Sum, plus value of subsequent Contract

¢d in the Contract Documents or otherwise agreed in writing by all persons and entities who are

: ‘'such insurance, until final payment has been made as provided in Section 9.10 or until no person or
ent:ty other than the Owner has an insurable interest in the property required by this Section 11.3 to be cavered,
whichever is later. This insurance shall include interests of the Owner, the Contractor, Subcontractors and
Sub-subcontractors in the Project.
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§ 11.3.1.1 Property insirance shall be on an "all-risk" or equivalent policy form and shall include, without limitation,
_ insurance against the perils of fire (with extended coverage) and physical loss or damage mcludmg, without
lication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework,
testin and startup, temporary buildings and debris removal including demolition occasioned by enforcement of any
. 'app igable legal requ}rements and shall cover reasonable compensation for the Architect’s, Contractor’s, and
Construiction Manager’s services and expenses required as a result of such insured loss.

-8 1.2 If the Owner does not intend to purchase such property insurance required by the Contract and with all of the
coverages in the amourit described above, the Owner shall so inform the Contractor in writing prior to commencement
fthe Work, The Confractor may then effect insurance that will protect the interests of the Contractor, Subcontractors
“and Sub—subcontractor i the Work, and by appropriate Change Order the cost thereof shall be charged to the Owner

ptance by the Owner; this insurance shall include interests of the Owner, Construction Manager,
; Sub-subcontractors in the Work, and the Owner and Contractor shalt be named

, operty insurance policy, the Owner shall, if possible, include such insurance, and
toed to the Contractor by appropriate Change Order,

ions, exclusions and endorsements related to this Project. Each policy shall contain a provision that -
. ot be canceled or allowed to expire, and that its limits will not be reduced, until at least 30 days’ prior
written notice has been given to the Contractor. :

§ 11.3.7 Waivers of Subrogation. The Owner and Contractor waive all rights against (1) each other and any of their
subcontractors, sub-subcontractors, agents and employees cach of the other, and (2) the Construction Manager,
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Architect, Architect’s consultants, separate contractors described in Article 6, if any, and any of their subcontractors,
) sub -subcontractors, agents and employees, for damages caused by fire or other causes of loss to the extent covered by
3 insurance obtained pur. suant to this Section 11.3 or other property insurance applicable to the Work, except

“Th .OWner or Centractor, as appropriate, shall require of the Construction Manager Construction Manager’s
~-consultants, Architect, Architeet’s consultants, Owner’s separate contractors described in Article 6, if any, and the

: 1egaily required for validity, similar waivers each in favor of other partics enumerated herein. The polioies shafl
provide such waivers ofisubrogation by endorsement or‘otherwise A waiver of subrogation shall be effective as to a

nsurance premium directly or indirectly, and whether or not the person or entity had an
'perty damaged.

er.the Owner’s property insurance shall be adjusted by the Owner as fiduciary and made
ﬁducrary for the insureds, as their interests may appear, subject to requirements of any

d of Section 11.3.10. The Contractor shall pay Subcontractors their just shares of
by the Contractor, and by appropriate agreements, written where legally required for
tractors to make payments to their Sub-subcontractors in similar manner.

' by a party in interest, the Owner as fiduciary shall, upon oceurrence of an insured loss,
ce of the Owner’s duties. The cost of required bonds shall be charged against proceeds

shall depositina separate account proceeds so received, which the Owner shall

ch agreement as the parties in interest may reach, or as determined in accordance with

‘esolution selected in the Agreement between the Owner and Contractor. If after such

is made and unless the Owner terminates the Contract for convenience, replacement of

mg within five days after occurrence of loss to the Owner’s exercise of this power; if such
sp e shall be resolved in the manner selected by the Owner and C'ontl actor as the method of

nd ='ancl Payment Bond
ht fo require the Contractor to furnish bonds covering faithful perforrnance of the

oi of the Work is covered contrary to the Construction Manager’s or Architect’s request or to
requirements specifically expressed in the Contract Documents, it must, if requested in writing by either, be uncovered
ration and be replaced at the Contracior’s expense without change in the Contract Time,

ion of the Work has been covered which the Construction Manager or Architect has not specifically
erve prior to its being covered, the Construction Manager or Architect may request to see such Work
e uncovered by the Contractor. If such Work is in accordance with the Contract Documents, costs of
uncovenng and replacement shall, by appropriate Change Order, be at the Owner’s expense. If such Work is not in
accordance with the Contract Documents, such costs and the cost of correction shall be at the Contractor’s expense
unless the condition was caused by the Owner or one of the other Contractors in which event the Owner shall be
responsible for payment of such costs.
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. § 12.2 Correction of Work
Before or After Substantial Completion ‘
tractor shall promptly correct Work rejected by the Construction Manager or Architect or failing to conform
g {uirements of the Contract Documents, whether discovered before or after Substantial Completion and

. whether or not fabricated, installed or completed. Costs of correcting such rejected Work, including additional testing
i s’pectmns the cost of uncovering and replacement, and compensation for the Constmc:twn Manager sand

1¢ Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial
designated portion thereof, or after the date for commencement of warranties established
erms of an applicable special warranty required by the Contract Documents, any of the
ceordance with the requirements of the Contract Documents, the Contractor shall correct it
ritten notice from the Owner to do so unless the Owner has previously given the Contractor
hicondition, The Owner shall give such notice promptly after discovery of the condition.
correction of Work, if the Owner fails to notify the Contractor and give the Contractor
ection, the Owner waives the rights to require correction by the Contractor and to make
v, If the Contractor fails to correct nonconforming Work within a reasonable time during

all remove from the site portions of the Work that are not in accordance with the
¢t Documents and are neither corrected by the Contractor nor accepted by the Owner.

dar itration as the method of binding dispute resolution, the Federal Arbitration Act shall govern Section 15.4.

§ 13.2 Successors and Assigns
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigas and legal
representatives to covenants, agreements and obligations contained in the Contract Documents, Except as provided in
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Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other.
If either party attempts to make such an assignment mthout such consent, that party shall nevertheless remam legally

TESPO "ble for all obligations under the Contract,

: :,§ 13.2.2.The Owner may, without consent of the Contractor, assign the Contract to a lender prov1dmg construction
. financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The

fctor shall execute all consents reasonably required to facilitate such assignment,

§.133 ertten Notlce

‘elated costs of tests, inspections and approvals, The Contractor shall give the

eerand Architect timely notice of when and where tests and inspections are to be made so that the
rchitect may be present for such procedures. The Owner shall bear costs of (1) tests,
do not b me requlrements until after bids are recelved or negot1at10ns concluded, and

, Upon written authorization from the Owner, instruct the Contractor to make
mspect:on or approval by an entlty acceptable to the Owner, and the

e Construction Manager or Architect will do so prompily and, where practicable, at the normal place of

festing.
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§ 13.5.8 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to aveid
unreasonable delay in the Work.

nterest
Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at such rate
as the parties may agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the
‘where the Project is located.

13,7 Time Limits on:Claims
le Owner atid the Contractor shall commence all claims and causes of actlon whether in contract, tort, breach of

'years after the date of Substantial Completion of the Work. The Owner and the Con‘u actor
¢s of action not commenced in accordance with this Section 13.7.

tor or a Subcontractor, Sub-subcontractor or their agents or employees or any other
portions of the Work under direct or indirect contract with the Contractor, for any of the

" "nﬁt_ractm repeated suspensions, delays or interruptions of the entire Work by the
onstitute in the aggregate more than 100 percent of the total number of days
120 days in any 365-day period, whichever is less.

ays’ written'ntice to-the Owner, Construction Manager and Architect, terminate the Contract and recover from the
Owner as provided in Section 14.1.3.

repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
¢ :fails to make payment to Subcontractors for materials or labor in accordance with the respective
agreements between the Contractor and the Subcontractors;
3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
A4 otherwise is guilty of substantial breach of a provision of the Contract Documents.
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§ 14.2.2 When any of the above reasons exist, the Owner, after consultation with the Construction Manager, and upon
on by the Initial Decision Maker that sufficient cause exists to justify such action, may without prejudice to
th J_rlghts or remedies of the Owner and after giving the Contractor and the Contractor’s surety, if any, seven
itten notice, terminate employment of the Coniractor and may, subject to any prior rights of the surety:
1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
~ construction equipment and machinery thereon owned by the Contractot;
2 Accept assignment of subcontracts pursuant to Section 5.4; and

FllllSh the Work by whatever reasonable method the Owner may deem expedient. Upon written request
§ sntractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred
' er in finishing the Work,

lance, the Contractor shall pay the difference to the Owner. The amount to be paid to the
: as; may be, shall, upon apphcatlon, be certified by the Imtml Dec1s10n Maker after

d; nd costs incurred by reason of such terrnmahon along with reasonable overhead and profit on the
Work not executed.

' mﬁttérs in quesnon between the Owner and Contractor arising out of or relating to the Contract The responsibility to
substantiate Claims shall rest with the party making the Claim.
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. §'15.1.2 Notice of Claims. Claims by either the Owner or Contractor must be initiated by written notice to the other
party and to the Initial Decision Maker with a copy sent to the Construction Manager and Architect, if'the Construction
and or Architect is not serving as the Initial Decision Maler, Claims by &ither party must be initiated within
after occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the
“condition: giving rise to the Claim, whichever is later.

Sras provided in Section 9.7 and Article 14 the Contractor shall proceed d111gent1y with performance of the Contract
and the Owner shall continue to make payments in accordancc with the COﬂtI act Documents. The COI]StI‘uCthIl

hes to malke a Claim for an increase in the Contract Time, written notice as provided
ntractor’s Claim shall include an estimate of cost and of probable effect of delay on

ditions are the basis for a Claim for additional time, such Claim shall be documented
er conditions were abnormal for the period of time, could not have been reasonably

g ed by the Owner for rental expenses, for losses of use, income, profit, financing, .
I reputation, and for loss of management or employee productivity or of the services of such

itred by the Contractor for principal office expenses including the compensation of
for losses of ﬁnancmg, business and reputation, and for loss of profit except

cision. The Architect wﬂl serve as the Imt1a] Dec1510n Maker unless otherwise indicated
se Claims excluded by th1s Section 15.2.1, an initial dcc1s1on shall be required as a

aker and all affected partlcs agree, the Initial Decision Maker will not decide disputes between
sons or entities other than the Owner.

§ 15 2.2 The Imtla Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more
g.actions: (1) request additional supporting data from the claimant or a response with supportmg data
v, {2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5)
s that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks
ation to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial -
s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim.

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be cbligated to, consult with or seek
information from cither party or from persons with special knowledge or expertise who may assist the Initial Decision

. AlA Document A232"" 2009 (former[y AZ01™CMa - 1992). Copyright © 1992 and 2009 by The American Institute of Architects. All rights reserved.
Init. WARNING: This AiA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this MRS a1
Document, or any portion of It, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law,
I This document was produced by AlA software at 10:46:20 on 04/12/2013 under Order No.0627848663_1 which axpires on 01/25/2014, and [s not for resale.
User Notes: . (1231580234)



Red Clay Consolidated School District
Capital Improvements .
Baltz Elementary School

Bid Pack B - Mechanical Re - Bid

15 March 2017 -

Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such
persons at the Owner’s expense.

If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional

< supportihg data, such party shall respond, within ten days after receipt of such request, and shall either (1) provide a
onse on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting-data
s furnished or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upen receipt of the
ponse or supporting data if any, the Initial Decision Maker will either reject or approve the Claim in whole or in

n Maker will render an initial decision approving or rejecting the Claim, or indicating that
is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the
stify the parties and the Architect and Construction Manager, if the Architect or

ot.serving as the Initial Decision Maker, of any change in the Contract Sum or Contract
degision shail be final and binding on the parties but subject to mediation and, if the parties

thin 30 days from the date of an initial decision, demand in writing that the other party
ys of the initial decision. If such a demand is made and the party receiving the demand

where the Prolect is Iécated unless another location is mutually agreed upon Agreements reached in mediation shall
be enforeeable as settlement agreements in any court having jurisdiction thereof.

I
othery wise, shall be administered by the American Arbitration Association in accordance with its Construction Industry
Arbitration Rules in effect on the date of the Agreement. A demand for arbitration shall be made in writing, detivered
to the other party to the Contract, and filed with the person or entity administering the arbitration. The party filing a

I
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notice of demand for arbitration must assert in the demand all Claims then known to that party on which arbitration is
permitted to be demanded.

| A demand for arbitration shall be made no earlier than concurrently with the filing of a request for

n, but in no event shall it be made after the date when the institution of legal or equitable proceedings based on

. Claim would be barred by the applicable statute of limitations, For statute of limitations purposes, receipt of a
'demand for arbitration by the person or entity administering the arbitration shall constitute the institution of

“legal-or equitable proceedings based on the Claim.

award reﬁdtﬁr_ed by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in
h applicable law in any court having jurisdiction thereof.

regoifig agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly

patty provided that (1} the arbitration agresment governing the other arbitration
arbitrations to be consolidated substantially involve common questions of law or fact,
“fnaterially similar procedural rules and methods for selecting arbitrator(s).

discretion, may include by joinder persons or entities substantially involved in a
act'whose presence is required if complete relief is to be accorded in arbitration, provided
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

SUPPLEMENTARY GENERAL CONDITIONS A232-2009

The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A232-2009. Where a portion
of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Conditions shall
remain in effect.

TABLE OF ARTICLES

1. GENERAL PROVISIONS

2. OWNER

3. CONTRACTOR

4, ADMINISTRATION OF THE CONTRACT

5. SUBCONTRACTORS

6. CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
7. CHANGES IN THE WORK

8. TIME

9. PAYMENTS AND COMPLETION

10. PROTECTION OF PERSONS AND PROPERTY

11. INSURANCE AND BONDS

12. UNCOVERING AND CORRECTION OF WORK

13. MISCELLANEOUS PROVISIONS

14. TERMINATION OR SUSPENSION OF THE CONTRACT
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ARTICLE 1: GENERAL PROVISIONS

11

111

1.1.2

1.2

15

01:12289820.2

BASIC DEFINITIONS
THE CONTRACT DOCUMENTS
Delete the last sentence in its entirety and replace with the following:

“The Contract Documents also include Advertisement for Bid, Instructions to Bidder, all
documents which are part of the Bid package, including but not limited to sample forms,
the Bid Form, the Contractor’'s completed Bid and the Award Letter.”

THE CONTRACT

Add the following text at the end of subparagraph (5):
“except as set forth in § 3.7.3, 85.3 and § 5.4.”

Add the following new Section; 1.10 Terms Used

“The terms “knowledge”, “recognize”, and “discover”, their respective derivatives and
similar terms in the Contract Documents, as used in reference to the Contractor, shall be
interpreted to mean that which the Contractor knows, recognizes and discovers in
exercising the care, skill and diligence required by the Contract Documents. The term
“reasonably inferable” and similar terms in the Contract Documents shall be interpreted to
mean reasonably inferable by a contractor familiar with the Project and exercising the
care, skill, and diligence required of the Contractor by the Contract Documents.”

CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS
Add the following Paragraphs:

1.2.4 In the case of an inconsistency, missing or conflicting information between
the Drawings and the Specifications, Contract Documents or between the
Contract Documents and applicable standards, codes and ordinances, or
within any Contract Document not clarified by addendum, the Contractor
shall (i) provide the better quality or greater quantity of Work, or (ii) comply
with the more stringent requirements. The Contractor shall submit its
proposed work to Architect for review and the work shall be provided in
accordance with the Architect’s interpretation. The terms and conditions of
this Section 1.2.4, however, shall not relieve the Contractor of any of the
obligations set forth in the Contract Documents, including Sections 3.2 and
3.7.

1.2.5 The word “PROVIDE” as used in the Contract Documents shall mean
“FURNISH AND INSTALL" and shall include, without limitation, all labor,
materials, equipment, transportation, services and other items required to
complete the Work.

1.2.6 The word “PRODUCT” as used in the Contract Documents means all
materials, systems and equipment.

OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER
INSTRUMENTS OF SERVICE

SUPPLEMENTARY GENERAL CONDITIONS SG-2
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Delete Paragraph 1.5.1 in its entirety and replace with the following:

“All pre-design studies, drawings, specifications and other documents, including those in
electronic form, prepared by the Architect under this Agreement are, and shall remain, the
property of the Owner whether the Project for which they are made is executed or not.
Such documents may be used by the Owner to construct one or more like Projects without
the approval of, or additional compensation to, the Architect. @ The Contractor,
Subcontractors, Sub-subcontractors and Material or Equipment Suppliers are authorized to
use and reproduce applicable portions of the Drawings, Specifications and other documents
prepared by the Architect and the Architect's consultants appropriate to and for use in the
execution of their Work under the Contract Documents. They are not to be used by the
Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment Supplier on
other Projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and Architect’s consultants.

The Architect shall not be liable for injury or damage resulting from the re-use of drawings
and specifications if the Architect is not involved in the re-use Project. .”

Delete Paragraph 1.5.2 in its entirety.

ARTICLE 2: OWNER

21

2.2

2.3

2.4

01:12289820.2

General
2.1.2 Delete Paragraph 2.1.2 in its entirety.
INFORMATION AND SERVICES REQUIRED OF THE OWNER
2.2.1 Delete the last sentence in this paragraph.
2.2.3 Add the following sentence:
“The Contractor shall at their expense contact all appropriate agencies or utilities to
determine the location of all Utilities and, at their expense, shall bear the costs to
accurately identify the location of all underground utilities in the area of their excavation
and shall bear all cost for any repairs required, together with being solely responsible for
any and all other claims, charges, damages, expenses, fees or liabilities arising out of
any acts or omissions in failing to accurately identify said utilities.”

2.2.5 Delete Subparagraph 2.2.5 in its entirety and substitute the following:

2.2.5 The Contractor shall be furnished free of charge up to five (5) sets of the
Drawings and Project Manuals. Additional sets will be furnished at the cost
of reproduction, postage and handling.

Insert the following words after “repeatedly” in the second line: “or materially”.

Delete the last sentence and substitute the following new sentence:

“If the payments then or thereafter due to the Contractor are not sufficient to cover such

amount, at the Owner’s option, the excess shall be deducted from any payment

thereafter due to the Contractor or shall be paid by the Contractor immediately upon
demand of the Owner.”

SUPPLEMENTARY GENERAL CONDITIONS SG-3
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ARTICLE 3: CONTRACTOR

3.2

3.3

3.4

01:12289820.2

3.1.4 Insert the word “observations” after the word “test” in the last line of the sentence.
REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR
Delete the third sentence in Paragraph 3.2.4.

3.2.1  Add the following text at the end of the existing subparagraph:

“Prior to execution of the Agreement, the Contractor and each Subcontractor has evaluated
and satisfied themselves as to the conditions and limitations under which the Work is to be
performed, including, without limitation: (i) the location, condition, layout and nature of the
Project site and surrounding areas, (i) generally prevailing climatic conditions, (iii)
anticipated labor supply and costs, (iv) availability and cost of materials, tools and
equipment, and (v) other similar issues. The Owner assumes no responsibility or liability for
the physical condition or safety of the Project site or any improvements located on the
Project site as it relates to the Work. Except as set forth in Section 10.3, the Contractor shall
be solely responsible for providing a safe place for the performance of the Work. The Owner
shall not be required to make any adjustment in either the Contract Sum or the Contract
Time in connection with any failure by the Contractor or any Subcontractor to have complied
with the requirements of this Section 3.2.1.”

SUPERVISION AND CONSTRUCTION PROCEDURES

3.3.2 Add the following text at the end of the existing sentence: “and for any
damages, losses, costs, and expenses resulting from such acts or omissions.”

Add the following Paragraphs:

3321 The Contractor shall immediately remove from the Work, whenever requested
to do so by the Owner, any person who is considered by the Owner or Architect
to be incompetent or disposed to be disorderly, or who for any reason is not
satisfactory to the Owner, and that person shall not again be employed on the
Work without the consent of the Owner or the Architect.

3.34 The Contractor must provide suitable storage facilities at the Site for the proper
protection and safe storage of their materials. Consult the Owner and the
Architect before storing any materials.

3.35 When any room is used as a shop, storeroom, office, etc., by the Contractor or
Subcontractor(s) during the construction of the Work, the Contractor making
use of these areas will be held responsible for any repairs, patching or cleaning
arising from any acts or omissions with such use.

LABOR AND MATERIALS
Add the Following Paragraphs:

3.4.4 Before starting the Work, each Contractor shall carefully examine all
preparatory Work that has been executed to receive their Work. Check
carefully, by whatever means are required, to insure that its Work and adjacent,
related Work, will finish to proper contours, planes and levels. Promptly notify
the General Contractor/Construction Manager of any defects or imperfections in
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3.4.5

3.4.6

3.4.7

DIVISION OF FACILITIES MANAGEMENT

preparatory Work which will in any way affect satisfactory completion of its
Work. Absence of such notification will be construed as an acceptance of
preparatory Work and later claims of defects will not be recognized and are
expressly waived.

Under no circumstances shall the Contractor's Work proceed prior to
preparatory Work proceed prior to preparatory Work having been completely
cured, dried and/or otherwise made satisfactory to receive this Work.
Responsibility for timely installation of all materials rests solely with the
Contractor responsible for that Work, who shall maintain coordination at all
times.

The Contractor shall make reasonable efforts to only employ or use labor in
connection with the Work capable of working harmoniously with all trades,
crafts, and any other individuals associated with the Project. The Contractor
shall also use reasonable efforts to minimize the likelihood of any strike, work
stoppage, or other labor disturbance.

In case the progress of the Work is affected by any undue delay in furnishing or
installing any items, materials or equipment required under the Contract
Documents because of such conflict involving any such labor agreement or
regulation, the Owner may require that other items, materials or equipment of
equal kind and quality be provided pursuant to a Change Order or Construction
Change Directive.

35 WARRANTY

Add the following Paragraphs:

3.5.1

35.2

3.5.3

354

3.55

01:12289820.2

The Contractor will warrant all materials and workmanship against original
defects, except injury from proper and usual wear when used for the purpose
intended, for one year after Acceptance by the Owner, and will maintain all
items in condition that conforms with the Contract Documents during the period
of warranty.

Non-conforming work during the period of warranty will be corrected by the
Contractor at its expense upon demand of the Owner, it being required that the
Work conforms to the Contract Documents at the expiration of the warranty
period.

In addition to the General Warranty there are other warranties required for
certain items for different periods of time than the one year as above, and are
particularly so stated in that part of the specifications referring to same. The
said warranties will commence at the same time as the General Warranty.

If the Contractor fails to remedy any failure, defect or damage within a
reasonable time after receipt of notice, the Owner will have the right to replace,
repair, or otherwise remedy the failure, defect or damage at the Contractor's
expense.

The Contractor agrees to assign to the Owner at the time of final completion of
the Work any and all manufacturers’ warranties relating to materials and labor
used in the Work and further agrees to perform the Work in such manner so as
to preserve any and all such manufacturers’ warranties.
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3.7

3.10
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PERMITS, FEES, NOTICES AND COMPLIANCE WITH LAWS

3.7.1

3.7.3

Delete the second sentence and substitute the following new sentence:

“The Contractor shall secure, pay for, and, as soon as practicable, furnish the
Owner, Construction Manager and Architect with copies and/or certificates of all
other permits, fees, licenses and inspections by government agencies
necessary for proper execution and completion of the Work that are customarily
secured after execution of the Contract and legally required at the time bids are
received or negotiations concluded.

Deleted in its entirety and replace with the following: “If the Contractor, any of its
Subcontractors or any Sub-subcontractor performs Work knowing it to be
contrary to applicable laws, statutes, ordinances, codes, rules and regulations,
or lawful orders of public authorities, the Contractor, any of its Subcontractors or
any Sub-subcontractor shall assume appropriate responsibility for such Work
and shall bear the costs, damages, losses, expenses of every kind, including
reasonable attorneys’ fees, attributable to correction.”

Add the following Paragraph:

3.7.6

No separate inspection performed or failed to be performed by the Owner,
Construction Manager or Architect hereunder shall be a waiver of any of the
Contractor's obligations hereunder or be construed as an approval or
acceptance of the Work or any part thereof.

CONTRACTOR’S CONSTRUCTION SCHEDULE

Add the following Paragraphs:

3.10.5

3.10.6

The schedule shall indicate the proposed starting and completion dates for the
various subdivisions of the Work as well as the totality of the Work. The
schedule shall be updated every thirty (30) days and submitted to Architect with
Contractor's Applications for Payment. Each schedule shall contain a
comparison of actual progress with the estimated progress for such point in
time stated in the original schedule. If any schedule submitted sets forth a date
for Substantial Completion for the Work or any phase of the Work beyond the
Date(s) of Substantial Completion established in the Contract (as the same may
be extended as provided in the Contract Document(s), the Contractor shall
submit to Owner and Architect for their information and to the Construction
Manager for its review and approval, a narrative description of the means and
methods which Contractor intends to employ to expedite the progress of the
Work to ensure timely completion of the various phases of the Work as well as
the totality of the Work. To ensure such timely completion, Contractor shall take
all necessary action including, without limitation, (i) working additional shifts or
overtime, (i) supplying additional manpower, equipment and facilities, and (iii)
other similar measures (hereinafter referred to collectively as “Corrective
Measures”). In that event, Contractor is required to implement Corrective
Measures, then Contractor shall not be entitled to an adjustment in the Contract
Sum, the Schedule or the Contract Time. The date of final completion shall not
be changed without the written consent of the Owner.

The construction schedule shall be in a detailed precedence-style critical path
management (“CPM”") or primavera-type format satisfactory to the Construction
Manager and Architect that shall also (i) provide a graphic representation of all
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3.11

3.17

3.10.7

3.10.8

3.10.9
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activities and events that will occur during performance of the Work; (i) identify
each phase of construction and occupancy; and (iii) set forth dates that are
critical in ensuring the timely and orderly completion of the Work in accordance
with the requirements of the Contract Documents (hereinafter referred to as
“Milestone Dates”).

In the event the Construction Manager and/or Architect determine that the
performance of the Work, as of a Milestone Date, has not progressed or
reached the level of completion required by the Contract Documents, the
Construction Manager shall have the right to order the Contractor to take
corrective measures necessary to expedite the progress of construction,
including, without limitation, implementing Corrective Measures.  Such
Corrective Measures shall continue until the progress of the Work complies with
the stage of completion required by the Contract Documents. The Construction
Manager’s right to require Corrective Measures is solely for the purpose of
ensuring the Contractor’'s compliance with the construction schedule.

The Contractor shall not be entitled to an adjustment in the Contract Sum or
Contract Time in connection with Extraordinary Measures required by the
Construction Manager under or pursuant to this Section 3.10.

The Construction Manager may exercise the rights furnished the Construction
Manager under or pursuant to this Section 3.10 as frequently as the
Construction Manager deems necessary to ensure that the Contractor's
performance of the Work will comply with any Milestone Date or completion
date(s) set forth in the Contract Documents.

DOCUMENTS AND SAMPLES AT THE SITE

Add the following Paragraphs:

3.11.1

3.11.2

3.11.3

During the course of the Work, the Contractor shall maintain a record set of
drawings on which the Contractor shall mark the actual physical location of all
piping, valves, equipment, conduit, outlets, access panels, controls, actuators,
including all appurtenances that will be concealed once construction is
complete, etc., including all invert elevations.

At the completion of the Project, the Contractor shall obtain a set of
reproducible drawings from the Architect, and neatly transfer all information
outlined in 3.11.1 to provide a complete record of the as-built conditions.

The Contractor shall provide two (2) prints of the as-built conditions, along with
the reproducible drawings themselves, to the Owner and one (1) set to the
Architect. In addition, attach one complete set to each of the Operating and
Maintenance Instructions/Manuals.

In the second sentence of the paragraph, insert “indemnify and” between “shall” and “hold”.

ARTICLE 4: ARCHITECT AND CONSTRUCTION MANAGER

4.1

4.2

01:12289820.2

General

4.1.2 Insert “As required by law,” at the beginning of the first sentence.

Administration of the Contract

SUPPLEMENTARY GENERAL CONDITIONS SG-7
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Delete the first sentence of Paragraph 4.2.10 and replace with the following:

The Architect will review and approve or take other appropriate action upon the Contractor’s
submittals such as Shop Drawings, Product Data and Samples for the purpose of checking
for conformance with the Contract Documents.

Delete the second sentence of Paragraph 4.2.10 and replace with the following:

The Architect’s action will be taken with such reasonable promptness as to cause no delay
in the Work in the activities of the Owner, Contractor or separate Contractors, while allowing
sufficient time in the Owner’s professional judgment to permit adequate review.

Add the following to Paragraph 4.2.16:

There will be no full-time project representative provided by the Owner or Architect on this
project.

Add to Paragraph 4.2.19 “and in compliance with all applicable codes, regulations and
ordinances.” to the end of the sentence.

ARTICLE 5: SUBCONTRACTORS

5.2

5.3

01:12289820.2

AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE
WORK

Delete Paragraph 5.2.3 in its entirety and replace with the following:

5.2.3 If the Owner, Architect or Construction Manager has reasonable objection to a
person or entity proposed by the Contractor, the Contractor shall propose
another to whom the Owner, Architect or Construction Manager has no
reasonable objection, subject to the statutory requirements of 29 Delaware
Code § 6962(d)(10)b.3 and 4.

Add the following new Paragraph:

5.2.5 Upon written request, the Contractor shall provide to the Owner and
Construction Manager an executed copy of all subcontracts, purchase orders
and other agreements relating to the Work.

SUBCONTRACTOR RELATIONS
Add the following new Paragraphs:

5.3.1 All subcontracts shall be in writing and shall specifically provide that the Owner
is an intended third-party beneficiary of such subcontract. Each subcontract
shall contain a contingent assignment of the subcontract to the Owner
consistent with Section 5.4

5.3.2 The Contractor shall be responsible for any and all Subcontractors working
under it and shall carry insurance for all Subcontractors or ensure that they are
carrying it themselves so as to relieve the Owner of any and all liability to be
covered by insurance.
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ARTICLE 6: CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

6.1

6.2

OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE
CONTRACTS

Delete Paragraph 6.1.3 in its entirety and replace with the following:

“When separate contracts are awarded for different portions of the Project or other
construction or operations on the site, the term “Contractor” in the Contract Documents in
each case shall mean the Constructor who executes each separate Owner-Contractor
Agreement.”

MUTUAL RESPONSIBILITY

6.2.3 Inthe second sentence, strike the word “shall” and insert the word “may”.

ARTICLE 7: CHANGES IN THE WORK

(SEE ARTICLE 7: CHANGES IN WORK IN THE GENERAL REQUIREMENTS)

7.2

7.1.3 Insert the following sentence at the end of the existing sentence: “Except as
permitted in Section 7.3, a change in the Contract Sum or the Contract Time
shall be accomplished only by Change Order.”

Add the following new Paragraphs:

7.14 A field directive or field order shall not be recognized as having any impact upon
the Contract Sum or the Contract Time and the Contractor shall have no claim
therefor unless it shall, prior to complying with same and in no event later than
ten (10) working days from the date such direction or order was given, submit to
the Owner, Construction Manager and Architect for the Architect's and
Construction Manager's evaluation and Owner's approval of its change
proposal.

7.15 When submitting any proposal for Changes in the Work, the Contractor shall
include and set forth in clear and precise detail breakdowns of labor and
materials for all trades involved for the estimated impact on the construction
schedule. If request, the Contractor shall furnish spreadsheets of any
Subcontractors.

CHANGE ORDERS

Add the following new Paragraph 7.2.1 — Agreement on any Change Order shall constitute a
final settlement of all matters relating to the change in the Work that is the subject of the
Change Order, including, but not limited to, all direct and indirect costs associated with such
change and any and all adjustments to the Contract Sum and the construction schedule,
including the Contract Time.

ARTICLE 8: TIME

8.2

01:12289820.2

PROGRESS AND COMPLETION

Add the following Paragraphs:

SUPPLEMENTARY GENERAL CONDITIONS SG-9
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8.2.1.1 Refer to Specification Section SUMMARY OF WORK for Contract time
requirements.

8.24 If the Work falls behind the Progress Schedule as submitted by the Contractor,
the Contractor shall employ additional labor and/or equipment necessary to
bring the Work into compliance with the Progress Schedule at no additional cost
to the Owner.

8.3 DELAYS AND EXTENSION OF TIME
8.3.1  Strike “arbitration” and insert “remedies at law or in equity”.

Add the following Paragraph:

8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption
of the Work with each Application for Payment. (The Contractor shall report the
termination of such cause immediately upon the termination thereof.) Failure to

comply with this procedure shall constitute a waiver for any claim for adjustment
of time or price based upon said cause.

Delete Paragraph 8.3.3 in its entirety and replace with the following:

8.3.3 Except in the case of a suspension of the Work directed by the Owner, an
extension of time under the provisions of Paragraph 8.3.1 shall be the
Contractor's sole remedy in the progress of the Work and there shall be no
payment or compensation to the Contractor for any expense or damage
resulting from the delay.

Add the following Paragraph:

8.34 By permitting the Contractor to work after the expired time for completion of the
project, the Owner does not waive its rights under the Contract.

8.3.5 The parties agree that Paragraph 8.3.3 of the Supplementary General
Conditions does not apply to the Construction Manager in the event of a delay
caused by a party other than the Construction Manager.
ARTICLE 9: PAYMENTS AND COMPLETION
9.2 SCHEDULE OF VALUES
Add the following Paragraphs:

9.21 The Schedule of Values shall be submitted using AIA Document G702,
Continuation Sheet to G703.

9.3 APPLICATIONS FOR PAYMENT
Add the following Paragraph:
9.3.1.3 Application for Payment shall be submitted on AIA Document G702 “Application
and Certificate for Payment”, supported by AIA Document G703 “Continuation

Sheet”. Said Applications shall be fully executed and notarized.

Add the following Paragraphs:

01:12289820.2
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9.34 Until Closeout Documents have been received and outstanding items
completed the Owner will pay 95% (ninety-five percent) of the amount due the
Contractor on account of progress payments.
9.35 The Contractor shall provide a current and updated Progress Schedule to the
Architect with each Application for Payment. Failure to provide Schedule will be
just cause for rejection of Application for Payment.
9.5 DECISIONS TO WITHHOLD CERTIFICATION

Add the following to 9.5.1:

8
9
.10
A1

A2

failure to provide a current Progress Schedule;

a lien or attachment is filed;

failure to comply with mandatory requirements for maintaining Record
Documents.

reasonable evidence that the Work has not progressed as indicated on the
Application for Payment; or

otherwise is responsible for a substantial and material breach of a provision
of the Contract Documents.

Add the following Paragraph:

9.5.4 If the Contractor disputes any determination by the Construction Manager or the
Architect made in accordance with the foregoing with regard to any Certificate of
Payment, the Contractor nevertheless shall expeditiously continue to prosecute the
Work.

9.6 PROGRESS PAYMENTS

Delete Paragraph 9.6.1 in its entirety and replace with the following:

9.6.1

After the Architect and the Construction Manager have approved and issued a
Certificate for Payment, payment shall be made by the Owner within 30 days
after Owner’s receipt of the Certificate for Payment.

Add the following Paragraph:

9.6.2.1

Notwithstanding anything in Section 9.6.2 to the contrary, in the event the
Construction Manager has reasonable cause to believe a Subcontractor is not
being paid by the Contractor, the Construction Manager may elect to make any
payment requested by the Contractor on behalf of a Subcontractor of any tier
jointly payable to the Contractor and such Subcontractor, provided that in the
event the Contractor disputes the sum due to the Subcontractor, Construction
Manager shall only pay the sum not disputed by the Contractor, provided that
the Contractor provides satisfactory assurance such as a bond to Owner with
respect to payment of the disputed sum. The Contractor and such
Subcontractor shall be responsible for the allocation and disbursement of funds
included as part of any such joint payment. In no event shall any joint payment
be construed to create any (i) contract between the Owner and a Subcontractor
of any tier, (i) obligations from the Owner to such Subcontractor, or (iii) rights in
such Subcontractor against the Owner.

9.7 FAILURE OF PAYMENT

01:12289820.2
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9.8

In first sentence, strike the first reference to “seven” and insert “thirty (30)". Also strike
“binding dispute resolution” and insert “remedies at law or in equity” and add the following at
the end of the Paragraph: “Notwithstanding the preceding sentence, the Contractor shall not
stop the Work during the pendency of a bona fide dispute between the Owner and the
Contractor, provided any sums in dispute claimed by the Contractor are placed in escrow
and Owner agrees to pay said disputed sum in accordance with the resolution of the
dispute.

Add the following Paragraph:

9.7.1 If the Owner is entitled to reimbursement or payment from the Contractor under or
pursuant to the Contract Documents, such payment shall be made promptly upon demand
by the Owner. Notwithstanding anything contained in the Contract Documents to the
contrary, if the Contractor fails to promptly make any payment due the Owner, or if the
Owner incurs any costs and expenses to cure any default of the Contractor or to correct
defective Work, the Owner shall have an absolute right to offset such amount against the
Contract Sum and may, in the Owner’s sole discretion, elect either to (i) deduct an amount
equal to that which the Owner is entitled from any payment then or thereafter due the
Contractor from the Owner, or (ii) issue a written notice to the Contractor reducing the
Contract Sum by an amount equal to that which the Owner is entitled.

SUBSTANTIAL COMPLETION

9.8.5 Inthe second sentence, strike “shall” and insert “may”.

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY

10.1

10.2

01:12289820.2

SAFETY PRECAUTIONS AND PROGRAMS

10.11

10.1.2

Add the following Paragraphs:

Each Contractor shall develop a safety program in accordance with the Occupational Safety
and Health Act of 1970. A copy of said plan shall be furnished to the Owner, Construction
Manager and Architect prior to the commencement of that Contractor’'s Work.

Each Contractor shall appoint a Safety Representative. Safety Representatives shall be
someone who is on site on a full time basis. If deemed necessary by the Owner,
Construction Manager or Architect, Contractor Safety meetings will be scheduled. The
attendance of all Safety Representatives will be required. Minutes will be recorded of said
meetings by the Contractor and will be distributed to all parties as well as posted in all job
offices/trailers etc.

SAFETY OF PERSONS AND PROPERTY
Add the following Paragraph:

10.24.1 As required in the Hazardous Chemical Act of June 1984, all vendors supplying
any material that may be defined as hazardous must provide Material Safety
Data Sheets for those products. Any chemical product should be considered
hazardous if it has a caution warning on the label relating to a potential physical
or health hazard, if it is known to be present in the work place, and if employees
may be exposed under normal conditions or in foreseeable emergency
situations. Material Safety Data Sheets shall be provided directly to the Owner,
along with the shipping slips that include those products.
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10.3 HAZARDOUS MATERIALS
Delete Paragraph 10.3.3 in its entirety.
Delete Paragraphs 10.3.6 in its entirety.
ARTICLE 11: INSURANCE AND BONDS
11.1 CONTRACTOR'S LIABILITY INSURANCE
11.1.4 Strike “the Owner” immediately following “(1)” and strike “and (2) the Owner as
an additional insured for claims caused in whole or in part by the Contractor’s
negligent acts or omissions during the Contractor's completed operations.”
Add the following Paragraph:
1115 If the Contractor fails to purchase or maintain or require to be purchased or
maintained the liability insurance specified in the Contract Documents, the
Owner may (but shall not be obligated to) purchase such insurance on the
Contractor’s behalf and shall be entitled to be repaid for any premiums paid
therefor by Contractor in the manner set forth in Section 2.4 and/or as provided
in Section 9.7.2, at Owner’s election.
11.2 OWNER'S LIABILITY INSURANCE
Delete Paragraph 11.2 in its entirety.
11.3 PROPERTY INSURANCE
Delete Paragraph 11.3 and its subparagraphs in their entirety and replace with the following:
11.3 The Owner will not provide Builder's All Risk Insurance for the Project. The
Contractor and all Subcontractors shall provide property coverage for their tools
and equipment, as necessary. Any mandatory deductible required by the
Contractor’s Insurance shall be the responsibility of the Contractor.

114 PERFORMANCE BOND AND PAYMENT BOND

11.4.1 Add the following sentence: “The bonds will conform to those forms approved by
the Office of Management and Budget.”

Add the following new Paragraph:

11.4.3 If any Surety hereunder makes any assignment for the benefit of creditors, or
commits any act of bankruptcy, or is declared bankrupt, or files a voluntary
petition in bankruptcy, or in the reasonable opinion of the Owner is insolvent,
the Contractor shall immediately furnish and maintain another Surety in
accordance with the provisions of this Section 11.4 satisfactory to the Owner.

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK
12.2.2 AFTER SUBSTANTIAL COMPLETION

12.2.2 Add the following sentence at the end of the existing paragraph:

01:12289820.2
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If prior to the date of Substantial Completion, the Contractor, a subcontractor or anyone for
whom either is responsible uses or damages any portion of the Work, including, without
limitation, mechanical, electrical, plumbing and other building systems, machinery,
equipment or other mechanical device, the Contractor shall cause such item to be restored
to “like new” condition at no expense to the Owner.
Add the following Paragraph:
12.2.2.1.1 At any time during the progress of the Work, or in any case where the nature of
the defects will be such that it is not expedient to have corrected, the Owner, at
its option, will have the right to deduct such sum, or sums, of money from the
amount of the Contract as determined by the Architect in consultation with the
Construction Manager and adjust the difference in value between the defective
work and that required under Contract including any damage to the structure.
12.2.2.2 Strike “one” and insert “two”.
12.2.2.3 Strike “one” and insert “two”.
12.25 In second sentence, strike “one” and insert “two”.
ARTICLE 13: MISCELLANEOUS PROVISIONS
13.1 GOVERNING LAW

Strike “except that, if the parties have selected arbitration as the method of binding dispute
resolution, the Federal Arbitration Act shall govern Section 15.4.”

Insert “except that, if the parties have selected arbitration as the method of dispute
resolution, the Delaware Arbitration Act, 10 Del. C. 85701, shall govern Section 15.4.”

13.6 INTEREST
Strike “the date payment is due at such rate as the parties may agree upon in writing or, in
the absence thereof, at the legal rate prevailing from time to time at the place where the
Project is located.” Insert “30 days of presentment of the authorized Certificate of Payment
at the annual rate of 12% or 1% per month.

13.7 TIME LIMITS ON CLAIMS
Strike the last sentence.

Add the following Paragraph:

13.8 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS

13.8.1 If any provision, specifications or requirement of the Contract Documents conflict or is
inconsistent with any statute, law or regulation of the government of the United State of
America, the Contractor shall notify the Architect, Construction Manager and Owner

immediately upon discovery.

Add the following Paragraph:

01:12289820.2
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13.9 “GENERAL PROVISIONS — All personal pronouns used in this Contract, whether used in
the masculine, feminine, or neuter gender, shall include all other genders; and the singular
shall include the plural and vice versa. Titles of articles, Sections and Sections are for
convenience only and neither limit nor amplify the provisions of this Contract in itself. The
use herein of the word “including”, when following any general statement, term, or matter,
shall not be construed to limit such statement, term, or matter to the specific items or matters
set forth immediately following such word or to similar items or matters, whether or not non-
limiting language (such words as “without limitation”, or “but not limited to”, or words of
similar import) is used with reference thereto, but rather shall be deemed to refer to all other
items or matters that could reasonably fall within the broadest possible scope of such
general statement, term or matter.

Wherever possible, each provision of this Agreement shall be interpreted in a manner as to
be effective and valid under applicable law. If, however, any provision of this Agreement, or
portion thereof, is prohibited by law or found invalid under any law, only such provision or
portion thereof shall be ineffective, without in any manner invalidating or affecting the
remaining provisions of this Agreement or valid portions of such provision, which are hereby
deemed severable.

Each party hereto agrees to do all acts and things and to make, execute and deliver such
written instruments, as shall from time to time be reasonably required to carry out the terms
and provisions of the Contract Documents.

Any specific requirement in this Contract that the responsibilities or obligations of the
Contractor also apply to a Subcontractor is added for emphasis and is also hereby deemed
to include a Subcontractor of any tier. The omission of a reference to a Subcontractor in
connection with any of the Contractor’s responsibilities or obligations shall not be construed
to diminish, abrogate, or limit any responsibilities or obligations of a subcontractor of any tier
under the Contract Documents or the applicable subcontract.

Contractor makes the following representations:

1. Contractor has familiarized itself with the nature and extent of the Contract
Documents, Work, locality, local conditions, and with Federal, State and Local Laws,
ordinances, rules and regulations that may in any manner effect costs, progress or
performance of the Work.

2. Contractor has made examinations, investigations, tests and studies at the project
site, as he deems necessary for the performance of the Work at the Contract Price and
within the Contract Time. Contractor has correlated the results of all such observations,
examinations, tests, reports and data with the terms and conditions of the other Contract
Documents.

3. Contractor has given the Architect written notice of all conflicts, errors or
discrepancies that he has discovered in the Contract Documents and the written resolution
thereof by the Architect is acceptable to the Contractor.”

ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT

Add the following additional Paragraphs to 14.1.1:

5 disregards the instruction of the Construction Manager or Architect when
such instructions are based on the requirements of the Contract
Documents.

01:12289820.2
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14.4

.6 fails to furnish the Owner and Construction Manager with assurances
satisfactory to the Owner and Construction Manager evidencing the
Contractor's ability to complete the Work in compliance with the
requirements of the Contract Documents.

v fails or neglects to progress work in such a manner to reasonably assure
completion of the Work within the Contract Time or in accordance with the
Construction Schedule.

.8 purposefully engages in a strike or work stoppage, or is in any way
responsible for hindering or delaying the work of other trades, or ceases to
work due to picketing or labor disputes of any kind.

TERMINATION BY THE OWNER FOR CONVENIENCE

Delete Paragraph 14.4.3 in its entirety and replace with the following:

14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall
be entitled to receive payment for Work executed, and cost incurred by reason
of such termination along with reasonable overhead.

ARTICLE 15: CLAIMS AND DISPUTES

15.1.6

15.2

15.3

154

01:12289820.2

CLAIMS FOR CONSEQUENTIAL DAMAGES

Delete Paragraph 15.1.6 and its subparagraphs in their entirety.

INITIAL DECISION

Delete Paragraph 15.2.5 in its entirety and replace with the following:

15.2.5 The Architect will approve or reject Claims by written decision, which shall state
the reasons therefore and shall notify the parties of any change in the Contract
Sum or Contract Time or both. The approval or rejection of a Claim by the
Architect shall be subject to mediation and other remedies at law or in equity.

Delete Paragraph 15.2.6 and its subparagraphs in their entirety.

MEDIATION

15.3.1 Strike “binding dispute resolution” and insert “any or all remedies at law or in equity”.

15.3.2 In the first sentence, delete “administered by the American Arbitration Association in

accordance with its Construction Industry Mediation Procedure in effect on the date of the
Agreement,”. Also strike “binding dispute resolution” and insert “remedies at law and in

equity”.
ARBITRATION

Delete Paragraph 15.4 and its subparagraphs in their entirety.

END OF SUPPLEMENTARY GENERAL CONDITIONS
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SECTION 007343 - WAGE RATE REQUIREMENTS

1. SUMMARY

1.1.

1.2

1.3

1.4

1.5

1.6

In accordance with Delaware Code, Title 29, Chapter 69, Section 6912, all
laborers and mechanics of the Contractor and all subcontractors employed to
perform work directly upon the site of the work shall be paid unconditionally
and not less often than once a week and without subsequent deduction or rebate
on any account the full amounts accrued at the time of payment computed at
wage rates not less than those determined by the Division of Industrial Affairs,
Department of Labor, State of Delaware, as the prevailing rates in this area.

This approved scale of wages must be posted by the Contractor in a prominent
and easily accessible place at the site of the work.

It is further stipulated that there may be withheld from the Contractor such
accrued payment as may be considered necessary by the contracting officer to
pay laborers and mechanics employed by the Contractor or any subcontractors
on the work the difference between the rates of wages required and the rate of
wages received by such laborers and mechanics and not refunded to the
Contractor, subcontractor or their agents.

Where wage rates are published in this Manual they are issued by the State
Department of Labor on the date indicated and are included for the convenience
of Bidders. The Owner, the Architect, and the Construction Manager, accept no
responsibility for the accuracy or applicability of any rates included herein. The
actual wage rate determinations which will apply to the work will be those in
effect on the first day of public advertisement for bids as determined by the State
Department of Labor. It will be the responsibility of each bidder to contact the
State Department of Labor and to incorporate these rates in his bid.

"In accordance with Delaware Code, Title 29, Section 6912, as amended July 5,
1994, contractors shall furnish sworn payroll information to the Department of
Labor on a weekly basis for each contract which exceeds $15,000 for renovation
work and $100,000 for new construction. The construction contract amount is
based on a cumulative total of all contracts bid for a specific project. Payroll
forms for submission may be obtained from the Department of Labor."

151 A Payroll Report, available from the Department of Labor is to be used
to provide this information.

A copy of the Prevailing Wages for the project is attached hereto.

END OF SECTION

WAGE RATE REQUIREMENTS 007343-1
PU09, Revised 5/11



STATE OF DELAWARE
DEPARTMENT OF LABOR
DIvISION OF INDUSTRIAL AFFAIRS

4425 NORTH MARKET STREET - TELEPHONE (302) 761-8200
WiLmiNGToN, DeLaware 19802 Fax (302) 761-6601

Yia Email and Regular Mail
January 10, 2017

Mr. Daniel Lyons
EDIS Company

110 8. Poplar Street
Suite 400

Wilmington, DE 19803

Re: Window Replacement, Austin D, Baltz Elementary School, New Castle County, DE

Dear Mr. Lyons:

I am responding to your request for a category determination for the Austin D. Baltz Elementary School
renovation project, which is a state funded construction project located in New Castle County, DE. The
work consists of window replacement. You estimate the total cost of construction for this project to be
$1,900,000.00.

Based upon the information you provided the Department of Laber has determined that this project is a
Building Construction project.

Delaware's Prevailing Wage Regulations provide that the rates applicable to a project are the rates in effect
on the date of publication of the specifications for that project. 1 have enclosed a certified copy of the
March 135, 2016 prevailing wage rates for Building Construction to be included in your bid specification.
However, please be advised that, in the ¢vent that a contract for a project is not executed within one
hundred and twenty (120} days from the earliest date the specifications were published, the rates in effect at
the time of the execution of the contract shall be the applicable rates for the project.

Lastly, please see the enclosed debarment list. Entities/individuals listed shall not be permitted to bid on, be
awarded or work on Delaware State funded construction projects, in the timeframe specified, as provided
for under 29 Del.C. §6960 or other applicable State statutes,

If you have any questions or | can provide any additional assistance, please do not hesitate to contact me at
302-761-8326.

Sincerely,

) ‘.f
T P s

e i

Randall Carrow

Labor Law Enforcement Qfficer

Randall. Carrow@state.de.us

Enclosures



PHONE :

Mailing Address:

225 CORPORATE BOULEVARD
SUITE 104

NEWARK, DE 15702

STATE OF DELAWARE
DEPARTMENT OF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW
(302) 451-3423

ENFORCEMENT

Located at:
225 CORPORATE BCULEVARD
SUITE 104
NEWARK, DE 19702

PREVAILING WAGES FOR BUILDING CONSTRUCTION EFFECTIVE MARCH 15, 2016
CLASSIFICATION NEW CASTLE KENT SUSSEX
ASBESTOS WORKERS 22.58 27.81 40.47
BOTLERMAKERS 67.59 34.29 50.41
BRICKLAYERS 50.49 50.49 50.49
CARPENTERS 52.81 52.81 41.97
CEMENT FINISHERS 70.82 30.05 21.89
ELECTRTCAL LINE WORKERS 44.90 38.50 29.36
ELECTRICIANS 65.10 65.10 65.10
ELEVATOR CONSTRUCTORS 83.06 63.69 31.54
GLAZTERS 69.30 69.30 55.95
TNSULATORS 54.38 54.38 54.38
TRON WORKERS 61.20 61.20 61.20
LABORERS 4360 43.60 43.60
MILLWRIGHTS 66.83 66.83 53.40
PAINTERS 46.72 46.72 46.72
PILEDRIVERS 72.97 38.86 31.43
PLASTERERS 29.47 29.47 21.84
PLUMBERS/ PIPEF ITTERS/STEAMFITTERS 65.95 50.85 55.34
POWER EQUIPMENT OPERATORS 61.36 61.36 43.28
ROOFERS - COMPOSITION 23.49 23.40 20.87
RCOFERS-SHINGLE/SLATE/TILE 18.16 18.07 16.98
SHEET METAL WORKERS 65.14 65.14 65.14
SOFT FLOOR LAYERS 49.77 49.77 19,77
SPRINKLER FITTERS 54.57 54.57 54.57
TERRAZZO/MARBLE/TILE FNRS 55.72 55.72 -~ 16.92
TERRAZZO/MARBLE/TILE STRS 63.98] - 63.98 ,/f 54.33
TRUCK DRIVERS 28.39L7° 5 27.10 7 20.68

/////@0/7

REGULATIONS ADOPTED BY THE DEPARTMENT OF LABCR ON AFRIL 3,

B

7

-

)

Y
ADMINI ATOR, FICE-CF LA?OR LAW ENFORCEMENT

NOTE: THESE RATES ARE PROMULGATED AND ENFORCED PURSYANT TO THE PREVAILING WAGE

1292,

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR
CLASSIFICATIONS, PHCONE (302} 451-3423.

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE.

PROJECT: Window Replacement, Austin D. Baltz Elem School; New Caslte County, DE,




PREVAILING WAGE DEBARMENT LIST

The following contractors have been debarred for violations of the prevailing wage law
29Del.C. §6960 or other applicable State statutes.

Therefore, no public construction contract in this State shall be bid on, awarded to, or
received by contractors and individuals on this list for a period of (3) three years from the
date of the judgment or as deemed by a court of competent jurisdiction.

1
Date of
Contractor Address Debarment
Mullen Brothers, Inc. 3375 Garnett Road, Indefinite/
and Boothwyn, PA 15060 Civii Contempt
Daniel Mullen, individually
MMR Associates DBA 679 Horse Pond Road,
Peninsula Glass and Dover, DE 19901 1/20/2015
Michael Rooney,
individually
Site Work Safety Supplies, 4020 Seven Hickories Road 1/12/2016
Inc. and Peter Coker, Dover, DE 19904
individually
Green Granite 604 Heatherbrooke Court Indefinite/
and Avondale, PA 19311 Civi! Contempt
Jason Green, individually
DCS Staffing & Cleaning 4805 Garrison Blvd. Indefinite/ 19
Professionals, LLC Suite 200 Del.C. 2374(%)
Baltimore, MD 21821
Pro Image Landscaping, Inc. 23 Commerce Street Indefinite/19
and Wilmington, DE 19801 and/or Del.C. §108 &
Owner(s) individually 2 Cameo Road 10 Del.C. 542(c)
Claymont, DE 19703
Liberty Mechanical, LLC 2032 Duncan Road Indefinite/ 19
and Wilmington, DE 19301 Del.C. 2374(1)
Owner(s), individually
Integrated Mechanical and | 4601 Governor Printz Boulevard Indefinite/19
Fire Systems Inc. and Allison Wilmington, DE 19809 Del.C. §108 &
Sheldon, individually 10 Del.C. 542(c)

Updated: September 27, 2016



Red Clay Consolidated School District
Capital Improvements

Baltz Elementary School

Bid Pack B — Mechanical Re - Bid

15 March 2017

SECTION 008114 — DRUG TESTING FORMS

1. SUMMARY

A. Pursuant to 4104 Regulations for the Drug Testing of Contractor and Subcontractor
Employees Working on Large Public Works Projects requires that Contractors and
Subcontractors who work on Large Public Works Contracts funded all or in part with
public funds submit Testing Report Forms to the Owner no less than quarterly.
See the form attached hereto.

B. The Contractor will notify the Owner in writing of any positive results of random
drug testing. See the form attached hereto. The results must be reported to the
Owner within 24 hours of receipt of the test results.

DRUG TESTING FORMS 008114-1
PU09, Revised 1/2016



Red Clay Consolidated School District
Capital Improvements

Baltz Elementary School

Bid Pack B — Mechanical Re - Bid

15 March 2017

EMPLOYEE DRUG TESTING REPORT FORM
Period Ending:

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large
Public Works Projects requires that Contractors and Subcontractors who work on Large Public Works
Contracts funded all or in part with public funds submit Testing Report Forms to the Owner no less than
quarterly.

Project Number:

Project Name:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Number of employees who worked on the jobsite during the report period:

Number of employees subject to random testing during the report period:

Number of Negative Results Number of Positive Results

Action taken on employee(s) in response to a failed or positive random test:

Authorized Representative of Contractor/Subcontractor:

(typed or printed)
Authorized Representative of Contractor/Subcontractor:
(signature)
Date:
DRUG TESTING FORMS 008114-2

PU09, Revised 1/2016



Red Clay Consolidated School District
Capital Improvements

Baltz Elementary School

Bid Pack B — Mechanical Re - Bid

15 March 2017

EMPLOYEE DRUG TESTING
REPORT OF POSITIVE RESULTS

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large
Public Works Projects requires that Contractors and Subcontractors who work on Large Public Works
Contracts funded all or in part with public funds to notify the Owner in writing of a positive random
drug test.

Project Number:

Project Name:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Name of employee with positive test result:

Last 4 digits of employee SSN:

Date test results received:

Action taken on employee in response to a positive test result:

Authorized Representative of Contractor/Subcontractor:
(typed or printed)

Authorized Representative of Contractor/Subcontractor:

(signature)
Date:

This form shall be sent by mail to the Owner within 24 hours of receipt of test results.

Enclose this test results form in a sealed envelope with the notation "Drug Testing Form - DO NOT
OPEN" on the face thereof and place in a separate mailing envelope.

END OF SECTION

DRUG TESTING FORMS 008114-3
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SECTION 011100 - SUMMARY OF WORK

1. RELATED DOCUMENTS

1.1

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Sections, apply to work of this Section.

2. CONTRACTS

21

The work will be performed under separate prime contracts managed by the Construction
Manager.

3. ALTERATIONS & COORDINATION

3.1

Contractor shall be responsible to coordinate their work with the work of others, including,
but not limited to, the preparation of general coordination drawings, diagrams and schedules,
and control of site utilization, from the beginning of activity, through project close-out and
warranty periods.

4. KNOWLEDGE OF CONTRACT REQUIREMENTS

4.1

4.2

4.3

4.4

4.5

The Contractor and his Subcontractors, Sub-subcontractors and material men shall consult in
detail the Contract Documents for instructions and requirements pertaining to the Work, and
at his and their cost, shall provide all labor, materials, equipment and services necessary to
furnish, install and complete the work in strict conformance with all provisions thereof.

The Contractor will be held to have examined the site of the Work prior to submitting his
proposal and informed himself, his Subcontractors, Sub-subcontractors and material men of
all existing conditions affecting the execution of the Work.

The Contractor will be held to have examined the Contract Documents and modifications
thereto, as they may affect subdivisions of the Work and informed himself, his Subcontractors,
Sub-subcontractors and material men of all conditions thereof affecting the execution of the
Work.

The Scope of Work for the Contract is not necessarily limited to the description of each section
of the Specifications and the illustrations shown on the Drawings. Include all minor items not
expressly indicated in the Contract Documents, or as might be found necessary as a result of
field conditions, in order to complete the Work as it is intended, without any gaps between
the various subdivisions of work.

The Contractor will be held to be thoroughly familiar with all conditions affecting labor in the
area of the Project including, but not limited to, Unions, incentive pay, procurements, living,
parking and commuting conditions and to have informed his Subcontractors and Sub-

SUMMARY OF WORK 011100-1
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subcontractors thereof.

5. CONTRACT DOCUMENTS INFORMATION

5.1

5.2

5.3

54

5.5

5.6

57

5.8

The Contract Documents are prepared in accordance with available information as to existing
conditions and locations. If, during construction, conditions are revealed at variance with the
Contract Documents, notify the Construction Manager immediately, but no more than three
(3) days from the day the variance is first known. Failure to give timely notice shall operate to
waive any claim Contractor might otherwise have for an adjustment to Contract Time or Sum
as a consequence of such variance.

The Specifications determine the kinds and methods of installation of the various materials,
the Drawings establish the quantities, dimensions and details of materials, the schedules on
the Drawings give the location, type and extent of the materials.

Dimensions given on the Drawings govern scale measurements and large scale drawings
govern small scale drawings, except as to anything omitted unless such omission is expressly
noted on the large scale drawings.

The techniques or methods of specifying to record requirements varies throughout text, and

a7 i

may include “prescriptive”, “open generic/descriptive”, “compliance with standards”,
s

“performance”, “proprietary”, or a combination of these. The methods used for specifying
one unit of work has no bearing on requirements for another unit of work.

Whenever a material, article or piece of equipment is referred to in the singular number in the
Contract Documents, it shall be the same as referring to it in the plural. As many such
materials, articles or pieces of equipment shall be provided as are required to complete the
Work.

Whenever a material, article or piece of equipment is specified by reference to a
governmental, trade association of similar standard, it shall comply with the requirements of
the latest publication thereof and amendments thereto in effect on the bid date.

In addition to the requirements of the Contract Documents, Contractor’s work shall also
comply with applicable standards of the construction industry and those industry standards
are made a part of Contract Documents by reference, as if copied directly into Contract
Documents, or as if published copies were bound herein.

Where compliance with two (2) or more industry standards, contract requirements, or sets of
requirements is specified, and overlapping of those different standards or requirements
establishes different or conflicting minimums or levels of quality, then the most stringent
requirements, which are generally recognized to be also the most costly, is intended and will
be enforced, unless specifically detailed language written into the Contract Documents clearly
indicates that a less stringent requirement is to be fulfilled. Refer apparently equal but
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different requirements, and uncertainties as to which level of quality is more stringent, to
Architect for decision before proceeding.

5.9 Reference standards referenced directly in Contract Documents or by governing regulations
have precedence over non-reference standards which are recognized in industry for

applicability of work.

5.10 Contractor’s bid is based on the complete set of Contract Documents including documents not
specifically issued as part of the bid pack but referenced in same.

6. SCOPE OF WORK/GENERAL INFORMATION

6.1 A Scope of Work for each contract to be awarded on the project follows in this section. When
a Contract has been awarded to a Contractor, the successful Contractor will be listed after the
title of the Contract. When no Contract has yet been awarded, no Contractor's name will be
listed. Previous Scopes of Work include addendum changes.

6.2 Contractor is responsible for performing the work listed in the Summary of Work for his
contract. Contractor is also responsible for knowing the work that has been assigned to
preceding contracts. No additional compensation or extension of time will be allowed a
Contractor due to his ignorance of the work assigned to his Contract or to other contracts
which may affect his work. The Contractor is responsible, however, for all items which are
covered in the Specifications and Drawings relating to their Contract if not specifically
mentioned in the Summary of Work.

6.3 The Construction Manager will provide on site a source for temporary electric, temporary
water and portable sanitation facilities only. It is each Contractor's responsibility to make the
necessary connections, including all material for temporary electric and water. Please note
that utility charges for office trailers will be the responsibility of the individual Contractors.

6.4 A dumpster will be provided on site for free use by Contractors to dispose of non-hazardous,
common, work-related refuse. Clean-up is the responsibility of each Contractor. Clean up
shall be performed on a daily basis. Contractors not complying will be advised in writing and
back charged for all costs associated with the clean up of their work.

6.5 Contractors are reminded that there are limited storage areas available on site. Off site
storage will be the responsibility of each individual Contractor.

6.6 Office trailer permits off site will be the responsibility of each individual Contractor. On site
Contractor’s field offices, one (1) per Contractor, if required, will be located as directed by the
Construction Manager.

6.7 Contractor will be prepared to discuss and submit a detailed project schedule seven (7) days
after receipt of Notice to Proceed and to begin its submittal process. The Project Schedule is
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6.8

6.9

6.10

6.11

6.12

6.13

6.14

6.15

6.16

6.17

an integral part of this contract. Certain construction sequences and priorities must take place
in order to meet the target dates. Concentrated work periods will occur and each Contractor
is responsible to staff the project as required by the current Construction Schedule or as
directed by the Construction Manager. Contractor will cooperate with the Construction
Manager in planning and meeting the required sequences of work and Project Schedule as
periodically updated by the Construction Manager.

All bids must include insurance limits in accordance with Article 11 of the Section 007300
SUPPLEMENTARY CONDITIONS.

Hoisting, scaffolding and material handling is the responsibility of each Contractor, unless
otherwise noted.

Contractor will be responsible for layout of its own work. The Construction Manager will
provide benchmark and layout of the building line.

Contractor will be responsible to keep clean public roadways soiled by construction traffic on
a daily basis. If cleaning is not done, the Construction Manager may perform the cleaning on
an overtime basis and backcharge the Contractor responsible.

Contractor Scopes of Work and Schedule are interrelated. Familiarity with each is required.

The Construction Manager will provide testing services for soil, concrete and steel. Other
testing as required by the Contract Documents will be in accordance with the technical
specifications and/or the individual scope of work. Refer to Specification Section 004500 -
QUALITY CONTROL.

Safety is the responsibility of each individual Contractor. The project will be governed under
the guidelines of OSHA.

Inter-Contractor shop drawing distribution will be performed by the Construction Manager.
Contractor is individually responsible for either coordinating his work with these distributed
drawings or notifying the Construction Manager, in writing, of any discrepancies.

Coordination with other trades will be required. The Contractor will be required to attend
periodic coordination meetings with other trades where requirements, conflicts and
coordination issues will be discussed and resolved. Attendance when requested will be
mandatory. If inter-Contractor coordination is not satisfactorily performed, the conflicting
Contractors shall mutually share the cost to relocate and/or reinstall their work.

Contractor shall submit a schedule of values to the Construction Manager prior to the
submission of their first invoice for approval on AIA G702/CMa, Application for Payment and
G703, Continuation Sheet.

SUMMARY OF WORK 011100- 4
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6.18

6.19

6.20

6.21

6.22

6.23

6.24

6.25

6.26

6.27

Contractor is expected to review and coordinate its Work with the complete set of Contract
Documents, including all items noted as by his trade whether or not shown on that particular
set of drawings. Documents are available at the site for review.

Contractor is responsible for obtaining all necessary permits required for his work, including
street permits. Unless otherwise noted, building permit shall be secured by the Construction
Manager. Any subcontractor who will be restricting access to street, right of way or adjacent
property must notify the Construction Manager 48 hours in advance.

Contractor’s License: Submit a copy of all business licenses required by local and state agencies.

Contractor shall absorb, without additional compensation, any and all costs of working
beyond normal hours to maintain job progress in accordance with the current construction
schedule.

No asbestos or PCB’s in or on any material or equipment will be accepted or allowed on this
project. All hazardous materials will be treated in accordance with all State and Federal
regulations.

Daily clean up of the work is the responsibility of each individual Contractor which includes
broom cleaning of their debris as required. Contractor will be individually back charged by
the Construction Manager for clean up not satisfactorily performed by the Contractor.

In the event asbestos is uncovered, the Contractor shall notify the Construction Manager of
the areas requiring removal of asbestos. The Construction Manager shall then coordinate the
removal with the Owner.

This project is to be constructed adjacent to and in existing buildings. Contractor shall
exercise all due precautions to minimize noise, air pollution and any other construction
hazards which in any way would cause discomfort or danger to the occupants of the existing
building in the area.

Existing mechanical, electrical, plumbing, sprinkler, medical gas, fire alarm, etc. systems will
be shut off and locked out by the Owner as required by the Work. Tie-in's and modifications
to those systems will be performed by the specific Contractor associated with the work as
indicated in the Contract Documents. Re-energizing and re-start up of all systems should be
performed by the Owner.

The Safety Cable System shall not be altered or removed without a written request submitted
to the Project Manager with a copy to the Field Manager. It shall be the responsibility of each
and every Contractor that is removing or altering the Safety Cable System to maintain the fall
protection safety provided by the safety cable and not leave the area unprotected. Each and
every Contractor shall be responsible to re-install the Safety Cable System immediately after
work is completed. Each and every Contractor shall be responsible to re-install the Safety
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6.28

6.29

6.30

6.31

6.32

Cable System in accordance to OSHA standards.

Normal work hours for this project are from 7:00 a.m. to 3:30 p.m. Any work to be performed
outside of these hours must receive prior approval from the Construction Manager. Requests
to work beyond normal work hours shall be submitted at least 48 hours prior.

Contractor is responsible for having a competent project superintendent/foreman on-site
during all work performed under its contract.

In the event the Contractor has non-English speaking employees or subcontractors on the
project, they shall have a superintendent or foreman on site, at all times, who speaks English
and can communicate with Contractor’s employees. Should the Contractor fail to meet this
requirement, at any time, Construction Manager may direct all Work to stop until the proper
supervision is on site. The Contractor will be responsible for maintaining the project work
schedule and make up at its own expense, any delay to the Schedule resulting from the work

stoppage.

Punch List Procedures: Contractor shall be given a copy of the punch list with his
appropriate work identified. Contractor shall have nine (9) calendar work days to complete
its punch list work. On the 10th day or as determined by the Construction Manager, the
Construction Manager shall employ other contractors, as required, to complete any
incomplete punch list work and retain from the appropriate Contractors retainage all costs
incurred.

Contractor shall provide the necessary safety barricades and railings required to complete
their work and comply with all OSHA, local code and contract specifications.

6.33 Temporary Protection: Provide temporary protection to ensure that no damages occur to

existing or new finishes, building components, materials, equipment, etc. In addition, provide
all approved signage and safety devices applicable to the referenced temporary protection. An
approved temporary protection plan will be required before the initial start of the work.

6.34 Provide fine clean up on a daily basis. Fine cleaning will be defined as those means/methods

utilized to ensure that all odors, dust, and debris will be non-existent within the project area at
the end of each workday. In addition, means and methods shall be utilized that prevent the
migration of odors, dust, debris, and excessive noise from migrating into non-working areas.
An approved cleanup plan will be required before the initial start of the work.
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CONTRACT NO. B-04 - MECHANICAL AND PLUMBING

A. Work included in this contract consists of, but is not necessarily limited to, all labor, materials and
equipment for:

*  Technical Specification Sections:

Division 0 Bidding and Contract Requirements
Division 1 General Requirements

Division 23 Mechanical Re - Bid

Section 024100 Demolition

This contract also includes, but is not necessarily limited to, all labor, materials and equipment for the

following:
1. Provide a complete mechanical system as indicated on the Drawings and in the Specifications.
2. Provide all labor, material, trucking, equipment, hoisting, scaffolding, power, temporary

facilities, permit fees, supervision, layout, clean up, haul off, dumpsters, etc. for the complete
performance of all contract work.

3. Penetrations through wall, floors, etc. including cutting, patching and fire safing.

4. Clean up.

5. Louvers and vents related to HVAC operations.

6. Selective demolition, modification, and reinstallation of Kool Duct. Disconnect ductwork from

UV and move away from window area. Disconnect ductwork from relief louver and backdraft
damper assembly mounted in window. Provide safe storage of Kool Duct during window
demo/installation. Demo existing louver and backdraft damper assembly. See section 3/A3.2
and storefront details H8, M8, M9, and J6 and sheet A6.3 for new louver installation. Provide
new sheet metal transitions as needed. Upon completion of window installation, reinstall all
Kool Duct, and provide new louvers and backdraft dampers as previously installed. This
contractor is responsible for cutting openings in the spandrel panels for the installation of
louvers and backdraft dampers. Coordinate with window & abatement contractor. See note 6
on sheet A 6.1.

7. Provide new counter-balance relief-air louver and backdraft damper assemblies to match the
size of the existing assemblies and install them in the insulated spandrel panel portion of new
storefront systems in locations shown on building elevations. This contractor is responsible for
cutting openings in the spandrel panels for the installation of louvers and backdraft dampers.
See reflected ceiling plans for ceiling configuration changes required to accommodate new
louver and damper assemblies. Reference sheet A4.1, A4.2, & A6.1 for locations. Coordinate
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with Glass & Glazing & Abatement contractor. Provide Ruskin EME 420 MD Wind — Driven
rain resistant stationary louver or approved equal. Sizes vary with new storefront opening size.
Provide new sheet metal transition. Provide new Pottorff BD-51 or approved equal. Reinstall
existing grill. See details 1 & 2/M8.1. See note 5 on sheet A 6.1.

8. Disconnect existing sheet metal duct enclosure and ductwork from UV and move away from
existing window area. Provide save storage of sheet metal duct enclosure for reinstallation.
Disconnect existing ductwork from relief louver and backdraft damper assembly mounted in
window. Demo existing louver and backdraft damper assembly. See architectural drawings
for new louver and backdraft damper assembly installation. Reinstall existing duct system at
new louver and backdraft damper assembly. Reinstall existing sheet metal enclosure at same
location. Coordinate with window contractor. Reference sheet metal enclosure note on sheet
MS.1.

9. At A/C Unit label on architectural drawings, remove existing window A/C unit and salvage
for owner.

10. At all existing louver locations except those at Alternate #1 units, provide new louver and
backdraft damper assembly. Provide new sheet metal transition and reinstall existing interior
grill. See note 5 on sheet A6.1.

11. At alternate #1 storefront unit’s only, new louver and backdraft damper assembly. Provide
new sheet metal transition. Reinstall existing duct system where present. See note 6 on sheet
A6.1.

12. At W23A install existing Kiln exhaust in new G-2 glazing.

13.  Temporary Protection including but not limited to walls, floors, etc.

14. Coordinate damper size, location and type of damper with architectural drawings.

15. Provide manpower to meet required schedule dates

16.  Provide a $10,000 allowance to be used at the discretion of the Construction Manager.

17.  As-built drawings.

18.  All guarantees and warranties to begin at the substantial completion of the entire project.
Maintain equipment prior to substantial completion.

End of Section
SUMMARY OF WORK 011100- 8
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SECTION 012100 - ALLOWANCES

1. RELATED DOCUMENTS

1.1

1.2

1.3

1.4

1.5

1.6

1.7

The general provisions of the Contract, including the Conditions of the Contract
(General, Supplementary and other Conditions, if any) and Division 1 as appropriate,
apply to the Work specified in this Section.

Refer to provisions in AIA Document A232 - 2009 EDITION, GENERAL
CONDITIONS OF THE CONTRACT FOR CONSTRUCTION, CONSTRUCTION
MANAGER AS ADVISOR EDITION, for requirements in addition to those specified
in Division 1.

Refer to Scope Information Sheets for all contracts bound in the Project Manual under
Section 011100 - SUMMARY OF WORK. The Scope Information Sheets describe
generally the work included in each contract, but the work is not necessarily limited
to that described.

For work being constructed under separate prime contracts, provisions of this Section
apply to each contract being bid.

Include in the Contract Sum all lump sum and unit cost allowances stated in the
Contract Documents.

Designate in the construction progress schedule the delivery dates for products
specified under each allowance.

Designate in the Schedule of Values the quantities of materials required under each
unit cost allowance.

2. ALLOWANCES FOR PRODUCTS

2.1 The amount of each allowance includes:

A. The cost of the product or labor to the Contractor or Subcontractor, less any
applicable trade discounts.

B. Delivery to the site.
C. Labor required under the allowance, only when labor in specified to be included

in the allowance. If labor is not specified to be included in the allowance, it shall
be included in the Contractor's bid and in the resulting Contract Sum.

ALLOWANCES 012100- 1
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D. Applicable taxes.
E. Profit and overhead.

2.2 In addition to the amount of each allowance, include in the Contract Sum the
Contractor's costs for:

A.

B.

C.

D.

E.

2.3 Refer

Handling at the site; including unloading, uncrating and storage.
Protection from the elements and from damage.

Labor for installation and finishing, except where labor is specified to be a part of
the allowance.

Other expenses required to complete the installation.
Contractor's and Subcontractor's overhead and profit.

to Scope Information Sheets under Section 011100 - SUMMARY OF WORK for

the amount of each lump sum allowance and for work specified in the specification
sections listed below.

A.

B-04 Mechanical — Mechanical Re - Bid
1. $10,000 to be used at the discretion of the CM

3. ADJUSTMENT OF COSTS

3.1 Should the net cost be more or less than the specified amount of the allowance, the
Contract Sum will be adjusted accordingly by Change Order.

A.

For products and labor specified under a unit cost allowance, the unit cost shall
apply to the quantities actually used with a nominal allowance for waste, as
determined by receipted invoices, or by field measurement.

3.2 At Contract closeout, reflect all approved changes in Contract amounts in the final
statement of accounting.

ALLOWANCES

END OF SECTION

012100- 2
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SECTION 012200 - UNIT PRICES

1. GENERAL PROVISIONS

1.1

1.2

1.3

The general provision of the Contract, including the Conditions of the Contract
(General, Supplementary and other conditions, if any) and Division 1 as appropriate,
apply to the Work specified in this Section.

Refer to provisions in AIA Document A232 - 2009 EDITION, GENERAL
CONDITIONS OF THE CONTRACT FOR CONSTRUCTION, CONSTRUCTION
MANAGER AS ADVISOR EDITION, for requirements in addition to those specified
in Division 1.

For work being constructed under separate prime contract, provisions of this Section
apply to each contract being bid.

2. BASE BID

2.1

The Base Bid shall consist of all work shown or specified in the Contract Documents,
exclusive of any Additive Unit Prices specified herein.

.22 The Base Bid shall include all work in any Subtractive Unit Prices specified herein.

3. UNIT PRICES

3.1

3.2

3.3

34

State in the Bid Form the amount to be added to (or subtracted from) the Base Bid per
unit of measurement for each Unit Price specified. State this amount to include all
overhead and profit. No surcharge in addition to the Unit Price listed will be
permitted.

See Section 002113, INSTRUCTIONS TO BIDDERS for related information.

For description of Unit Prices requested, refer to the specification. The method of
stating the Unit Prices is described in the Bid Form.

Where both add and deduct unit prices are requested, there shall not be more that a
10% variation between the two.

4. APPLICATION OF UNIT PRICES

4.1

Unit prices stated in the Bid Form will apply from the time the Bid is submitted until
Contract completion.

UNIT PRICES 012200 - 1
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5. MEASUREMENT OF QUANTITIES

5.1 Quantities shall be determined by field measurement by contractor personnel and as
verified by the Construction Manager.

52 At the Contractor's option, and at his expense, measurement may be made by a
registered surveyor.

6. LIST AND DESCRIPTION OF UNIT PRICES

a.) Installation and removal of temporary sheathing to secure an opening created by
removal of windows. (S.F.).
b.) Exterior Cast Stone Sills — Demo existing exterior cast stone sills and provide new (L.E.)

END OF SECTION
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SECTION 012300 - ALTERNATES

1. GENERAL PROVISIONS

1.1 The general provisions of the Contract, including the Conditions of the Contract
(General, Supplementary and other conditions, if any) and Division 1 as appropriate,
apply to the Work specified in this Section.

1.2 Refer to provisions in AIA Document A232 — 2009 Edition, GENERAL CONDITIONS
OF THE CONTRACT FOR CONSTRUCTION, CONSTRUCTION MANAGER AS
ADVISOR EDITION, for requirements in addition to those specified in Division 1.

1.3 For work being constructed under separate prime contracts, provisions of this Section
apply to each contract being bid.

2. BASE BID

2.1 The Base Bid shall consist of all work shown or specified in the Contract Documents,
exclusive of any Additive Alternates specified herein.

2.2 The Base Bid shall include all work in any Subtractive Alternates specified herein.
3. ALTERNATES

3.1 State in the Bid Form the amount to be added to the Base Bid for each Alternate
specified.

3.2 See Section 002113 - INSTRUCTIONS TO BIDDERS for related information.

3.3 The description of Alternates contained herein is in summary form. Detailed
requirements for materials and execution shall be as specified in other sections and as
shown on drawings.

1.) Alternate No.1 - Administration Wing

END OF SECTION
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SECTION 012600 - CHANGE ORDER PROCEDURES

1.

GENERAL:

1.1 The general provisions of the Contract, including the Conditions of the Contract
(General, Supplementary and other Conditions, if any) and Division 1 as appropriate,
apply to the Work specified in this Section.

1.2 Refer to provisions in AIA Document A232 — 2009 EDITION, GENERAL CONDITIONS
OF THE CONTRACT FOR CONSTRUCTION, CONSTRUCTION MANAGER AS
ADVISOR EDITION, for requirements in addition to those specified in Division 1.

1.3 The Construction Manager is responsible for processing all change orders. Each request
will be assigned a change order request (COR) number. The Change Order Request &
Execution Form will be initiated via the web-based project management system
(Building Blok) used by the CM.

1.4 It is to be clearly understood that no extra work shall commence without an approved
written and executed change order from the Owner.

INTTTIATING A CHANGE ORDER:

2.1 Specific changes initiated by the Owner, Architect, Construction Manager (CM) or
Contractor will be processed as follows:

A. The Owner will authorize the Architect to prepare sufficient documents to establish
an accurate price. These documents to be forwarded to the Construction Manager
and Owner “for pricing only, not authorized for construction.” The Construction
Manager will develop the estimate (within 2 weeks) showing a breakdown by trades
with all trade contractor quotes. The Owner will approve or reject the change
request within two (2) weeks. If the Owner elects to proceed with the change, the
Construction Manager will prepare formal change orders to the various trade
contractors involved in the change and reference in all formal change orders the
original change order request number.

B. Field Change: Contractor shall immediately notify the Construction Manager of a
change due to field conditions or site conditions. If documents cannot be prepared
for pricing due to schedule constraints, the Construction Manager will make every
effort in estimating the field change. If the Owner and Construction Manager agree
that certain field changes should be handled on a time and material basis, the
Construction Manager will closely monitor the Contractor's labor and material
affecting this change. At the completion of the work a formal change order will be
issued.

C. Contractor Change: If a Contractor initiates a change order for work not included in
the Contract, the Construction Manager and Architect will research the validity of

CHANGE ORDER PROCEDURES 012600- 1
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2.2

the request, verify quantities and pricing and submit to the Owner for approval on a
change order request.
The additional cost, or credit to the Owner resulting from a change in the Work shall be
by mutual agreement of the Owner, Contractor, Construction Manager and the
Architect.

3. PROCESSING A CHANGE ORDER:

3.1

The Contractor will fill in the Change Order Request & Execution Form (COREF) with a
brief description of the change, any time extension, and cost changes.

3.2 The Contractor will attach to the COREF copies of the written quotations from the trade

3.3

34

3.5

3.6

3.7

contractors, Contractors, and suppliers. The Labor Detail Sheet and the Change Order
Detail forms must be added as an attachment to the COREF. The Contractor and each
sub-tier contractor (as applicable) must fill out the Labor Detail Sheet and Change Order
Detail Sheet. Samples of these forms are attached.

In all cases, this cost or credit shall be based on the “DPE” wages required and the
“invoice price” of the materials/equipment needed.

“DPE” shall be defined to mean “direct personnel expense”. Direct payroll expense
includes direct salary plus customary fringe benefits (prevailing wage rates) and
documented statutory costs such as workman’s compensation insurance, FICA, and
unemployment insurance.

A. “Fringe Benefit” is any medical, life or disability insurance, paid time off, etc.

B. “Worker’'s Compensation” is the insurance required for injuries including medical
leave, etc.

C. “FICA” is the costs association with Social Security and Medicare insurance.

D. “Unemployment insurance” is the cost associated with the governmental assessment
for employee’s unemployment benefits.

“Invoice price” of materials/equipment shall be defined to mean the actual cost of
materials and/or equipment that is paid by the Contractor (or Subcontractor) to a
material distributor, direct factory vendor, store, material provider, or equipment leasing
entity.

In addition to the above, the Contractor is allowed markup for overhead and profit on
additional work performed as outlined in Specification Section 012613, Contractor

Compensation.

Building Blok Procedures: The Contractor will submit all change order requests and

CHANGE ORDER PROCEDURES 012600- 2
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supporting documentation via the Building Blok web-based project management system.
Each Contractor will be issued a unique login and password. Each contractor must
submit the information as follows:

A. Create a new change order, from your “To-Do List” by clicking on the “Create Issue”
tab in the upper right corner and select “Change Order Request”.

B. The Contractor will enter a brief description of the change in the “Summary” block.
A detailed description of the change will be entered in the “Description of Change”
block, to include any changes to documents or time extension. The cost of the change
will be entered in the “Total Cost Change” block.

C. The Labor Detail Sheet and the Change Order Detail forms must be added as an
attachment to the request. The Contractor and each sub-tier contractor (as
applicable) must fill out the Labor Detail Sheet and Change Order Detail Sheet.
Samples of these forms are included behind this section. In addition to these forms,
the Contractor also must attach any material and equipment rental quotations. All of
these documents should be scanned and saved as a PDF file. Click on the “Browse”
box to upload the file. Be sure to wait until Building Blok tells you the file was
“Uploaded Successfully”.

D. Once the information is entered on the form and the proper attachments are
uploaded, the contractor will click “Save”. The Contractor will be prompted to enter
their password to approve an electronic signature. Once you save the request you
will have an opportunity to check it before submitting it to the CM. After you verify
the COREEF is correct click “Recommend Approval” to submit the change request to
the CM. The Contractor will then be prompted to re-enter the password to approve
an electronic signature and complete the submission request. Click on “Home” in the
upper left corner to make sure the change order does not appear on your To-Do List.

E. The Change Order Request will then be reviewed by the CM Project Manager and
Recommended for Approval, Rejected, or returned to the Contractor for additional
information. Once the Construction Manager, Owner, and Architect have approved
the request all parties will receive an email from Building Blok notifying them that a
fully executed Change Order and Contract Recalculation Form can be downloaded
from Building Blok. Hard copies of the executed change order and recalculation form
will not be provided by the CM.

It is to be clearly stated that no extra work shall commence without an approval from the Owner
or Construction Manager or Owner’s representative.

END OF SECTION
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CHANGE ORDER REQUEST & EXECUTION FORM

110 South Poplar Street Tel. 302-421-5700

Suite 400 Fax 302-421-5715

Wilmington, DE 19801

DATE: PROJECT NAME:

CONTRACT: REQUEST NUMBER:

CONTRACTOR: CHANGE ORDER NUMBER:
STATE PO NUMBER:

The following is a summary of the request submitted by the contractor as described above. All supporting
documents have been attached and described herewith. This summary shall contain a total amount of
compensation requested by the contractor as well as any request for an extension in contract time. It shall
be understood that the amounts described below shall remain valid for a period of sixty days from the date
described above unless otherwise stated.

A detailed breakdown of Labor, material, equipment, and subcontract costs must be attached to be
considered for review.

1. Summary Description(s):

2. Changes to the Contract Drawings:
3. Changes to the Project Manual:

4. Total Cost Change:

5. Total Time Change:

REVIEWED
This request has been reviewed and____approval disapproval is recommended by:
Name Title Date
APPROVED

This change order request is not approved until executed by all parties bound by a contractual relationship.
Upon execution it shall represent a modification to the agreement and is subject to all terms and conditions
of the contract documents.

Contractor: Architect:

Signed By: Signed By:

Title: Title:

Date: Date:

EDiS Company Owner:

Signed By: Signed By:

Title: Title:

Date: Date:

CHANGE ORDER PROCEDURES 012600- 4
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SINCE 1908

CHANGE ORDER DETAIL FORM

(Provided by contractor, subcontractor or sub tier contractor)

DATE SUBMITTED:

CONTRACT:

CONTRACTOR:

PROJECT NAME: BALTZ RENOVATIONS
CHANGE ORDER REQUEST #:

LABOR SECTION
TRADESMAN(s): LABOR HOURS  RATE (per schedule)  SUBTOTAL

Subtotal

MATERIAL SECTION
MATERIAL: QUANTITY UNIT COST SUBTOTAL

Subtotal

EQUIPMENT SECTION
EQUIPMENT: QUANTITY UNIT COST SUBTOTAL

Subtotal

SUBTOTAL

SUBCONTRACTOR/ SUB TIER*

OH & PROFIT (10% on sub/sub tier only))

BOND COST

OH & PROFIT (15% on own work)

3/2012 GRAND TOTAL

012600-5
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LABOR DETAIL FORM

(Provided by contractor, subcontractor, or sub-tier contractor)

DATE:

CONTRACT:

CONTRACTOR:

PROJECT NAME: BALTZ RENOVATIONS

CHANGE ORDER REQUEST #:

CLASSIFICATION:
Base Wage Rate:

Health Insurance
Holidays

Sick Days

Life Insurance

Disability Insurance

Dental Insurance

Company Vehicle
401K

Education

Other (specify below )

Subtotal

Posted Prevailing Rate

FICA (Social Security & Medicare)
SUTA (State Unemployment)
FUTA (Federal Unemployment)

General Liability Insurance

Worker's Compensation

Total Wage Rate

3/2012
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SECTION 012613 - CONTRACTOR COMPENSATION

1. GENERAL

1.1 The Contractor agrees to perform any additional Work, for the net cost of materials
and labor (including wages paid, payroll taxes, and all insurance) plus the following
percentage for all of his overhead and pro

1.2 fit, which includes Field Supervision:

The percentages to be added or allowed for any Work change involving both added
Work and omitted Work shall be applied only to the net difference in cost.

(a) 15% mark-up (10% overhead and 5% profit) by the Contractor on Work performed
by his own forces.

(b) For work done by a Subcontractor, 10% for subcontractor overhead and 5% for
subcontractor profit to which the Contractor may add 7.5% for his overhead and
profit combined.

(c) Contractor mark-up shall include supervision, home and field overhead, all self-
owned small tools and equipment.

1.2 When the Contractor is directed to perform overtime work at the CM (Owner)

expense to accelerate contractual work, the cost for same shall only be the actual
premium costs incurred by the Contractor.

END OF SECTION

CONTRACTOR COMPENSATION 012613 -1
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SECTION 012900 - PAYMENT PROCEDURES

1. GENERAL PROVISIONS
1.1 The general provisions of the Contract, including the Conditions of the Contract
(General, Supplementary and other conditions, if any) and Division 1 as appropriate,
apply to the Work specified in this Section.
1.2 Refer to provisions in AIA Document A232 - 2009 Edition, GENERAL CONDITIONS
OF THE CONTRACT FOR CONSTRUCTION, CONSTRUCTION MANAGER AS
ADVISOR EDITION, for requirements in addition to those specified in Division 1.
1.3 For work being constructed under separate prime contracts, provisions of this Section
apply to each contract being bid.
2. REQUIREMENTS INCLUDED
2.1 Submit Applications for Payment to Construction Manager in accordance with the
schedule and procedures established in the Contract Documents.
3. RELATED REQUIREMENTS
3.1 Owner-Contractor Agreement.
3.2 Conditions of the Contract: Article 9 PAYMENTS AND COMPLETION.
3.3 Section 01 31 13: Project Coordination Meetings
3.4 Section 01 33 00: Submittal Procedures
3.5 Section 01 77 00: Closeout Procedures
4.  FORMAT AND DATA REQUIRED
41 Submit itemized applications typed on AIA Document G702/CMa, Application and
Certificate for Payment, and Continuation Sheet G703, examples of which will be
furnished to the Contractor at the Pre-Construction meeting.
42 Provide itemized data on Continuation Sheet:
1. Format, schedules, line items and values: Duplicates of those of the schedule of
values previously accepted by the Construction Manager.
PAYMENT PROCEDURES 012900 -1
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5. PREPARATION OF APPLICATIONS FOR PROGRESS PAYMENTS

5.1 Form: AIA Document G702/CMa

1.

2.

Fill in required information, including that for Change Orders executed prior to
date of submittal of application.

Fill in summary of dollar values to agree with respective totals indicated on
Continuation Sheets.

5.2 Continuation Sheets:

Line items of components of Work will be subject to Owner’s review and
approval under the Provisions of Section 013300 - SUBMITTALS, and the
General Conditions. Continuation Sheets shall follow Schedule of Values
submitted at the start of the job.

Fill in total list of all scheduled components of Work, with item number and
scheduled dollar value for each item. Fill in values of work completed in the
period.

Fill in dollar value in each column for each scheduled line item when work has
been performed or products stored; round off values to nearest dollar.

List each Change Order executed prior to date of submission, at the end of the
Continuation Sheets; list by Change Order Number, and description, as for an
original component item of work.

6. PREPARATION OF APPLICATION FOR FINAL PAYMENT

6.1 Fill in Application form as specified in progress payments.

7. SUBMITTAL PROCEDURES

7.1 Complete Invoice:

1.

Submit completed Application to the Construction Manager by the date
stipulated in the Project Manual.

7.2 Number: Submit 3 copies of each invoice.

PAYMENT PROCEDURES 012900 - 2
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END OF SECTION
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SECTION 013113 - PROJECT COORDINATION MEETING

1.

PROJECT COORDINATION MEETING

1.1

An on-site project coordination meeting will be held on a biweekly basis throughout
the project construction period.

ATTENDANCE

2.1

2.2

23

24

Attendance at the project coordination meeting is mandatory of each Contractor or
major supplier on the project.

The representative of the Contractor shall be the Project Manager and field
superintendent, unless a substitute representative has been approved by the
Construction Manager.

Contractor will begin attending the Project Coordination Meetings at least 4 weeks
prior to mobilization on site, and will continue until the Contractor has fulfilled the
obligations of his Contract.

EDiS will prepare meeting minutes and distribute them to all of the contractors. Each
contractor is required to review the meeting minutes and follow-up on items
assigned. Each contractor will be responsible for disseminating information discussed
during these meetings to their field personnel, subcontractors, and suppliers.

AGENDA

3.1

3.2

The Construction Manager will set the agenda for the biweekly Project Coordination
Meeting.

At a minimum, the Contractor shall be prepared to discuss the following:
1. Actual vs. as planned progress for the prior two week period.
2. Planned construction activities for the next four weeks.
3. Contract document clarifications.
4. Coordination items with other contractors.

5. Quality Control.

PROJECT COORDINATION MEETING 013113 -1
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6. Recently issued change orders.
7. Potential change orders.
8. Submittals and shop drawings.

9. Requests for Information (RFI’s).

10. Other items requiring Construction Manager’s attention.

END OF SECTION

PROJECT COORDINATION MEETING
PU09, Revised 5/11
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SECTION 013119 — PRE-INSTALLATION MEETINGS

1. PRE-INSTALLATION MEETINGS

1.1 An on-site pre-installation meeting will be held at least two weeks prior to
commencement of installation of work.

2. ATTENDANCE

2.1 Attendance at the pre-installation meeting is mandatory of each Contractor and/or
major supplier as required for each specific meeting listed below.

2.2 The following individuals shall attend these meetings:
e Contractors’ Project Manager
e Contractors’ Field Superintendent
e Contractors’ Safety Representative (as needed)
e Key Subcontractors, Suppliers, and Vendors
e EDiS Project Manager
e EDiS Field Manager
e EDiS Safety Director (as needed)
e EDiS MEP Specialist (as needed)
e Owner’s Representative (as needed)
e Architect/Engineer (as needed)
e Governmental Agency Representatives (as needed)
e Testing/Inspection Agency Representatives (as needed)
e Utility Company Representatives (as needed)

3. SUBMITTALS
3.1 Each contractor is responsible to have all submittals and mock-ups, as related to the
pre-installation meeting scope of work, submitted and approved prior to

commencement of the pre-installation meeting.

4. LIST OF REQUIRED MEETINGS

e Demolition Sequence and Schedule
Building Envelope
0 Curtain Wall/Glazing/Storefronts

e Doors/Frames/Hardware
e Interior Glass and Glazing
e Carpentry & General Work
e MEP Coordination

0 Mechanical Piping Roughin

0 Plumbing Roughin

PRE-INSTALLATION MEETINGS 013119-1
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0 Insulation

0 Electrical Roughin

0 Automatic Temperature Controls
e  Security System
¢ Final Cleaning

5. AGENDA

51 At aminimum, the Contractor shall be prepared to discuss the items as listed on the
agenda template shown on the following page:

PRE-INSTALLATION MEETINGS 013119 -2
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PROJECT: Austin D. Baltz Elementary School CAPITAL IMPROVEMENTS

PRE-INSTALLATION MEETING: (Insert Phase of Work)

A. INTRODUCTIONS

B. REVIEW SCOPES OF WORK

C. REVIEW CONTRACT DRAWINGS AND SPECIFICATIONS
D. REVIEW SUBMITTALS

E. TESTING & INSPECTION REQUIREMENTS

F. REVIEW RELEVANT RFI'S OR DESIGN BULLETINS
G. REVIEW MATERIALS AND DELIVERIES

H. REVIEW SCHEDULE AND SEQUENCE OF WORK
I. JOB SITE SAFETY

J.  COORDINATION WITH OTHER TRADES

K. CLOSEOUT

L. ACTION ITEMS AND RESPONSIBILITY

END OF SECTION

PRE-INSTALLATION MEETINGS 013119 -3
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SECTION 013125—- WEB-BASED PROJECT MANAGEMENT SYSTEM

1.

GENERAL PROVISIONS

1.1 The general provisions of the Contract, including the Conditions of the Contract (General,
Supplementary and other Conditions, if any) and Division 1 as appropriate, apply to the Work
specified in this Section.

1.2 Refer to provisions in AIA Document A201 — 2007 EDITION, GENERAL CONDITIONS OF THE
CONTRACT FOR CONSTRUCTION, for requirements in addition to those specified in Division
1.

1.3 Refer to Scope Information Sheets for all contracts bound in the Project Manual under Section
011100 - SUMMARY OF WORK. The Scope Information Sheets describe generally the work
included in each contract, but the work is not necessarily limited to that described.

14 All Contractors shall use Internet/Web-based project management software to transmit
documents, track, and otherwise manage this project.

1.5 Use of this project management software will not change any contractual responsibilities of the
construction team members.

DEFINITIONS

2.1 System: A real time web-based software that shares data, translates data, organizes data,
facilitates communication, archives actions, and offers scheduling prompts to identified Users.

2.2 Users: Authorized participants of this project furnished with a unique password and authorized
to access the system to view/input/export data. Owner, Construction Manager, Architect, and the
Contractors are all Users. Other Users may be added as necessary.

2.3 Contacts: Entities identified to automatically receive specific transmissions or entities selected to
receive specific information sent by the system through to an e-mail address.

2.4 Signees: Those individuals identified, by the Contractors, authorized to sign change orders and
payment applications via electronic signature. This electronic signature is as contractually

binding as an original signature on paper.

USE OF SYSTEM

3.1 The use of the system is mandatory for the documentation of the transmittal of all non-oral
information, even if the actual transmission of the information is by another means.

3.2 The use of the system will be mandatory by the Contractors to send, retrieve, and respond to

WEB-BASED PROJECT MANAGEMENT SYSTEM 013125-1
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data.

3.3 In addition to this web-based project management system, the Contractors will be required to use
electronic mail (email) for day-to-day communication and correspondence. Email will be the
primary means of transmitting written communication (i.e. meeting minutes, draft pay
applications, etc.).

4. QUALITY ASSURANCE

4.1 A three hour training session in the use of the software for this project will be offered by the
Construction Manager at a location convenient to the project site. Attendance by one member of
each Contractor’s organization is mandatory. Additional attendees may enroll based on
availability of training space. All attendees must have a working knowledge of computers.
Training can not begin until three working days after the receipt of the submittals indicated
below.

4.2 Technical assistance will be provided by on-line help, email, or telephone for all Users through-
out the life of the project.

5. SUBMITTALS

5.1 Submit to the Construction Manager, within 5 days following the receipt of the letter of intent to
award, in an electronic template, the following:

a. Electronic logo of organization (as needed)
b. Names, mailing address and electronic address of its Users and Contacts.
c. Designation the role/responsibility for each User

6. SOFTWARE AND HARDWARE REQUIREMENTS

6.1 Each User shall provide and maintain a computer with high speed internet access and an email
address. The computer shall have a high speed internet browser (Internet Explorer 8.0 or higher,
Firefox version 3.6.12 or higher, Google Chrome or Safari version 5.0 or higher) and a high speed
cable Internet access, high speed DSL or T1 line.

6.2 License(s) to Use System - Each Contractor will be provided unlimited licenses to use the system
for this project. Each license will allow secure unlimited usage from the notice to proceed until

the original contract completion date.

7. SYSTEM DESCRIPTION

7.1 The web based project management system is a “secure, real-time, interactive, centralized
database” specifically established and maintained for the management of this construction
project. The product is designed to facilitate communication and improve the time management

WEB-BASED PROJECT MANAGEMENT SYSTEM 013125-2
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7.2

7.3

7.4

7.5

7.6

7.7

7.8

of its users by facilitating the sharing of information. Information will be available 24/7, from any
computer meeting the specifications listed above. The information is fully protected. The
electronic platform allows information to be transmitted across the internet reducing printing
and postage costs and the time associated with such activities.

The system contains a directory of the project participants.

The system includes templates, with the CM’s letterhead, for each document created inside the
system. The template allows the use of “pull down” menus to complete significant portions of
each document.

The system allows the templates (and attached documents created outside the system) to be
distributed to Users and Contacts.

The System contains “translation software” to permit the viewing (and marking) of documents
created outside the system. The system can view documents created by different software
programs and can deliver images of its translation to any computer meeting the criteria listed
above.

The system can be personalized by the Construction Manager to automatically send e-mail
notices upon issuance of certain documents if such a practice facilitates the User’s business needs.

The system is the product of Building Blok LLC (www.buildingblok.com) and will be
continuously updated.

The Construction Manager will administer the Building Blok User accounts for this project.

8. DOCUMENTS CREATED INSIDE THE SYSTEM

8.1

8.2

The following documents shall be created on templates inside the system.

a. Transmittals for submittals processed in the system. The transmittals are automatically
created by the system when the submittal is uploaded.

b. Submittal Register showing all of the submittals required of the contract, assigned to each

Contractor.

Submittal Log: The CM will maintain submittal log after it is initialized.

RFI (Requests for Information)

Change Orders

RFP (Requests for Proposal)

ASI (Architect’s Supplemental Instructions)

Tasks & Memos as determined by the CM

Payment Applications

Closeout Tracking Log

Trre e

The following documents may, at each Users option, be created on the system.

WEB-BASED PROJECT MANAGEMENT SYSTEM 013125-3
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C.
d.

Morning & Afternoon Activity Reports generated by the system

E-mails: Contacts that do not have access to the system may be sent information from the
system, by the system.

Reports of information on the system

Project Notices: “Broadcast” messages can be sent to other Users system entry screen.

9. DOCUMENTS CREATED OUTSIDE THE SYSTEM AND DISTRIBUTED BY THE SYSTEM

9.1 The following documents are expected to be created outside the system and distributed through
the system. The actual documents may be scanned or electronically attached to the transmittal.

7 @

Technical Submittals: Shop drawings, product data, testing reports, certifications,

installation instructions, operation & maintenance manuals, will be submitted and
distributed through the system. The Architect will return all submissions through the system
electronically. The Construction Manager will distribute submittals (after Architect’s action)
electronically. Contractors may download and distribute submittals to their subcontractors
and suppliers or elect to print paper copies for distribution, or both.

Photographs: Digital photographs and scanned images can be loaded onto the system and
shared.

Schedule of Values/ Payment Applications: (The “pencil” review of these documents can
occur inside the system).

Change Orders: (The “pencil” review of these documents can occur inside the system.)
Schedules: The schedule document(s) will be available for review on the system.

Data created in other software may be uploaded to the system electronically.

10. DOCUMENTS CREATED OUTSIDE THE SYSTEM AND DISTRIBUTED OUTSIDE THE SYSTEM

10.1

The following documents are expected to be created outside the system and distributed

outside the system. The actual documents may be scanned or electronically attached to the
transmittal.

Schedules: The Construction Manager will develop the Master Schedule through Microsoft
Project 2003. The schedule will be distributed either through hard copies at meetings or
through email.

b. Product samples, color samples, physical samples are still required to be provided per the
technical specifications, however, the transmittal documenting the distribution shall be done
inside the system and submitted electronically and printed to accompany the actual
submission.

c. Meeting minutes will be created using Microsoft Word 2003 and distributed through hard
copies at meetings or through email.

d. AIA closeout documents, which require an “original” signature, will be created and
distributed outside the system.

WEB-BASED PROJECT MANAGEMENT SYSTEM 013125- 4
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SECTION 013216 - CONSTRUCTION SCHEDULE

1. PRE-BID CONSTRUCTION SCHEDULE

1.1

1.2

Time is a critical element of this Project. By entering a bid, the Contractor agrees to
adhere to the intermediate Milestone Dates and Dates of Substantial and Final
Completion established herein. The Contractor also understands that all work must
be performed in an orderly and closely coordinated sequence in order to achieve the
specified Milestones and Completion Dates, and the Contractor hereby agrees to
perform his work in conformance with the Pre-Bid Construction Schedule established
herein, or with the then current and approved Project Construction Schedule as
amended from time to time by the Construction Manager.

The Pre-Bid Construction Schedule includes allowances for time lost due to adverse
pand abnormal weather conditions, other than floods, hurricanes, tornadoes,
lightening and other like acts of God. The Contractor understands and agrees that it
shall not be entitled to any extensions of the Contract Time or adjustment to the
Contract Sum, except as allowed in the General Conditions of the Contract for
Construction. The Contractor further acknowledges that the Work may be required to
be performed during the winter season, that conditions during this season may be
adverse and abnormal, but that such conditions will not be the basis for an extension
of the Contract Time or adjustment to the Contract Sum.

2. SCHEDULING OF THE WORK AFTER AWARD OF CONTRACT

2.1

2.2

After award of Contract, or issuance of a Notice to Proceed, the Contractor will meet
with the Construction Manager to review the Pre-Bid Construction Schedule, and the
overall project plan for construction. Following the above review the Contractor will
meet with each subcontractor and supplier to view the detailed plans for performing
his Work. Following these meetings and within fourteen (14) days after award of the
Contract or issuance of a Notice to Proceed, the Contractor shall prepare and submit
for the Construction Manager's approval a Work Schedule providing for the
expeditious, timely and practical execution of the Work. The Contractor's Work
Schedule shall include activity descriptions and durations for shop drawings,
fabrication, delivery and installation. If the Construction Manager so requests, the
Contractor shall provide adequate explanation regarding crew sizes, production rates
and similar data used to arrive at the durations and sequences.

The Construction Manager shall review the Contractor’s Work Schedule, coordinate it
with the separate work by other contractors, the Owner and the Construction
Manager, and after coordination, shall incorporate it into the approved Project
Construction Schedule. The approved Project Construction Schedule shall be issued
to the Contractor and the Contractor shall perform his Work in conformity therewith.

CONSTRUCTION SCHEDULE 013216 -1
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23

24

The Contractor shall submit proposed schedule revisions and obtain the written
approval of the Construction Manager therefore before deviating from the Project
Construction Schedule.

The Construction Manager will incorporate approved schedule revisions into the
Project Construction Schedule, and shall otherwise update and revise the Project
Construction Schedule as the Construction Manager, at his sole discretion, deems
necessary.

3. ADHERENCE TO THE SCHEDULE

3.1

3.2

3.3

The Contractor shall start each part of its Work on the date designated for start in the
approved Project Construction Schedule unless advised by the Construction Manager.
The Contractor shall carry the Work forward expeditiously with adequate forces,
equipment and materials, and shall complete each part of his work on or before the
date designated in the approved Project Construction Schedule.

If the Construction Manager determines that the Contractor is behind schedule, the
Construction Manager shall have the right to require that the Contractor take steps, at
the Contractor’s expense, to accelerate its Work. Such steps shall include increases in
manpower, equipment and materials and/or overtime as the Construction Manager
may deem necessary. If the Contractor fails to comply with the Construction
Manager’s instructions relating to improved rate of progress, the Contractor may be
held in default under the appropriate provisions of the General Conditions of the
Contract.

Each Contractor shall, if directed by the Construction Manager, provide the

Construction Manager a 2-week look ahead of anticipated manpower showing the
number of men, classification, and anticipated work.

END OF SECTION

CONSTRUCTION SCHEDULE 013216 -2
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SECTION 013219 - SUBMITTAL REGISTER

1. SUBMITTALS/SUBMITTAL REGISTER

1.1

1.2

1.3

The Contractor shall submit all items listed or specified within the sections of the
Specifications included in its Work. Submittals shall include such items as:
contractor’s, manufacturer’s or fabricator’s drawings; descriptive literature including,
but not limited to, catalog cuts, diagrams, operation charts or curves; test reports;
samples, operations and maintenance manuals, including parts lists; certifications;
warranties and other required submittals. Submittals pertinent to materials and
equipment which are subject to advance approval shall be scheduled and made prior
to the acquisition or the delivery thereof.

The Contractor shall carefully control procurement operations to assure that each
individual submittal is made on or before the dates required for timely performance
of its Work.

Within seven (7) days after award of Contract or issuance of Notice to Proceed, the
Contractor shall execute and submit to the Construction Manager, seven (7) copies of
the Submittal Register, on a form to be provided by the Construction Manager, on
which shall be listed each item of equipment and material of each type for which
fabricator’s drawings and/or related descriptive data, test reports, samples, spare
parts, operation and maintenance manuals, or other types of submittals required by
the Specifications. The Submittal Register form shall be reproduced by the
Contractor. The order of listing of items on the Register shall conform to the sequence
of the items as they occur within the divisions. Drawings of component items
forming a system or that are interrelated shall be scheduled to be correlated and
submitted concurrently. Certifications to be submitted with the pertinent drawings
shall be so scheduled. Adequate time shall be allowed for review and approval and
possible resubmittal of any item subject to approval, because no delay damages or
time extensions will be allowed for time lost in late submittals or resubmittals. The
Construction Manager and Architect/Engineer will review the Submittal Register for
approval action. The approved Register will become a part of the Contract and
Contractor will be subject to requirements thereof. The Contractor shall revise and/or
update the Register monthly to take into account all changes in the Contract. Each
such revised edition and/or revision to the Register shall be resubmitted to the
Construction Manager. This Register shall be coordinated with related submittals of
other Contractors.

2. SAMPLES

21 Submit tagged or labeled samples in triplicate, unless another quantity is otherwise
specified by the Construction Manager.

2.2 Tags or labels shall be securely affixed and contain as a minimum the following
information: Project Name, Contractor’s Name, Contract Title and Number, Date,
Transmittal Number, Product Manufacturer’s or Fabricator’'s Name and Product

SUBMITTAL REGISTER 013219-1
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Identifier.
END OF SECTION
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SECTION 013226 - SUBCONTRACTOR DAILY REPORTS

1. SUBCONTRACTOR DAILY REPORTS

1.1 The Subcontractor shall submit a Daily Report to the Construction Manager on the forms
provided covering the following subjects:

1.Work in Progress, including areas where work is being performed, nature of the
operations in progress, and the manpower assigned.

2. Extra Work (Time and Material) in progress.
3. Materials Received.

4. Trade labor breakdown including identification of all workers on site and the number of
hours (or portions thereof) worked by each.

5. Inspection Checklist (performed daily).

1.2 The Subcontractor shall submit the Daily Report to the Construction Manager by 9:00 AM on
the next workday following the workday covered in the Daily Report.

2. DAILY EXTRA WORK REPORT

2.1 The Subcontractor shall submit on the form provided a Daily Extra Work Report on each day
he performs authorized Extra Work on a time and material basis.

2.2 A separate Daily Extra Work Report shall be submitted for each separate authorized Extra
Work item done on a time and material basis.

2.3 The Subcontractor shall submit his Daily Extra Work Report as an attachment to his Daily
Report by 9:00 AM on the next workday following the workday covered in the Daily Extra
Work Report.
3. Sample Daily Report

3.1 A sample daily report follows this section for your reference.

END OF SECTION

CONTRACTOR DAILY REPORTS 013226 -1
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EDIS COMPANY

CONTRACTOR'S DAILY
REPORT

Project Name:

Date:

Contractor:

Contract No. & Description:

Weather:
Foreman’s Name (Print)
TOTAL
TRADE *CLASS | MANPOWER MAN TODAY'S DESCRIPTION / LOCATION
COUNT HOURS OF WORK
TOTAL

* INDICATE: F=FOREMAN, J= JOURNEYMAN; A= APPRENTICE

Work Status/Work Planned:

Construction Equipment:

Qualified Operator(s)

Deliveries or Materials:

Machinery, tools, material, and equipment to be used:

Inspection of work area, machinery, tools, material, or equipment

The use of any machinery, tool, material, or equipment which is not in compliance with any applicable requirement
Is prohibited. Such machine, tool, material or equipment shall either be identified as unsafe by tagging or locking
The controls to render them inoperable or shall be physically removed from its place of operation.

Please See Other Side




Below is a general checklist of requirements on this project. Contractors will check off items that pertain to their
contract and project tasks. Notify EDiS Field Manager of any issues. This checklist is not meant to be all inclusive.
Please refer to additional OSHA regulations for compliance.

House Keeping
O Material Storage Area’s Orderly
O

Trash Containers Available and Emptied
daily

Fire Hazards

Lighting and ventilation

Exits and Stair clear passage

Walkways, corridors clear passage

Daily debris /trash removal

OoOoooOond

Personal Protective Equipment
Hard Hats being worn
Safety Glasses with side shields being worn

Secondary Eye/Face protection
Respirators as required

Hand protection when needed
Ear protection when needed
Inspected & Maintained

OOooOoo0oOonono

Fire Prevention

Fire extinguishers inspected

Flammable / Combustibles properly store
Approved Fuel cans used and labeled
Oxygen / Acetylenes stored properly

Oooooao

Electrical

GFIlin use

Three prong insulated extension cords used
Extension cords in good condition

Lockout / Tag-out program in use

OoOooood

Excavations

Miss Utility been contacted
Properly Barricaded

Ladders in use at depths over 4’-0”
Ladders every 25’-0” distance
Shored, sloped, benched as required
Dewatering as needed

OoOooo0oOono

Ladders

Good condition

Correct pitch

Extends 3’-0” above landing
Open and secured / tied off

oOoooad

Scaffolds

Certified Scaffold Installer

Guardrails, toe boards, and planking secured
Appropriate signage

Adequate cross bracing

Secured to building over 25’-0” in height

oooood

Cranes

O Rated Load Capacity available in cab

O Swing Radius barricaded

O Appropriate certificates / decals / hand
signals

O Daily safety inspection log completed
O

Fall Protection

Fall protection plan on file

Full harness / shock absorbing lanyard used
Anchoring points secured

Perimeter barricades

Open sided floor protection

6’-0” Tie-off utilized

OooOoooOoood

Paperwork
MSDS Information

Contractors Safety Program
Hazardous Communications Training
Hazardous Communications Program
Contractor Qualified Representation

oOoooogood

Foreman / Competent Person:

Print Name
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SECTION 013300 — SUBMITTAL PROCEDURES

1. GENERAL PROVISIONS

1.1

The general provisions of the Contract, including the Conditions of the Contract
(General, Supplementary and other Conditions, if any) and Division 1 as appropriate,
apply to the Work specified in this Section.

2. ITEMS TO BE SUBMITTED AT START OF WORK

21

2.2

23

24

25

2.6

2.7

Performance/Labor and Material Payment Bond(s): One (1) copy of each bond
simultaneously with the signed Agreement. See General Conditions Article 11.4 and
Supplementary Conditions.

Policies or Certificates of Insurance: Two (2) copies simultaneously with the signed
Agreement. See General Conditions Article 11 and Supplementary Conditions.

Contractor’s License: Submit a copy of all business licenses required by local and
state agencies.

Contractor’s Schedule of Values: Two (2) copies for approval within 21 days after the
Agreement is signed. See General Conditions Article 9.2 and provisions in this
Section.

Contractor’s Progress Schedule: Two (2) copies for review and reference within 21
days after the Agreement is signed. See General Conditions Article 3.10 and
provisions in this Section.

Submittal Schedule: Two (2) copies for review and reference within 21 days after the
Agreement is signed. See provisions in this Section.

Products List: Two (2) copies for approval within 30 days after the Agreement is
signed. See provisions in Section 016200 - MATERIAL AND EQUIPMENT.

3. NON-RESIDENT CONTRACTOR & SUBCONTRACTORS BONDS

3.1

3.2

Refer to requirements in Section 011100 - INSTRUCTIONS TO BIDDERS for filing of
Surety Bonds with the Division of Revenue.

If such bonds are required on this project, it will be the responsibility of the
Contractor to produce evidence to the Construction Manager that they have been
filed, or if not required, to supply a notarized statement that they are not required.
This must be done within seven (7) days after award of Contract and in any event

SUBMITTAL PROCEDURES 013300 - 1
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before construction starts.

4. RELATED REQUIREMENTS

41 See Section 017700 - CONTRACT CLOSE OUT: for submittal requirements for
Contract Close out.

5.  SUBMITTALS

5.1 All submittals shall be directed to the Construction Manager in the manner directed
by the Construction Manager, and paragraph 9 of this section. Contractor shall use
the Contractor Submittal Form appended to this section.

52 Prepare a Submittal’s Schedule for Shop Drawings, Product Data and Samples. Show:

1. The dates for Contractor’s submittals.
2. The dates submittals will be required for Owner-furnished products.
3.  The date approved submittals will be required from the Architect.

5.3 Should the Architect or Construction Manager elect to omit any items from the list of
items to be reviewed, it shall not relieve the Contractor from compliance with the
Contract Documents with regard to that item. In such instance, the Contractor may
still elect to have submittals prepared for his own use without review by the Architect

or Construction Manager.

6. SHOP DRAWINGS

6.1 Conform to provisions in General Conditions applying to Shop Drawings.
6.2 Present in a clear and thorough manner.

1.  Identify details by reference to sheet and details, schedule or room numbers
shown on Contract Drawings.

2. Maximum sheet size: 30" x 42”.

7. PRODUCT DATA

7.1 Conform to provisions in General Conditions applying to Product Data.

7.2 Preparation:

SUBMITTAL PROCEDURES 013300 - 2
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1.  Clearly mark each copy to specifically identify products or models pertinent
to project.

2. Show performance characteristics and capacities.
3. Show dimensions and clearances required.
4. Show wiring or piping diagrams and controls.
7.3 Manufacturer’s standard schematic drawings and diagrams:

1.  Modify drawings and diagrams to delete information which is not applicable
to the Work.

2. Supplement standard information to provide information specifically
applicable to the Work.

8.  SAMPLES
8.1 Conform to provisions in General Conditions applying to Samples.
8.2 Provide samples of sufficient size and quantity to clearly illustrate:

1.  Functional characteristics of the project, with integrally related parts and
attachment devices.

2. Full range of color, texture and pattern.
8.3 Field samples and mock-ups; See requirements, if any, in other specification Sections.

9. SUBMITTAL REQUIREMENTS

9.1 Make submittals promptly through the Construction Manager in accordance with
published schedule, and in such sequence as to cause no delay in the Work or in the
Work of any other contractor.

9.2 Number of submittals required.
1. Shop drawings: Submit eight (8) copies for each submittal. Copies will be

marked up with corrections and comments, stamped and returned. Any
additional copies required by the Contractor shall be made by him.

SUBMITTAL PROCEDURES 013300 - 3
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2. Product Data: Submit eight (8) copies. Four (4) will be retained by the Architect,
the Construction Manager and the Consultants. Four (4) will be reviewed,
marked and stamped by the Architect and returned to the Contractor by the
Construction Manager. Any additional copies required by the Contractor shall
be made by him from the stamped copy.

3. Samples: Submit four (4) each. Submit all transmittal data and pictures of
samples through the Building Blok Management System for tracking purposes.
When approved the samples will be returned to the Construction Manager to be
retained at the site for reference use.

9.3 Submittals shall contain:

1.  The date of submission and the dates of any previous submissions.

2. The Project title and number.

3.  Contract identification.

4. The names of the Contractor, Supplier and Manufacturer.

5. Identification of the product, with the specification section number.

6.  Field dimensions, clearly identified as such.

7. Relation to adjacent or critical features of the Work or materials.

8. Applicable standards, such as ASTM or Federal Specification numbers.

9.  Identification of deviations from Contract Documents.

10. Identification of revisions on resubmittals.

11.  An 8 inch x 3 inch blank space for Contractor and Architect’s stamps.

12.  Contractor’s stamp, initialed or signed, certifying review of submittal,
verification of products, field measurements and field construction criteria,
and coordination of the information within the submittal with requirements
of the Work and of Contract Documents. Submittals which have not been
stamped with this stamp or its approved equivalent will be returned without

being reviewed.

9.4 Shop Drawing coordination and interface with work of other Contracts and adjacent

SUBMITTAL PROCEDURES 013300 - 4
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work is the responsibility of each individual Contractor.

10. RESUBMISSION REQUIREMENTS

10.1 Make any corrections or changes in the submittals required by the Architect and
resubmit until approved.

10.2  Shop drawings and Product Data:

1. Revise initial drawings or data, and resubmit as specified for the initial
submittal.

2. Indicate any changes which have been made other than those requested by
the Architect.

10.3 Samples: Submit new samples as required for initial submittal.

11.  FINAL DISTRIBUTION OF APPROVED SUBMITTALS

11.1  The Construction Manager will receive and log submittals and forward to Architect
after processing.

11.2  The Construction Manager will distribute copies of Shop Drawings and Product
Data which carry the Architect’s stamp to:

1.  Contractor that made submittal.
2.  Jobsite File.
3. Record Document File.
4.  Other Contractors, as required for coordination.
11.3  The Construction Manager will distribute samples as required.

114 The Contractor will distribute copies of Shop Drawings and Product Data which
carry the Architect’s stamp to:

1. Subcontractors.

2. Suppliers.

SUBMITTAL PROCEDURES 013300 -5
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3.  Fabricators.

12.  SCHEDULE OF VALUES

12.1 Use AIA Document G703, Continuation Sheet to G702.

13. PROGRESS SCHEDULE

13.1  Prepare schedules in the form of a horizontal bar chart.
1.  Provide separate horizontal bar chart for each trade or operation.
2. Horizontal time scale: Identify the first work day of each week.
3. Scale and spacing: To allow space for notations and future revisions.
4. Minimum sheet size 11 inches by 17 inches.
13.2  Format of listings: The chronological order of the start of each item of work.
13.3  Show the complete sequence of construction by activity.

134 Show the dates for the beginning, and completion of, each major element of
construction such as:

1.  Site clearing.

2. Site utilities.

3. Foundation work.

4.  Structural framing.

5. Subcontractor work.

6.  Equipment installation.

13.5 Show projected percentage of completion for each item as of the first day of each
month.

13.6 Update Progress Schedule monthly and submit with Application for Payment and
Schedule of values.

SUBMITTAL PROCEDURES 013300 - 6
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13.7 Indicate progress of each activity to date of submission.
13.8  Show changes occurring since previous submission of schedule:
1.  Major changes in scope.
2. Activities modified since previous submission.
3. Revised projections of progress and completion.
4. Other identifiable changes.
13.9 Provide a narrative report as needed to define:
1.  Problem areas, anticipated delays and the impact of the schedule.
2. Corrective action recommended, and its effect.
3. The effect of changes on schedules of other prime contractors.
13.10  Submit one reproducible transparency.
13.11  After review, distribute copies of the schedule to:
1. Jobsite File.
2. Subcontractors.
3. Architect.
4.  Owner.
13.12  Instruct recipients to report promptly to the Contractor, in writing, any problems
anticipated by the projections shown in the schedules.
END OF SECTION
SUBMITTAL PROCEDURES 013300 - 7
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EDiS COMPANY CONTRACTOR SUBMITTAL FORM
Contractor: Contract #:

Project Name: Baltz Elementary School Capital Improvements

To:
The following submittal (s) for the Architect's Review and Approval:

[ ]1Shop Drawings [ ] ProductData [ ]Samples [ ]Samples [ ] Other (Identify)

[ ]Design Data[ ] Calculations [ ] Certificates [ ] Coordination Drawings [ ] Reports

[ ]Qualification Statements [ ] Other (Identify)

No. of Date Submittal Spec. Requested EDIS Submittal
Copies Number Section # Description of Submittal Items | Return Date | Number (by EDIS)

Deviations from Contract Documents requirements are identified as follows:

Remarks:

We hereby certify that (Contractor) has reviewed and approved submittals transmitted herewith for compliance and
conformance with requirements of the Contract Documents.

Signed: Date:
PUQ9, Revised 5/11
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SECTION 013500 - CONTRACTOR EMPLOYEE BACKGROUND CHECK

1.1t is the contractor’s responsibility to perform background checks and screen all employees
working onsite. The background check must include checking for a previous history of
Child Abuse Convictions, Child Molestation Convictions, Felony Convictions, and Drug
Convictions within the last 5 years. Any employee with any of these convictions may not
enter the job site or school campus. This background check must be completed and
screened by the contractor prior to an employee entering the job site. The Construction
Manager, The Owner’s representative and the Owner have the right to request that the
screening data be submitted on a case by case basis.

2.The contractor is required to provide the Construction Manager written notice verifying
background checks were completed and screened by the contractor prior to an employee
entering the job site. This notice will contain the individual’s name and the last four
digits of their social security numbers. Notices must be received no later than two (2)
working days before access is required. Notices will be forwarded electronically to the
Construction Manager. A sample notice follows this section for your reference.

END OF SECTION

CONTRACTOR EMPLOYEE BACKGROUND CHECK 013500 - 1
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Date

Mr. Daniel Lyons
Project Engineer

EDiS Company

110 South Poplar Street
Wilmington, DE 19805

RE: Baltz Elementary School- Certification of Background Checks

Dear Mr. Lyons:

This letter is to certify that background checks have been completed in accordance with Section
013500 Contractor Employee Background Check. The following individuals are certified as

having met the requirements of the specification:

Name Last 4 SSN
Mr. John Smith 1234

If you require any additional information you may contact INSERT POINT OF CONTACT,
PHONE NUMBER AND EMAIL ADDRESS.

Sincerely,
Company
NAME

TITLE
MCS/jr (author’s initials in CAPS/typist’s initials in lowercase)
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SECTION 013523 - SAFETY PROGRAM

1. GENERAL

1.1

1.2

1.3

The Contractor shall be responsible for initiating, maintaining and supervising all
safety activities and programs in connection with the Work.

Contractor shall be responsible for the safety of its personnel.

Hard hats and safety glasses must be worn by all personnel on the jobsite, except in
contractor’s administrative office/trailer. All equipment must comply with OSHA
standards. All job site personnel shall wear long pants, shirts (no tank tops), high
visibility garments, and work boots.

2. SAFETY PROGRAM

2.1

2.2

23

24

25

Prior to commencing the Work, the Contractor shall submit to the Construction
Manager (1) electronic copy and (1) bound copy of its safety program and one (1)
copy of MSDS information in a 2" ringed notebook. One paper copy of the safety
program and MSDS will be retained by the Construction Manager in the field office.

The safety program shall outline those hazards peculiar to the Contractor’s Work, and
the steps to be taken to eliminate or reduce the risk of injury or loss due to those
hazards. The program shall be site specific. Contractor shall implement and enforce
its safety program, which is in accordance with all OSHA, Federal, State and local
laws.

Contractor shall designate a qualified Safety Supervisor to implement their safety
program. Unless otherwise approved by the Construction Manager, the Safety
Supervisor shall be the Contractor’s Field Superintendent/Foremen.

Contractor shall furnish the names and qualifications of the competent persons and
qualified persons who may be required for their scope of work by the Contractor’s
safety procedures, and by federal, state and/or local regulations. Examples include
competent persons and/or qualified persons for steel erection, excavation, scaffold
erection, confined space entry, crane and rigging operations, annual crane inspections,
fall protection including horizontal lifeline systems, etc. See the attached
Competent/Qualified Person Designation Log.

Contractor shall provide written certification showing that all employees have been
trained on the Contractor’s Safety Program. The written certification record shall
contain the name or other identity of the employee trained, the date(s) of the training

SAFETY PROGRAM 013523 -1
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2.6

2.7

2.8

29

and the signature of the person who conducted the training or the signature of the
employer. If the employer relies on training conducted by another employer or
completed prior to the effective date of this section, the certification record shall
include the date the employer determined the prior training was adequate rather than
the date of actual training. The employer shall instruct each employee in the
recognition and avoidance of unsafe conditions and the regulations applicable to his
work environment to control or eliminate any hazards or other exposure to illness or
injury. Please forward certification (document) of training for each employee on an
EDiS project. The latest training certificate shall be maintained.

Contractor shall provide certification of training on the following programs, as they
pertain to your contract and project tasks: Scaffold, Fall Protection, Crane Operator,
Signal Person, Crane Maintenance, Steel Erection Fall Protection, Respiratory
Protection, Powder-Actuated Tools, and Motor Vehicles. Certification of training
must include: Employee’s name, date of training, person conducting the training,
topics covered, and a statement that the student has successfully completed the
course. This list is not meant to be all inclusive; please refer to OSHA regulations for
applicable safety requirements.

Contractor Daily Reports with Safety Inspection Checklist will be submitted daily to
Field Manager, verifying inspection of work area, machinery, equipment and tools.

Prior to starting work on-site, the Contractor shall arrange with the on-site Field
Manager to have their employees complete the EDiS Company Zero Accidents Safety
Orientation program.

Contractor shall hold weekly safety toolbox talks with all of its employees every
Monday at 12:30 PM. The Contractor shall designate a responsible, capable person to
conduct these meetings. Contractor’s safety supervisor or superintendent must
submit to the Construction Manager weekly toolbox talks attendance sheets and the
topics discussed.

3. SUBSTANCE ABUSE POLICY STATEMENT

The Construction Manager is committed to providing a safe work site environment for its
employees and Contractors’ employees. The Construction Manager does not condone or
permit employees and Contractors’ employees to use or be under the influence of drugs or
alcohol while they are on any of the Construction Manager’s work sites. The Policy is as
follows:

3.1

It is a violation of the Construction Manager’s policy for employees and Contractors’
employees to use, possess, sell, trade, or otherwise engage in the use of illegal drugs

SAFETY PROGRAM 013523 - 2
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3.2

3.3.

34

and alcohol.

It is a violation for employees and Contractors’ employees to report to work while
influenced by illegal drugs or alcohol.

It is a violation for employees and Contractors’ employees to use prescription drugs
illegally (i.e. to use prescription drugs that have not been legally obtained) and to use
prescription drugs in a manner other than the prescribed intentions.

Employees and Contractors’ employees who are taking medication, which is
prescribed by their physician, are expected to discuss potential side effects with their
prescribing physician, as it relates to the work requirements.

Violations of this policy will require disciplinary action. If any employees or Contractors’
employees are observed or suspected of being influenced by drugs or alcohol, they will be
instructed to stop work and may be required to leave the work site.

4. EXECUTION

4.1

4.2

Contractor shall comply with all applicable federal, state and local laws, regulations
and orders relating to occupational safety and health, and related procedures, and
shall, to the extent permitted by law, indemnify and hold Construction Manager,
Owner and Architect, and their respective directors, officers, or agents and
employees, harmless from any and all liability, public or private, penalties,
contractual or otherwise, losses, damages, costs, attorney's fees, expenses, causes of
action, claims or judgments resulting from a claim filed by anyone in connection with
the aforementioned acts, or any rule, regulation or order promulgated thereunder,
arising out of the Contractor’s Work, this Agreement or any subcontract executed in
prosecution of the Work. Contractor further agrees in the event of a claim of violation
of any such laws, regulations, orders or procedures arising out of or in any way
connected with the performance of this agreement, Construction Manager may
immediately take whatever action is deemed necessary by Owner and/or
Construction Manager to remedy the claim or violation. Any and all costs or
expenses paid or incurred by Owner and/or Construction Manager in taking such
action shall be borne by Contractor, and may be deducted from any payments due
Contractor.

The Contractor agrees to (1) take all necessary steps to promote safety and health on
the job site; (2) cooperate with Owner and/or Construction Manager and other
Contractors in preventing and eliminating safety and health hazards: (3) train,
instruct and provide adequate supervision to ensure that its employees are aware of,
and comply with, applicable Federal and State safety and health laws, standards,
regulations and rules, safe healthful work practices and all applicable safety rules,

SAFETY PROGRAM 013523 -3
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4.3

44

4.5

4.6

4.7

4.8

regulations and work practices and procedures (4) not create any hazards or expose
any of its employees, employees of the Owner and/or Construction Manager or
employees of Contractors to any hazards; and (5) where the Contractor is aware of
the existence of a hazard not within its control, notify the Construction Manager of
the hazard as well as warn exposed persons to avoid the hazard.

The Contractor's Superintendent or Safety Supervisor shall immediately, verbally
report, and promptly thereafter confirm in writing to the Construction Manager any
unsafe conditions or practices that are observed, or violations of job safety which are
not within the Contractor’s control.

Contractors shall immediately, verbally report, and promptly thereafter confirm in
writing, to the Construction Manager any unsafe practices or conditions that are
observed which are not under the Contractor's control.

The Contractor's Superintendent or Safety Supervisor shall insure that adequate first
aid supplies are available, and that personnel are qualified to administer first
aid/CPR, as required by State and/or Federal regulations.

Contractor shall promptly notify Construction Manager of any personal injury
requiring medical treatment of any of the Contractor's employees at the Project site; or
of significant damage to property arising in connection with Contractor's
performance, as promptly as possible after the occurrence of such injury or damage.
Within twenty-four hours of such occurrence, Contractor shall furnish to Construction
Manager a complete written report of such injury or damage.

Contractor certifies that the forgoing terms shall be made applicable to all
Contractors’ suppliers, materialmen or anyone furnishing labor and/or materials to

the site.

The Contractor shall continue to educate his job Safety Supervisor or Superintendent
of their responsibilities, which shall include:

1. Instructing workers and subcontractors under its supervision in safe work
practices and work methods at the time they are given work assignments.

2. Ensuring that its workers and subcontractors have and use the proper protective
equipment and suitable tools for the job.

3. Continuously checking to see that no unsafe practices or conditions are allowed
to exist on any part of his job.

4. Acquainting its workers and subcontractors with all applicable safety
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requirements and seeing that they are enforced.
5. Setting a good example for his workers.

6. Making a complete investigation of accidents to determine facts necessary to take
corrective action.

7. Promptly completing a “Supervisor’s Investigation Form” with his Supervisor’s

assistance and distributing as required. This form will be provided by the
Construction Manager.

8. Holding weekly “tool box” safety meetings with his men to:
a. Discuss observed unsafe work practices or conditions including a review of
current Construction Manager safety report.

b. Review the accident experience of his crew and discuss correction of accident
causes.

c. Encourage safety suggestions from his men.
9. Seeing that prompt medical treatment is administered to an injured employee.

10. Correcting or reporting immediately to job superintendent any observed unsafe
conditions, practices or violations of job security.

11. Making all reports required by these Contract Documents to the Construction
Manager in a full and timely fashion.

5. SAFETY MEETINGS

5.1 The Contractor’s Project Manager or Superintendent shall attend weekly or biweekly
supervisory job meetings. The first topic of these meetings will be job site safety. The
weekly safety reports will be reviewed and violations must be corrected immediately.
Contractors will be encouraged to participate in the on-going jobsite safety.

6. TOOL BOX SAFETY MEETINGS

6.1 The Contractor shall schedule weekly “tool box” safety sessions to be held by his job
safety supervisor or superintendent for all of his employees.

6.2 A member of the Contractor’s management staff shall periodically attend “tool box”

SAFETY PROGRAM 013523 -5
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safety sessions to evaluate their effectiveness and offer any appropriate suggestions
for improvement.

7. REPORTS

7.1

7.2

73

Contractors shall report all accidents or injuries on a timely basis in accordance with
all applicable regulations.

Contractors shall promptly complete an accident investigation report of all accidents.

A record of all “tool box” safety sessions shall be made and submitted to the
Construction Manager on forms to be provided.

8. SAFETY REPRESENTATIVE

8.1

8.2

8.3

8.4

The Construction Manager may employ the services of a Safety Representative on the
project.

The Safety Representative will visit the job site on a weekly basis to determine if the
work is being performed in a safe manner and in accordance with OSHA, State and
Local safety regulations. Safety representative is not responsible for observing and
documenting all possible safety violations. The Contractor's Safety Representative or
Superintendent shall attend job site safety inspections with the Safety Representative
on a weekly basis.

The Safety Representative will file a written report with the Construction Manager at
the end of each inspection listing the safety violations observed during the inspection.

The Construction Manager will distribute the Safety Representative’s report to all
Contractors. All safety violations must be corrected immediately.

9. RIGHT TO STOP THE WORK DUE TO SAFETY VIOLATIONS

9.1 The Construction Manager, in its sole discretion, may order the Contractor to stop the
work due to safety violations under the following circumstances:
1. If the Construction Manager observes the Contractor is violating safety
regulations and the Contractor takes no immediate action to correct the violation.
2. If the Contractor has been notified by the Construction Manager in writing that
he is in violation of safety regulations and fails to take action to correct the
SAFETY PROGRAM 013523 - 6
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violation within 24 hours of the notice.

9.2 If the Construction Manager directs the Contractor to stop the work due to safety
violation, it will be done in accordance with the General Conditions of the Contract.
Contractor shall not be permitted an adjustment of the Contract Time or Sum for the
days lost to any suspension of work.

9.3 If the Construction Manager or Safety Representative observes Contractor’s employee
violating this safety program or OSHA Standards in an habitual manner, or creating a
serious life safety violation, the Construction Manager or Safety Representative may
instruct the Contractor’s superintendent or foreman to remove the violator from the
work site for failure to comply with the safety program and the contract.

10. EMERGENCY PROCEDURES

10.1 The Construction Manager shall establish a central meeting location for the assembly
of all Contractors’ employees in the event of a major job site emergency.

10.2 Contractor shall assemble all of their personnel and account for all employees.
Contractor must immediately report to the Project Superintendent with the status of

their employees.

11.  FALL PROTECTION PROCEDURES

11.1 Contractor is responsible, in accordance with federal, state, local laws and regulations
including OSHA, to provide and enforce their own site specific fall protection
program and equipment. The following fall protection procedures shall be enforced
by all Contractors as a minimum standard.

All workers on walking/working surfaces with unprotected sides or edges six feet (6”)
or higher above the next lower level must be protected from falls by the use of
guardrail systems, net systems, fall arrest systems or control access zone programs. It
is intended that when fall protection is required, it is required 100% of the time. All
contractors are reminded that relevant industry regulations require that contractors
comply with the following standards.

1.  Workers constructing or working near leading edges must be protected.

2. Workers on the face of formwork or reinforcing steel must be protected at a
height of 6 feet (6”) or greater.

3. Scaffolds shall be guarded at 6 feet (6") above next lower level.
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4.  Brick layers performing overhand bricklaying and related work six feet (6) or
higher above lower levels must be protected from falls.

5. Roofers must comply with OSHA standards for roof work.

6. The Contractor’s controlled access zone plan shall be included in their site-
specific safety program and shall be submitted prior to the start of work.
Contractors are responsible for assuring programs are OSHA compliant.

7. Guidelines for Residential Construction or any interpretations will not be
accepted in lieu of 1926 Standards.

8. Contractors must provide certification per OSHA CFR29 § 1926.503(b) of
employee training and retraining on fall protection upon request.

11.2 Contractor shall provide its own fall protection. Fall protection may be provided by
guardrail systems, net systems, or personal fall arrest systems. All fall protection
systems must comply with OSHA standards.

11.3 Stepladders, exposed to shafts or edges of the building, greater than six feet (6”) above
the next lower level, must be tied off or otherwise secured. Employee must wear fall
protection, i.e. harness/lanyard.

11.4 The Safety Cable System shall not be altered or removed without a written request
submitted to the Project Manager with a copy to the Field Manager. It shall be the
responsibility of each and every Contractor that is removing or altering the Safety
Cable System to maintain the fall protection safety provided by the safety cable and
not leave the area unprotected. Each and every Contractor shall be responsible to re-
install the Safety Cable System immediately after work is completed. Each and every
Contractor shall be responsible to re-install the Safety Cable System in accordance to
OSHA standards.

11.5 Fall protection will be enforced for Structural Steel Erectors.
1. As for a Contractor engaged in structural steel erection, the Contractor is
specifically advised that structural steel erectors shall comply with all protection
requirements for all work at a height of six feet (6") or greater above the next

lower level, 100 percent of the time, by any of the following means.

a. Standard guardrail system.
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Personal Fall Arrest System (PFAS) — full body harness with shock absorbing
lanyard. Maximum free fall distance permitted, with lanyard and lanyard
attachment shall not exceed six feet (6'). Anchor point must be capable of
supporting five thousand pounds. Perimeter guard cables or alignment
cables may not be used for anchor points.

Access to work area shall be provided by ladders. There shall be sufficient
number of ladders available to reduce the amount of “beam walking.” When
it is absolutely necessary to traverse a beam, 100% fall protection must be
utilized.

Steel erection Contractors must, at all times, be able to certify in writing that
each of his emplovees has been properly trained in both OSHA fall
protection standards and the Contractor’s site specific project fall protection

procedures.

Prior to the erection of the steel, the Contractor shall meet with the Project
Manager and Safety Representatives to review and document site specific
procedures.

12. AIRBORNE CONTAMINENTS PROCEDURES

A. Contractor must provide and use equipment furnished with Exhaust Purifiers /

Scrubbers when any equipment produces airborne containments and will be used in an

enclosed building.

B. The Contractor shall verify air quality by the use of air monitoring equipment and

document such verified air quality on the daily report. The monitoring equipment

shall, at a minimum, be designed with an auditory alarm and shall provide continuous

monitoring of these four gases: Oxygen, Hydrogen Sulfide, Carbon Monoxide and

Combustible gases.

C. The Contractor must provide administrative or engineering controls to protect its

workers from exposure to occupational health , environmental or other hazards to be

implemented whenever feasible. When such controls are not feasible to achieve full

compliance, protective equipment or other protective measures shall be used to keep

the exposure of employees to air contaminants within the limits prescribed by local,

state, and federal regulations. Any equipment and technical measures used for this

purpose must first be approved for each particular use by a competent industrial

hygienist or other technically qualified person. Whenever respirators are used, their
use shall comply with 1926.103.
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CONTRACTOR
COMPETENT / QUALIFIED PERSON DESIGNATION LOG

Project: Baltz Renovations

Field Manager:

Contract:
Contrctor:

Applicable to
Subcontractor
(yes / no)

Foreman

Competent Person
(if not foreman)

Subpart C-General Provisions

1926-20 General Safety

Subpart D - Health and Environmental Controls

1926-53 lonizing Radiation

1926-55 Gases, Vapors, Fumes, Dusts, Mists

1926-57 Ventilation

1926.59 Hazard Communication

1926.62 Lead

Subpart E - Personal Protective Equipment

1926.101 Hearing

1926.103 Respirator Protection

Subpart H - Materials Handling, Storage

1926.251 Rigging Equipment for Material Handling

Subpart J - Welding and Cutting

1926.354 Welding, Cutting and Heating

Subpart K - Electrical

1926.404 Wiring Design and Protection

Subpart L - Scaffolding

1926.451 Scaffolding

Subpart M - Fall Protection

1926.502 Fall Protection Criteria and Practices

1926.503 Training

Subpart N - Cranes, Derrick -Redesignated 1926.1501

Subpart O - Motor Vehicles and Equipment

1926.601 Motor Vehicles

Subpart P - Excavations

1926.651 Specific Excavation Requirements

1926.652 Requirements to Protective Systems

Subpart S - Tunnels, Shafts, Caissons

1926.800 Tunnels, Shafts, Caissons

1926.803 Compressed Air

Subpart T - Demolition




Contract:
Contrctor:

Applicable to
Subcontractor

(yes / no)

Foreman

Competent Person
(if not foreman)

1926.850 Preparatory Operations

1926.852 Chutes

1926.859 Mechanical Demolition

Subpart V - Power Transmission and Distribution

1926.955 Overhead Lines

Subpart X - Stairways and Ladders

1926.1053 Ladders

1926.1060 Training Requirements

Subpart Z - Toxic and Hazardous Substances

1926.1101 Asbestos

1926.1101 thru 1926.1148 Toxic and Hazardous
Substances

| certify that the listed employees are competent persons, as defined and required by specific OSHA standards.
They are capable of identifying existing and predictable hazards in the surroundings or working conditions
which are unsanitary, hazardous or dangerous to employees, and who has authorization to take prompt

corrective measures to eliminate them.

Name (print)

Contractor Signature

Date
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Certification of Training Documents to be Submitted with Safety Policy/Program

Provide a certification of training for employees on your safety program.

In addition, Contractor shall provide certification of training on the following programs, as they
pertain to your contract and project tasks. Certification of training must include: Employee’s
name, date of training, person conducting the training, topics covered, and a statement that the
student has successfully completed the course. This list is not meant to be all inclusive: please

refer to OSHA regulations for applicable safety requirements.

a. 1 scaffold: 1926.454
b. L Fall Protection 1926.503
c.d Crane Operator: 1926.1427

a.0d Signal person (this is for any persons connecting material or equipment for lifting):
1926.1428

e.L] Crane maintenance: 1926.1429

f. 1 Steel erection fall protection: 1926.761

g. [ Respiratory protection (medical clearance and training records complying with 1910.134
h. L] Powder-actuated tools: 1926.302

i. [ Motor Vehicles (are those vehicles that operate within an off-highway jobsite, not open to
public traffic): 1926.21
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SECTION 014500 - QUALITY CONTROL

1. DESCRIPTION

1.1 Quality control services include inspections and tests performed by independent
agencies and governing authorities, as well as by the Contractor. Inspection and
testing services are intended to determine compliance of the work with requirements
specified.  Specific quality control requirements are specified in individual
specification sections.

2. RESPONSIBILITIES

2.1 Contractor Responsibilities: = Except where indicated as being the Owner’s
responsibility, quality control services are the Contractor’s responsibility, including
those specified to be performed by an independent agency and not by the Contractor.
The Contractor shall employ and pay an independent agency, testing laboratory or
other qualified firm to perform quality control services specified.

1. The Owner will engage and pay for services of an independent agency to
perform the inspections and tests that are specified as Owner’s responsibilities.

2.2 Retest Responsibility: Where results of inspections or test do not indicate compliance
with Contract Documents, retests are the Contractor’s responsibility.

2.3 Responsibility for Associated Services: The Contractor shall cooperate with
independent agencies performing inspections or test. Provide auxiliary services as are
reasonable. Auxiliary services include:

1. Provide access to the Work.
2. Assist taking samples.
3. Deliver samples to test laboratory.

2.4 Coordination: The Contractor and independent test agency shall coordinate the
sequence of their activities and shall avoid removing and replacing work to
accommodate inspections and test. The Contractor is responsible for scheduling time
for inspections and tests.

2.5 Qualifications for Service Agencies: Contractor shall engage only inspection and test

service agencies which are pre-qualified as complying with “Recommended
Requirements for Independent Laboratory Qualification” by the American Council of

QUALITY CONTROL 014500 - 1
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Independent Laboratories.

2.6 Submittals: Contractor shall submit a certified written report of each test, Inspection
or similar service, in duplicate to the Construction Manager. Contractor shall submit
additional copies of each report to any governing authority, when the authority so
directs.

2.7 Report Data: Written inspection or test reports shall include:

1. Name of testing agency or test laboratory.
2. Dates and locations of samples, tests or inspections.
3. Names of individual present.
4. Complete inspection of test data.
5. Test results.
6. Interpretations.
7. Recommendations.
2.8 Repair and Protection: Upon completion of inspection or testing, Contractor shall

repair damaged work and restore substrates and finishes. Contractor shall comply
with requirements for “Cutting and Patching.”

END OF SECTION
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SECTION 015113 - TEMPORARY ELECTRICITY

1. GENERAL

1.1 RELATED WORK SPECIFIED ELSEWHERE

1. Electrical Basic Materials and Methods, Division 16 or 26.

1.2 DESCRIPTION OF SYSTEM

1. Power Source

Suppliers: Delmarva Power

The Construction Manager shall provide 277/480 volt, three phase, 60 cycle
power service to the site from the existing service.

The Construction Manager will make all arrangements for bringing the power
supply to the site and for installation of appropriate temporary transformers
to provide for the power supply in 1.2.1.2, above.

The source will be adequate to service temporary electrical needs of the
proposed construction.

2. Electrical Service

1.

Contractor will be responsible to pay for all costs associated with providing
electrical service from the power source to their respective site office,
temporary storage facilities or temporary construction buildings as
appropriate.

Prior to issuance of the Notice to Proceed for the electrical contract, the
Construction Manager will be responsible for providing temporary electrical
service as provided in 1.2.2.3, below. After issuance of the Notice to Proceed
for the electrical contract, the Electrical Contractor shall become responsible
for maintaining all electrical power supply and service facilities installed by
the Construction Manager. The Electrical Contractor shall also, from that date
forward, be responsible for providing and maintaining temporary electrical
service to the site as provided in 1.2.2.3, below.

The Construction Manager or Electrical Contractor, as provided in 1.2.2.2
above, shall install temporary electric service for items below, throughout the
construction period, such that power can be secured at any desired point with
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no more than a 60 foot extension:

1. Power Centers for miscellaneous tools and equipment used in the
construction work shall be provided with a minimum of four 20-amp,
120 volt grounding type outlets. Each outlet shall be provided with
ground fault detecting circuit breaker protection.

2. Adequate lighting for safe working conditions shall be provided and
maintained on a 24 hour per day basis throughout the building, tunnels,
and stairways per OSHA requirements. Each lamp must be rated at least
100 watts. Voltage of each socket must be at least 110 volts.

3. Power for testing and checking equipment must be supplied.

3. Capacity

1. All electrical power supply and service lines installed shall be of adequate
capacity for construction use by all trades during the construction period at
the locations necessary.

2. The Electrical Contractor shall notify the Power Company if unusually heavy
loads, such as welding units, are anticipated.

4. Power Costs

1. The Construction Manager will pay all costs of temporary electrical power
used during construction.

2. The Owner will pay all costs of power used in the permanent wiring.

1.3 REQUIREMENTS AND REGULATORY AGENCIES

1. The Electrical Contractor will obtain permits as required by local governmental
authorities.

2. The temporary electrical service shall comply with National Electrical Code, 1990
Edition and applicable local codes and utility regulations.

1.4 USE OF PERMANENT SYSTEM

1. The Electrical Contractor shall regulate any part of the permanent electrical
system which is used for construction purposes to prevent interference with
safety and orderly progress of the Work.

TEMPORARY ELECTRICITY 015113 -2
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2. Contractors shall leave permanent electrical services in a condition as good as
new and clean.
2. PRODUCTS
21 MATERIALS
1. General
1. The materials may be new or used, but must be adequate in capacity for the
purposes intended and must not create unsafe conditions or violate the
requirements of applicable codes.

2. Conductors

1. Use wire, cable, or busses of appropriate type, sized in accordance with the
National Electrical Code for the applied loads.

2. Use only UL labeled wire and devices.

2.2 EQUIPMENT

1. Provide appropriate enclosure for the environment in which used in
compliance with NEMA standards.

3.  EXECUTION
3.1 GENERAL
1. Install all work with a neat and orderly appearance.
2. Make structurally sound throughout.
3. Maintain to give continuous service and to provide safe working conditions.
4. Modify temporary power and light installation as job progress requires.

3.2 INSTALLATION

1. Locate so that interference with storage areas, traffic areas and work under other
Contracts is avoided.

TEMPORARY ELECTRICITY 015113 -3
PU09, Revised 5/11



Red Clay Consolidated School District
Capital Improvements

Baltz Elementary School

Bid Pack B — Mechanical Re - Bid

15 March 2017

3.3 REMOVAL

1. Remove all temporary equipment and materials completely upon completion of
construction.

2. Repair all damage caused by the installation and restore to satisfactory condition.

END OF SECTION
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SECTION 015123 - TEMPORARY HEATING, COOLING AND VENTILATING

1. GENERAL
1.1  RELATED REQUIREMENTS SPECIFIED ELSEWHERE
1. Temporary Electric: Section 015113
2. Temporary Facilities: Section 015200

3. Heating Requirements for Cold Weather Installation and Protection of Materials:
Respective specification section for each item of work.

1.2 DEFINITIONS

1. Temporary Enclosures: Sufficient preliminary enclosures of an area of structure,
or of an entire building, to prevent entrance or infiltration of rain water, wind or
other elements and which will prevent undue heat loss from within enclosed
area.

2. Permanent Enclosure: Stage of construction at which all moisture and weather
protection elements of construction have been installed in accordance with
Contract Documents, either for a portion of structure, or for an entire building.

1.3 DESCRIPTION OF SYSTEM

1. Prior to the building or portion of building being permanently enclosed, the
contractor shall provide temporary heat and ventilation and weather protection
necessary for its work, as described below. After permanent enclosure, the
Construction Manager will arrange for and coordinate temporary heat and
ventilation in enclosed areas, required to:

1. Facilitate progress of Work.
2. Protect Work and products against dampness and cold.

3. Prevent moisture condensation on surfaces.

4. Provide suitable ambient temperatures and humidity levels for installation
and curing of materials.

5. Provide adequate ventilation to meet health regulations for safe working
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environment.
2. Temperatures Required
1. Generally, 24 hours a day: Minimum of 40 degrees F.

2. 24 hours a day during placing, setting and curing of cementitious materials:
As required by specification section for each product.

3. 24 hours a day, seven days prior to, and during, placing of interior finishes:
woodwork, resilient floors, painting and finishing: As required by
specification section for each product.

4. 24 hours a day after application of finishes, and until Substantial Completion:
Minimum of 50 degrees F.

3. Ventilation Required:

1. Contractors shall prevent hazardous accumulations of dusts, fumes, mists,
vapors or gases in areas occupied during construction.

1. Provide local exhaust ventilation to prevent harmful dispersal of
hazardous substances into atmosphere of occupied areas.

2. Dispose of exhaust materials in manner that will not result in harmful
dispersal of hazardous substances into atmosphere of occupied areas.

3. Continuously ventilate storage spaces containing hazardous or volatile
materials.

4. Contractor / subcontractor must provide and use equipment which is
furnished with Exhaust Purifiers / Scrubbers or is electrically power-
driven when any such equipment produces airborne containments and
will be used in an enclosed building.

5. The contractor / subcontractor shall verify air quality by the use of air
monitoring equipment and document the verified air quality on the daily
report. The monitoring equipment shall, at a minimum, be designed
with an auditory alarm and shall provide continuous monitoring of these
four gases: Oxygen, Hydrogen Sulfide, Carbon Monoxide and
Combustible gases.

2. Contractors shall provide adequate ventilation for:
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1. Curing installed materials.
2. Dispersal of humidity.
3. Temporary sanitary facilities.
3. Duration of Operations:
1. For Personnel:

1. At all times personnel occupy an area subject to hazardous
accumulations of harmful elements.

2. Continue operation of ventilation and exhaust system for time after
cessation of work process to assure removal of harmful elements.

2. For curing installed materials: As required by specification section for
respective materials.

3. For humidity dispersal: Continuously ventilate to provide suitable ambient
conditions for work.

4. The Contractor shall maintain supervision and operation of temporary
heating and ventilating equipment in order to:

1. Enforce conformance with applicable codes and standards.
2. Enforce safe practices.
3. Prevent abuse of services.
14 COSTS OF INSTALLATION AND OPERATION
1. The Contractor shall be responsible for all installation and operating costs for any
heat and ventilation as required in this section until the permanent HVAC
system is in operation.
2. After the permanent HVAC system is operational, the Owner will pay the costs
of fuel for temporary heat and ventilation. The Contractor will pay the costs for

maintaining the system until final acceptance by the Owner.

3. The Contractor shall be responsible for all installation and operating costs for any
heat required to supplement that which is to be supplied by the Construction
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Manager in 1.3, above.
1.5 REQUIREMENTS OF REGULATORY AGENCIES

1. The Construction Manager will obtain and pay for permits as required by
governing authorities for those activities required by this Section.

2. Contractor shall comply with Federal, State and local codes, and utility company
regulations.

2. PRODUCTS
2.1 MATERIALS
1. General
1. Materials may be new or used, but must be adequate for purposes intended
and must not create unsafe conditions nor violate requirements of applicable
codes.
2.2 EQUIPMENT
1. Standard products, meeting code requirements.
2. Provide required facilities, including piping, wiring and controls.

3. DPortable Heater: Standard Units, meeting code requirements.

1. Safety Controls against explosion, overheating, and carbon monoxide build
up.

2. Vent direct-fired units to outside.
3. Provide adequate combustion air.
4. Oil-Fired heaters will not be allowed.
3. EXECUTION
3.1 GENERAL

1. Comply with applicable sections of Division 15 - Mechanical.
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2. Install work in neat and orderly manner.
3. Make structurally, mechanically and electrically sound throughout.

4. Maintain to give safe, continuous service at required times and to provide safe
working conditions.

5. Modify and extend system as work progress requires.
3.2 INSTALLATION
1. Locate units to provide equitable distribution of heat and air movements.
2. Locate to avoid interference with, or hazards to:
1. Work or movement of personnel.
2. Traffic areas.
3. Materials handling.
4. Storage areas.
5. Work of other Contractors.
6. Finishes.
3.3  OPERATION OF PERMANENT EQUIPMENT
1. The Construction Manager will coordinate with Contractor.

2. The Contractor will place permanent HVAC system in operation only upon
written authorization by the Construction Manager.

3. Before operating the permanent HVAC equipment, the Contractor shall confirm
to the Construction Manager that:

1. Inspection has been made by proper authorities.

2. Systems, equipment piping, strainers, filters and associated operating items
are sufficiently complete, cleaned, and ready for operation.

3. Controls and safety devices are complete and tested, or adequate temporary
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controls are provided.

4. Before operating the permanent HVAC equipment, the Contractor shall
install temporary filters:

1. For air handling units.
2. For permanent ducts.
34 REMOVAL

1. The Contractor shall completely remove temporary materials and equipment
when no longer required, or on completion of construction.

2. The Contractor shall clean and repair damage caused by temporary installation,
and restore equipment to specified or original condition.

3. The Contractor shall remove temporary filters and install new filters, or clean
permanent filters, in the permanent HVAC system prior to final acceptance by

the Owner.

END OF SECTION
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SECTION 015200 - CONSTRUCTION FACILITIES & TEMPORARY CONTROLS

1. GENERAL
1.1 DESCRIPTION

1. Construction Manager and Contractors shall provide all temporary facilities
throughout the construction period unless otherwise indicated in the Contract
Documents.

2. Construction Manager and Contractors shall pay all costs for providing,
maintaining and removing of all temporary facilities unless otherwise indicated
in the Contract Documents.

12 RELATED WORK SPECIFIED ELSEWHERE

1. Temporary Electric: Section 015113.

2. FACILITIES
21 TEMPORARY SANITATION FACILITIES

1. Construction Manager will provide and maintain sanitary facilities for all
personnel on the project.

2. The number of sanitary facilities required shall be based on the total number or
workers employed on the site and shall be in accordance with the provisions of
the applicable code.

3. Construction Manager will maintain sanitary facilities in a sanitary and clean
condition at all times.

22 TEMPORARY WATER

1. Drinking Water: Contractor shall provide potable water for drinking purposes
for all his personnel on the site. He shall furnish disposable drinking cups at
water stations. Each water station shall be equipped with a suitable trash
container for disposal of the drinking cups.

2. Construction Water: Construction Manager will provide and maintain tap
locations for construction water of sufficiently pure and potable quality to avoid
deleterious effect on any materials used. Location of construction water tap
locations will be determined by the Construction Manager depending on the
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stage of construction of the incoming water service. Contractor shall provide
and maintain all hoses, piping and valves as required for obtaining construction
water from taps provided by the Construction Manager.

2.3 TEMPORARY TELEPHONES
1. Construction Manager will not provide any telephones or fax machines for
Contractor’s personnel. Each Contractor is responsible for its own phones and
fax machines.
2.4  FIELD OFFICE
1. During the period of the Work and until final acceptance of the project, the
Construction Manager will provide a weatherproof building for the Construction
Manager’s Field Project Manager(s) and Superintendent(s). Contractor shall
make provisions for its own field office, subject to approval by the Construction
Manager.
2.5 FIRE PROTECTION
1. The Carpentry & General Work Contractor will provide and maintain
temporary portable fire extinguishers on each floor level and building
area. Number to conform to applicable codes.
2. Contractor shall provide additional fire extinguishers as required by OSHA
regulations for its work.
3. Fire extinguishers shall be 10lb, Multi-Purpose (ABC) dry chemical, UL labeled,
with a rating of 3a:40bc.
2.6 ACCESS ROADS AND PARKING AREAS
1. Neither the Construction Manager nor the Owner will provide parking for
Contractor’s personnel on or about the project site. All parking provisions
required for Contractors will be solely the responsibility of the Contractors or
their personnel.
2.7 STORAGE AREAS
1. The Construction Manager will assign storage areas on the site. Storage areas are
extremely limited and will be assigned in a manner which will best facilitate the
work.
CONSTRUCTION FACILITIES & TEMPORARY CONTROLS 015200 - 2

PU09, Revised 10/12



Red Clay Consolidated School District
Capital Improvements

Baltz Elementary School
Bid Pack B — Mechanical Re - Bid
15 March 2017

2. Contractor shall provide all other storage space required for its work at off-site
locations.

3. All combustible or flammable materials must be safely stored in a secured area in
strict accordance with regulations, codes and laws enforced by local, State or
Federal agencies, whichsoever is the most stringent.

2.8  FIRST AID STATION

1. The Contractor's Superintendent or Safety Supervisor shall insure that adequate
first aid supplies are available, and that personnel are qualified to administer
first aid/CPR, as required by State and/or Federal regulations.

29 SECURITY

1. The Construction Manager will provide the following security measures at the
site: security lighting will be provided.

2. All other safety and security measures shall be the responsibility of each
Contractor. These measures shall include but are not limited to the provision of
secured storage for tools, construction equipment, and materials and equipment
scheduled for installation in the building.

210 BENCH MARKS AND BASELINE

1. The Construction Manager will lay out and establish and maintain bench marks
and baselines.

2. The Contractor shall lay out his own work and shall be responsible for the
accuracy of same.

3. Each Contractor shall check grades, lines, levels and dimensions as shown on the
drawings and shall promptly report errors or inconsistencies in same to the
Construction Manager before Work proceeds.

4. The Contractor is responsible for damaging or altering the bench marks and
baselines established by the Construction Manager and shall bear the costs of
replacing same.

211 FIELD OFFICE AND STORAGE TRAILERS

1. Each Contractor shall provide and maintain its own field office and storage
trailers as required.
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2. Each Contractor shall provide temporary heat and power for its field office and
storage trailer.

3. Each Contractor’s field offices and storage trailers shall be located as directed by
the Construction Manager.

2.12 PROJECT SIGN
1. The Construction Manager will provide a Project Sign naming the major
participants, as determined by the Owner.
2.13 TRASH DISPOSAL
1. Each Contractor shall be responsible for daily clean up and depositing its
common trash in the dumpsters provided by the Construction Manager.
2. The Construction Manager will not provide a trash chute.
3. The Construction Manager will provide dumpsters, and will arrange for disposal
of common, non-hazardous, work-related trash deposited in these dumpsters.
2.14 HOISTING
1. Contractor shall provide its own materials hoists and cranes. No personnel hoist
will be provided.
2.15 SCAFFOLDING AND WORKING PLATFORMS
1. No scaffolding shall be provided by the Construction Manager. Each Contractor
shall provide all scaffolding required to perform its Work.
216 SAFETY BARRICADES AND RAILINGS
1. The Structural Contractor shall provide barricades and protective barriers
around elevator, stair, shaft and cut openings in floors and roofs, and edges of
floors and roofs. The methods and materials used in barricading shall be in
accordance with OSHA and local code regulations. Barricades and protective
barriers will be installed immediately after the installation of the floor slab on
any level or part of a level on the Building. Until a level has been fully
barricaded, the Structural Contractor will be responsible for maintenance of the
barricades. When a warning barricade is used to prohibit employees from
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entering a restricted work area. The “warning barricade” shall meet the
requirements of CFR 1926.502 (f)(2). The supported rope, wire, or chain shall be
flagged at not more than 6-foot (1.8 m) intervals with high-visibility material and
maintain between 34 and 39 inches above the walking/working surface; Warning
signs and tags shall be used in accordance with Subpart G of CFR OSHA
Construction Industry Regulations.

After the barricades and protective barriers are no longer needed, the Structural
Contractor will remove the barricades from the site. The Construction Manager
will determine the location and scheduling of barriers to be removed.

Each Contractor shall provide for its own barricades at all other trenches,
excavations, and locations not specifically identified in Paragraph 1 above.

Contractors who remove barricades shall be responsible for replacing them. If,
after proper notification, in writing, from the Construction Manager the
responsible Contractor does not correct his deficiencies in safety barricade
placement, the Construction Manager reserves the right to undertake this work
and backcharge the responsible Contractor(s).

During the execution of his work, Contractor will provide daily maintenance of,
and upon completion of same, restore all barricades in a manner acceptable to
prevailing safety standards enforced by local, State or Federal ordinance,
whichsoever is most stringent. The intent is to leave no floor penetration or
perimeter opening in an unsafe condition.

The Construction Manager shall arrange for temporary ladders required for
access to each of the floor levels after the completion of floor slab work, and until
the final stairs are ready for use.

2.17 PUMPING AND DRAINAGE

Each Contractor shall provide its own pumping and drainage.

When an area is released by one Contractor to another, the Contractor releasing
an area shall be responsible for leaving it in a drained condition. The incoming
Contractor shall assume responsibility for drainage on the day that he is
scheduled to start work in the area. If the incoming Contractor is late in starting
work, he shall assume responsibility for pumping and drainage arising as a
result.

2.18 TEMPORARY BUILDING ENCLOSURES
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The Construction Manager will equip all temporary exterior doors of the
building with self-closing hardware and padlocks.

All other temporary enclosures and protection shall be provided by the
Contractor requiring the protection.

Temporary enclosures required due to late delivery of materials or untimely
installation of work shall be the responsibility of the Contractor responsible for
the delay.

2.19 TEMPORARY POWER AND LIGHTING

EachContractor shall provide all extension cords and outlets as required for
obtaining electric power from power centers provided by the Electrical
Contractor. Refer to Section 015113 - TEMPORARY ELECTRIC.

Each Contractor shall provide its own additional temporary lighting of sufficient
lighting levels to properly install his work.

220 TEMPORARY HEAT

Each Contractor shall provide temporary heat as required for its operations.
Once a building has reached the “Permanent Enclosure” stage, temporary heat
will be provided as specified in Section 015123 - TEMPORARY HEAT AND
VENTILATION.

Equipment and methods of temporary heating shall be satisfactory to the
Construction Manager.

221 PROTECTION OF ADJACENT MATERIALS

1.

Contractor shall protect adjacent materials and finishes from damage as a result
of its work.

222 CLEAN UP

Contractor shall arrange for clean up and removal of debris resulting from its
operations, and shall dispose of debris in accordance with the provisions of
Paragraph 2.13 above. Clean up shall be on a continual basis to ensure that
building, grounds and public properties are maintained free from accumulations
of waste materials and trash.
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2. The Contractor will limit use of and ensure that all materials, including waste,
that are combustible or flammable will be removed from the building
continually, as work progresses, and at a minimum at the end of each work
day. All trash which is potentially edible or may attract rodents or insects will be
disposed of in metal containers and removed by the end of the work day.

3. At completion of its Work, each Contractor shall remove waste materials,
rubbish, tools, equipment, and clean up all exposed surfaces in preparation for
final cleaning.

4. If, after notification in writing from the Construction Manager, the Contractor
does not correct its deficiencies in housekeeping within twenty four (24) hours,
the Construction Manager reserves the right to undertake the Work and to
backcharge the Contractor.

5. Final clean up prior to Owner occupancy shall be arranged for by the
Construction Manager.

2.23 DUST PROTECTION

1. Each Contractor shall erect and maintain dust proof protection whenever its
operations will produce dust and dirt that might filter through the building into
occupied or finished areas. Contractor shall be responsible for all cleaning
required due to its failure to provide adequate dust protection.

224 PROTECTION OF EXISTING CONSTRUCTION

1. Each Contractor shall be responsible for all damage that it may cause to materials
and equipment stored or installed by other Contractors.

225 OTHER

1. Each Contractor shall provide any other Temporary Facilities and services that it
requires and which are not specifically identified above.

3. PERMITS

3.1 The Construction Manager will obtain the Building Permit. All other permits are to
be obtained and paid for by the Contractor requiring them.

4. EXECUTION

CONSTRUCTION FACILITIES & TEMPORARY CONTROLS 015200 - 7
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41 GENERAL

1. Each Contractor shall install all temporary facilities in accordance with
applicable codes.

2. Each Contractor shall maintain temporary facilities for which it is responsible
throughout the construction period.

3. Each Contractor shall remove all temporary facilities for which it is responsible
when they are no longer required or when the Construction Manager directs the

removal of same.

4. Each Contractor shall repair all damage to the Project Site caused by the
installation of its temporary facilities.

END OF SECTION
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SECTION 017329 - CUTTING AND PATCHING

1. GENERAL

1.1

1.2

1.3

1.4

1.5

1.6

Definition: “Cutting and Patching” includes cutting into existing construction to
provide for the installation or performance of other work and subsequent fitting and
patching required to restore surfaces to their original condition.

Refer to Other Sections of these specifications for specific cutting and patching
requirements and limitations applicable to individual units of work.

Structural Work: Do not cut and patch structural work in a manner resulting in a
reduction of load carrying capacity or load deflection ratio. Submit proposal and
request and obtain Architect's/Engineer's approval before proceeding with cut and
patch of structural work.

Operational/Safety Limitations: Do not cut and patch operational elements and safety
components in a manner resulting in decreased performance, shortened useful life, or
increased maintenance. Submit proposals and requests and obtain
Architect’s/Engineer's approval before proceeding with cut and patches of structural
work.

Visual/Quality Limitations: Do not cut and patch work exposed to view (exterior and
interior) in manner resulting in noticeable reduction of aesthetic qualities and similar
qualities, as judged by Architect/Engineer.

1. Engage the original Installer/Fabricator, or (if not available) an acceptable
equivalent entity, to cut and patch the following categories of exposed work but
not limited to

2. Exterior wall materials, ie., curtain wall

3. Finish floor materials, ie., substrate, carpet, ceramic tile
4. Walls

5. Ceilings

Limitation on Approvals: Architect's/Engineer’s approval to proceed with cutting

and patching does not waive right to later acquire removal/replacement of work
found to be cut and patched in an unsatisfactory manner, as judged by
Architect/Engineer.

2. MATERIALS

2.1 General: Use materials for cutting and patching that are identical to existing
materials. If identical materials are not available, or cannot be used, use materials that
CUTTING AND PATCHING 017329 -1
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match existing adjacent surfaces to the fullest extent possible with regard to visual
effect. Use materials for cutting and patching that will result in equal or better
performance characteristics.

3.  EXECUTION

3.1 Inspection: Before cutting, examine surfaces to be cut and patched and conditions
under which the work is to be performed. If unsafe or otherwise unsatisfactory
conditions are encountered, take corrective action before proceeding with the work.

3.2 Temporary Support: To prevent failure provide temporary support of work to be cut.

3.3 DProtection: Protect other work during cutting and patching to prevent damage.
Provide protection from adverse weather conditions for that part of the project that
may be exposed during cutting and patching operations.

1. Avoid interference with use of adjoining areas or interruption of free passage to
adjoining areas.

2. Take precautions not to cut existing pipe, conduit or duct serving the building
but scheduled to be relocated until provisions have been made to bypass them.

3.4 Cutting: Cut the work using methods that are least likely to damage work to be
retained or adjoining work. Where possible review proposed procedures with the
original installer; comply with original installer’s recommendations.

1. Where cutting is required use hand or small power tools designed for sawing or
grinding, not hammering and chopping. Cut through concrete and masonry
using a cutting machine such as a carborundum saw or core drill. Cut holes and
slots neatly to size required with minimum disturbance of adjacent work. To
avoid marring existing finished surfaces, cut and drill from the exposed or
finished side into concealed surfaces. Temporarily cover openings when not in
use.

3.5 Patching: Patch with seams which are durable and as invisible as possible. Comply
with specified tolerances for the work.

1. Restore exposed finishes of patched areas and where necessary extend finish

restoration into retained adjoining work in a manner which will eliminate
evidence of patching and finishing.

END OF SECTION
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SECTION 017700 - CONTRACT CLOSEOUT

1. DESCRIPTION OF REQUIREMENTS

1.1

Provisions of this section apply to the procedural requirements for the actual close out
of the Work, not to the administrative matters such as final payment or the change
over of insurance. Close out requirements relate to both substantial and final
completion of the Work; they also apply to individual portions of completed work as
well as the Total work. Specific requirements contained in other sections have
precedence over the general requirements contained in this section.

2. PROCEDURES AT SUBSTANTIAL COMPLETION

2.1

2.2

23

Prerequisites: Contractor shall comply with the General Conditions and complete the
following before requesting inspection of the Work, or a designated portion of the
Work, for certification of substantial completion:

1. submit executed warranties, workmanship bonds, maintenance agreements,
inspection certificates, releases of liens, tax certification and similar required
documentation for specific units of work, and documents needed to enable
Owner’s unrestricted occupancy and use;

2. submit record documentation, maintenance manuals, tools, spare parts, keys and
similar operational items;

3. complete instructions of Owner’s operating personnel, and start up of systems;
and

4. complete final cleaning and remove temporary facilities and tools.

Inspection Procedures: Upon receipt of Contractor’s request, Architect/Engineer will
either proceed with inspection or advise Construction Manger of prerequisites not
fulfilled.  Following initial inspection, Architect/Engineer will either prepare
certificate of substantial completion, or advise Construction Manager of work which
must be performed prior to issuance of certificate. The Architect/Engineer will repeat
the inspection when requested and assure that the work has been substantially
completed. Results of the completed inspection will form the initial “punch list” for
final acceptance.

Punch List Procedures: Each Contractor shall be given a copy of the punch list with
its appropriate work identified. Each Contractor shall be given 9 (nine) calendar work
days to complete their punch list work. On the 10th day or as determined by the
Construction Manager the Construction Manager shall employ other Contractors, as

CONTRACT CLOSEOUT 017700 - 1
PU09, Revised 5/11



Red Clay Consolidated School District
Capital Improvements

Baltz Elementary School
Bid Pack B — Mechanical Re - Bid
15 March 2017

required, to complete any incomplete punch list work and retain from the appropriate
Contractors retainage all costs incurred.

3. PROCEDURES AT FINAL ACCEPTANCE

3.1

Reinspection Procedure: The Architect/Engineer will reinspect the Work upon receipt
of the Contractor’s notice that, except for those items whose completion has been
delayed due to circumstances that are acceptable to the Architect/Engineer, the Work
has been completed, including punch list items from earlier inspections. Upon

completion of reinspection, the Architect/Engineer will either recommend final
acceptance and final payment, or will advise the Contractor of work not completed or
obligations not fulfilled as required for final acceptance. If necessary, this procedure
will be repeated.

4. CLOSEOUT DOCUMENTATION

4.1

4.2

4.3

44

Record Drawings: Contractor shall maintain a complete set of either blue or black line
prints of the contract documents and shop drawings for record mark up purposes

throughout the Contract Time. Contractor shall mark up these drawings during the
course of the Work to show both changes and the actual installation, in sufficient
detail to form a complete record for Owner’s purposes giving particular attention to
work that will be concealed and difficult to measure and record at a later date, and
Work which may require servicing or replacement during the life of the project.
Require the entities marking prints to sign and date each mark up. Bind prints into
manageable sets, with durable paper cover, appropriately labeled.

Installation, Operation and Maintenance Manual: Contractor shall provide 3-ring
vinyl covered binders containing required maintenance manuals, properly identified

and indexed and including operating and maintenance instructions extended to cover
emergencies, spare parts, warranties, inspection procedures, diagrams, safety,
security, and similar appropriate data for each system of equipment item.

State Tax Certification: Contractor shall provide recent Delaware State Tax
Certification form as issued by State of Delaware, Department of Finance, Division of
Revenue, Carvel State Office Building, 820 N. French Street, Wilmington, Delaware
19801.

AIA Documents: Contractors shall provide the following AIA documents with their

final payment application submission:

e AIA G732, Application for Payment for 100% Complete
e AIA G732, Final Application for Payment for Retainage
o AJA G704-CMA, Certificate of Substantial Completion — 4 originals
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o AJA G706, Affidavit of Payment of Debts & Claims
e AIA G706A, Affidavit of Release of Liens
e AIJA G707, Consent of Surety

4.5 Release of Liens: Contractors shall provide the following release of liens with their final
payment application submission:

e Prime Contractor's Release of Liens
e Subcontractors’ & Suppliers’ Release of Liens (major subs and suppliers)

5. GENERAL CLOSE OUT REQUIREMENTS

5.1 Operator Instruction: Contractor shall require each Installer of systems requiring
continued operation and maintenance by Owner’s operating personnel, to provide on

location instruction to Owner’s personnel, sufficient to ensure safe, secure, efficient,
non-failing utilization and operation of systems. Contractor shall provide instructions
for the following categories of work:

1. Mechanical/electrical/electronic systems (not limited to work of Division 15 and
16).

2. Roofing, flashing, joint sealers.

Floor Finishes

4. Door Hardware

@

6. FINAL CLEANING

6.1 At the time of project close out Contractor shall clean or reclean the Work to the
condition expected from a normal, commercial building cleaning and maintenance
program. Complete the following cleaning operations before requesting the
Architect/Engineer’s inspection for certification of substantial completion:

Remove non-permanent protections and labels.
Polish glass.

Clean exposed finishes.

Touch up minor finish damage.

Clean or replace mechanical systems filters.
Remove debris.

Broom clean unoccupied spaces.

Sanitize plumbing and food service facilities.
Clean light fixtures and replace burned out lamps.
Sweep and wash paved areas.

O PN oUW

—
e

11.  Police yards and grounds.
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SECTION 02 41 00
DEMOLITION

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Selective demolition of building elements.

B. Selective demolition of building elements for alteration purposes.
PART 2 PRODUCTS -- NOT USED
PART 3 EXECUTION
3.01 SCOPE

A. Remove and dispose of building elements identifed on the drawings and/or those required to
facilitate new work.

3.02 GENERAL PROCEDURES AND PROJECT CONDITIONS

A. Comply with applicable codes and regulations for demolition operations and safety of adjacent
structures and the public.

1. Provide, erect, and maintain temporary barriers and security devices.

2. Conduct operations to minimize effects on and interference with adjacent structures and
occupants.

3. Do not close or obstruct roadways or sidewalks without permit.

4. Conduct operations to minimize obstruction of public and private entrances and exits; do
not obstruct required exits at any time; protect persons using entrances and exits from
removal operations.

5.  Obtain written permission from owners of adjacent properties when demolition equipment
will traverse, infringe upon or limit access to their property.

w

Do not begin removal until receipt of notification to proceed from Owner.

C. Protect existing structures and other elements that are not to be removed.
1. Provide bracing and shoring.

D. Minimize production of dust due to demolition operations; do not use water if that will result in
ice, flooding, sedimentation of public waterways or storm sewers, or other pollution.

E. If hazardous materials are discovered during removal operations, stop work and notify Architect
and Owner; hazardous materials include regulated asbestos containing materials, lead, PCB's,
and mercury.

3.03 SELECTIVE DEMOLITION FOR ALTERATIONS

A. Drawings showing existing construction are based on casual field observation and existing
record documents only.
1. Verify that construction arrangements are as shown.
2. Report discrepancies to Architect before disturbing existing installation.
3.  Beginning of demolition work constitutes acceptance of existing conditions that would be
apparent upon examination prior to starting demolition.

B. Maintain weatherproof exterior building enclosure; take care to prevent water and humidity
damage.

C. Remove existing work as indicated and as required to accomplish new work.
1.  Remove items indicated on drawings.

D. Services (Including, but not limited to, HVAC, Plumbing, Fire Protection, Electrical, and
Telecommunications): Remove existing systems and equipment as required to facilitate new
work.

DEMOLITION
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1. Maintain existing active systems that are to remain in operation; maintain access to
equipment and operational components.

2. Where existing active systems serve occupied facilities but are to be replaced with new
services, maintain existing systems in service until new systems are complete and ready
for service.

E. Protect existing work to remain.

1. Prevent movement of structure; provide shoring and bracing if necessary.

2. Perform cutting to accomplish removals neatly and as specified for cutting new work.

3.  Repair adjacent construction and finishes damaged during removal work.

4. Patch as specified for patching new work.

3.04 DEBRIS AND WASTE REMOVAL
A. Remove debris, junk, and trash from site.
B. Leave site in clean condition, ready for subsequent work.
C. Clean up spillage and wind-blown debris from public and private lands.
END OF SECTION
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SECTION 04 05 11
MASONRY MORTARING AND GROUTING

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Mortar for unit masonry.

B. Grout for masonry.

C. Mortar for cast stone masonry.
1.02 RELATED REQUIREMENTS

A. Section 04 20 00 - Unit Masonry: Installation of mortar and grout.

B. Section 04 72 00 - Cast Stone Masonry

C. See Structural Drawings for additional Project Specifications. If Conflicting Project
Specifications arise, the Project Specifications on the Structural Drawings govern.

1.03 REFERENCE STANDARDS

A. ACI530/530.1/ERTA - Building Code Requirements and Specification for Masonry Structures
and Related Commentaries; American Concrete Institute International.

ACI 530.1/ASCE 6/TMS 602 - Specification for Masonry Structures; American Concrete Institute
International.

ASTM C5 - Standard Specification for Quicklime for Structural Purposes.
ASTM C94/C94M - Standard Specification for Ready-Mixed Concrete.

ASTM C144 - Standard Specification for Aggregate for Masonry Mortar.

ASTM C150/C150M - Standard Specification for Portland Cement.

ASTM C207 - Standard Specification for Hydrated Lime for Masonry Purposes.
ASTM C270 - Standard Specification for Mortar for Unit Masonry.

ASTM C404 - Standard Specification for Aggregates for Masonry Grout.

ASTM C476 - Standard Specification for Grout for Masonry.

ASTM C780 - Standard Test Method for Preconstruction and Construction Evaluation of Mortars
for Plain and Reinforced Unit Masonry.

ASTM C1019 - Standard Test Method for Sampling and Testing Grout.

ASTM C1072 - Standard Test Method for Measurement of Masonry Flexural Bond Strength.
ASTM C1314 - Standard Test Method for Compressive Strength of Masonry Prisms.

ASTM E518 - Standard Test Methods for Flexural Bond Strength of Masonry.

IMIAWC (CW) - Recommended Practices & Guide Specifications for Cold Weather Masonry
Construction; International Masonry Industry All-Weather Council; 1993.

Q. IMIAWC (HW) - Recommended Practices & Guide Specifications for Hot Weather Masonry
Construction; International Masonry Industry All-Weather Council; current edition.

1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Product Data: Include design mix based on the Proportion specification of ASTM C 270 is to be
used.

w
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C. Manufacturer's Certificate: Certify that products meet or exceed specified requirements.

MASONRY MORTARING AND
GROUTING
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1.05 QUALITY ASSURANCE

A. Comply with provisions of ACI 530/530.1/ERTA, except where exceeded by requirements of the
contract documents.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Maintain packaged materials clean, dry, and protected against dampness, freezing, and foreign
matter.

1.07 FIELD CONDITIONS

A. Maintain materials and surrounding air temperature to minimum 40 degrees F prior to, during,
and 48 hours after completion of masonry work.

B. Maintain materials and surrounding air temperature to maximum 90 degrees F prior to, during,
and 48 hours after completion of masonry work.

PART 2 PRODUCTS
2.01 MORTAR AND GROUT APPLICATIONS

A. At Contractor's option, mortar and grout may be field-mixed from packaged dry materials, made
from factory premixed dry materials with addition of water only, or ready-mixed.

B. Mortar Mix Designs: ASTM C270, Property Specification.
2.02 MATERIALS

A. Packaged Dry Material for Mortar for Unit Masonry: Premixed Portland cement, hydrated lime,
and sand; complying with ASTM C387/C387M and capable of producing mortar of the specified
strength in accordance with ASTM C270 with the addition of water only.

1. Color: Mineral pigments added as required to produce approved color sample.
2. Products:

a. Amerimix, an Oldcastle brand; AMX 400: www.amerimix.com.

b. Substitutions: See Section 01 60 00 - Product Requirements.

B. Masonry Cement: ASTM C91.
1.  Type: Type N.
2. Colored Mortar: Premixed cement as required to match Architect's color sample.
3. Manufacturers:
a. Solomon Colors; Solomon Colors Concentrated A, H, and X Series:
www.solomoncolors.com.
b. Substitutions: See Section 01 60 00 - Product Requirements.

C. Portland Cement: ASTM C 150, Type | - Normal; color as required to produce approved color
sample. Color must match existing building mortar color.

Hydrated Lime: ASTM C207, Type S.

Quicklime: ASTM C5, non-hydraulic type.

Mortar Aggregate: ASTM C144.

Grout Aggregate: ASTM C404.

Pigments for Colored Mortar: Pure, concentrated mineral pigments specifically intended for

mixing into mortar and complying with ASTM C979/C979M.

1. Color(s): As selected by Architect from manufacturer's full range, to match existing
mortar.

2. Manufacturers:
a. Davis Colors

b. Lambert Corporation
c. Solomon Colors

I eomMmOo
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d. Substitutions: See Section 01 60 00 - Product Requirements.
I.  Water: Clean and potable.
2.03 MORTAR MIXES

A. Mortar for Unit Masonry: ASTM C270, Property Specification.
1. Exterior, non-loadbearing masonry: Type N.
2. Interior, non-loadbearing masonry: Type N.

2.04 MORTAR MIXING

A. Thoroughly mix mortar ingredients using mechanical batch mixer, in accordance with ASTM
C270 and in quantities needed for immediate use.

B. Maintain sand uniformly damp immediately before the mixing process.

C. Colored Mortar: Proportion selected pigments and other ingredients to match Architect's
sample, without exceeding manufacturer's recommended pigment-to-cement ratio; mix in
accordance with manufacturer's instructions, uniform in coloration.

D. Do not use anti-freeze compounds to lower the freezing point of mortar.
E. If water is lost by evaporation, re-temper only within two hours of mixing.

F. Use mortar within two hours after mixing at temperatures of 90 degrees F, or two-and-one-half
hours at temperatures under 40 degrees F.

PART 3 EXECUTION
3.01 PREPARATION
A. Apply bonding agent to existing Masonry surfaces.

B. Plug clean-out holes for grouted masonry with Brick or block masonry units. Brace masonry to
resist wet grout pressure.

3.02 INSTALLATION

A. Install mortar and grout to requirements of section(s) in which masonry is specified.
Work grout into masonry cores and cavities to eliminate voids.
Do not install grout in lifts greater than 16 inches without consolidating grout by rodding.
Do not displace reinforcement while placing grout.

moowm

Remove excess mortar from grout spaces.
END OF SECTION
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SECTION 04 20 00
UNIT MASONRY

PART 1 GENERAL
1.01 SECTION INCLUDES

A.
B.
C.

Concrete Block.
Clay Facing Brick.
Accessories.

1.02 RELATED REQUIREMENTS

A.
B.

Section 04 05 11 - Masonry Mortaring and Grouting.
Section 07 90 05 - Joint Sealers: Backing rod and sealant at control and expansion joints.

1.03 REFERENCE STANDARDS

A

B.

®»mOPO OZETC =

c -

ACI 530/530.1/ERTA - Building Code Requirements and Specification for Masonry Structures
and Related Commentaries; American Concrete Institute International.

ACI 530.1/ASCE 6/TMS 602 - Specification For Masonry Structures; American Concrete
Institute International.

ASTM A82/A82M - Standard Specification for Steel Wire, Plain, for Concrete Reinforcement.

ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel
Hardware.

ASTM A580/A580M - Standard Specification for Stainless Steel Wire.

ASTM A615/A615M - Standard Specification for Deformed and Plain Billet-Steel Bars for
Concrete Reinforcement.

ASTM A641/A641M - Standard Specification for Zinc-Coated (Galvanized) Carbon Steel Wire.

ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or
Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process.

ASTM A666 - Standard Specification for Annealed or Cold-Worked Austenitic Stainless Steel
Sheet, Strip, Plate, and Flat Bar.

ASTM B370 - Standard Specification for Copper Sheet and Strip for Building Construction.

ASTM C62 - Standard Specification for Building Brick (Solid Masonry Units Made From Clay or
Shale).

ASTM C67 - Standard Test Methods for Sampling and Testing Brick and Structural Clay Tile.
ASTM C90 - Standard Specification for Loadbearing Concrete Masonry Units.
ASTM C129 - Standard Specification for Nonloadbearing Concrete Masonry Units.

ASTM C140 - Standard Test Methods of Sampling and Testing Concrete Masonry Units and
Related Units.

ASTM C144 - Standard Specification for Aggregate for Masonry Mortar.
ASTM C150/C150M - Standard Specification for Portland Cement.
ASTM C207 - Standard Specification for Hydrated Lime for Masonry Purposes.

ASTM C216 - Standard Specification for Facing Brick (Solid Masonry Units Made From Clay or
Shale).

ASTM C270 - Standard Specification for Mortar for Unit Masonry.
ASTM C404 - Standard Specification for Aggregates for Masonry Grout.
ASTM C476 - Standard Specification for Grout for Masonry.
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W. ASTM C652 - Standard Specification for Hollow Brick (Hollow Masonry Units Made From Clay
or Shale).

X. ASTM C744 - Standard Specification for Prefaced Concrete and Calcium Silicate Masonry
Units.

Y. ASTM C780 - Standard Test Method for Preconstruction and Construction Evaluation of Mortars
for Plain and Reinforced Unit Masonry.

Z. IMIAWC (CW) - Recommended Practices & Guide Specifications for Cold Weather Masonry
Construction; International Masonry Industry All-Weather Council; 1993.

AA. IMIAWC (HW) - Recommended Practices & Guide Specifications for Hot Weather Masonry
Construction; International Masonry Industry All-Weather Council; current edition.

AB. UL (FRD) - Fire Resistance Directory; Underwriters Laboratories Inc..

1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data: Provide data for masonry units, mortar, and masonry accessories.

C. Samples: Submit four samples of concrete block units to illustrate color, texture, and extremes
of color range.

D. Manufacturer's Certificate: Certify that masonry units meet or exceed specified requirements.
1.05 QUALITY ASSURANCE

A. Comply with provisions of ACI 530/530.1/ERTA, except where exceeded by requirements of the
contract documents.
1. Maintain one copy of each document on project site.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Deliver, handle, and store masonry units by means that will prevent mechanical damage and
contamination by other materials.

1.07 ENVIRONMENTAL REQUIREMENTS

A. Maintain materials and surrounding air temperature to minimum 40 degrees F prior to, during,
and 48 hours after completion of masonry work.

B. Maintain materials and surrounding air temperature to maximum 90 degrees F prior to, during,
and 48 hours after completion of masonry work.

1.08 EXTRA MATERIALS

A. See Section 01 60 00 - Product Requirements, for additional provisions.

B. Provide 50 of each size, color, and type of brick units for Owner use in maintenance of project.
PART 2 PRODUCTS
2.01 CONCRETE MASONRY UNITS

A. Concrete Block: Comply with referenced standards and as follows:

1.  Size: Standard units with nominal face dimensions of 16 x 8 inches and nominal depths as
indicated on the drawings for specific locations.

2. Non-Loadbearing Units: ASTM C129.
a. Both hollow and solid block, as indicated.
b. Normal weight.
c. Exposed corners to be bull nose. Note wall type where first course is square to

accommodate cove base.
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2.02 BRICK UNITS

A

Manufacturers:

Belden Brick Company: www.boralbricks.com.

Endicott Clay Products Co: www.endicott.com.

General Shale Brick: www.generalshale.com.

Glen Gery Brick . www.glengerybrick.com

Substitutions: See section 01 60 00 - Product Requirements.

acing Brick: ASTM C216, Type FBX, Grade SW.

Type, color and texture: to match exisitng brick.

Actual size: to match existing brick.

Compressive strength: Min. 2,500 p.si.; 5 brick average = 3,000 p.s.i, measured in
accordance with ASTM C 67.

WNhN=2T ORWN =

2.03 MORTAR AND GROUT MATERIALS

A

Mortar and grout: As specified in Section 04 05 11.

2.04 REINFORCEMENT AND ANCHORAGE

A

Manufacturers of Joint Reinforcement and Anchors:

1. Dur-O-Wal: www.dur-o-wal.com.

2.  Hohmann & Barnard, Inc: www.h-b.com.

3.  WIRE-BOND: www.wirebond.com.

4. Substitutions: See Section 01 60 00 - Product Requirements.

Single Wythe Joint Reinforcement: Truss or Ladder type; ASTM A 82/A 82M steel wire, hot dip
galvanized after fabrication to ASTM A 153/A 153M, Class B-2; 0.1483 inch side rods with
0.1483 inch cross rods; width as required to provide not more than 1 inch and not less than 1/2
inch of mortar coverage on each exposure.

Strap Anchors: Bent steel shapes configured as required for specific situations, 2 in width,
0.1875 in thick, lengths as required to provide not more than 1 inch and not less than 1/2 inch of
mortar coverage from masonry face, corrugated for embedment in masonry joint, hot dip
galvanized to ASTM A 153/A 153M, Class B-2 or stainless steel.

Flexible Anchors: 2-piece anchors that permit differential movement between masonry and

building frame, sized to provide not more than 1 inch and not less than 1/2 inch of mortar

coverage from masonry face.

1.  Steel frame: Crimped wire anchors for welding to frame, 0.25 inch thick, with trapezoidal
wire ties 0.1875 inch thick, hot dip galvanized to ASTM A 153/A 153M, Class B-2.

Two-Piece Wall Ties: Formed steel wire, 0.1875 inch thick, adjustable, eye and pintle type, hot
dip galvanized to ASTM A 153/A 153M, Class B-2, sized to provide not more than 1 inch and
not less than 1/2 inch of mortar coverage from masonry face and to allow vertical adjustment of
up to 1-1/4 in.

2.05 ACCESSORIES

A

B.

Preformed Control Joints: Rubber or neoprene material.
1. Manufacturers:
a. Dur-O-Wal: www.dur-o-wal.com.
b. Hohmann & Barnard, Inc (including Dur-O-Wal brand); Product RS or VS:
www.h-b.com.
c. WIRE-BOND: www.wirebond.com.
d. Substitutions: See Section 01 60 00 - Product Requirements.

Joint Filler: Closed cell polyethylene; polyurethane or rubber oversized 50 percent to joint width;
self expanding; 1 inch wide design width x by maximum lengths available.
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1. Manufacturers:
a. Dur-O-Wal; Product Mortar Net: www.dur-o-wal.com.
b. Hohmann & Barnard, Inc (including Dur -O-Wal brand); Product P.E. Foam
Expansion unit fuller: www.h-b.com.
c. Substitutions: See Section 01 60 00 - Product Requirements.

C. Cleaning Solution: Non-acidic, not harmful to masonry work or adjacent materials.
2.06 MORTAR AND GROUT MIXES
A. Mortar and Grout mixes as specified in Section 04 05 11.
PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that field conditions are acceptable and are ready to receive masonry.
B. Verify that related items provided under other sections are properly sized and located.
C. Verify that built-in items are in proper location, and ready for roughing into masonry work.
3.02 PREPARATION
A. Direct and coordinate placement of items supplied for installation under other sections.

B. Provide temporary bracing during installation of masonry work. Maintain in place until building
structure provides permanent bracing.

3.03 PLACING AND BONDING

A. Lay solid masonry units in full bed of mortar, with full head joints, uniformly jointed with other
work.

Lay hollow masonry units with face shell bedding on head and bed joints.
Buttering corners of joints or excessive furrowing of mortar joints is not permitted.
Remove excess mortar and mortar smears as work progresses.

Interlock intersections and external corners.

mmo oW

Do not shift or tap masonry units after mortar has achieved initial set. Where adjustment must
be made, remove mortar and replace.

Set reglets as shown on plans.

H. Perform job site cutting of masonry units with proper tools to provide straight, clean, unchipped
edges. Prevent broken masonry unit corners or edges.

o

I.  Cut mortar joints flush where wall tile is scheduled, cement parging is required, or resilient base
is scheduled. Block exposed cavity space with raiseable steel guard of correct width.

J. Isolate masonry partitions from vertical structural framing members with a control joint as
indicated.

K. Isolate top joint of masonry partitions from horizontal structural framing members and slabs or
decks with compressible joint filler.

3.04 REINFORCEMENT AND ANCHORAGE - GENERAL

A. Fasten anchors to structural framing and embed in masonry joints as masonry is laid. Unless
otherwise indicated on drawings or closer spacing is indicated under specific wall type, space
anchors at maximum of 16 inches horizontally and 16 inches vertically.

3.05 CONTROL AND EXPANSION JOINTS
A. Do not continue horizontal joint reinforcement through control and expansion joints.
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3.06

3.07

3.08

3.09

3.10

B. Form control joint with a sheet building paper bond breaker fitted to one side of the hollow
contour end of the block unit. Fill the resultant core with grout fill. Rake joint at exposed unit
faces for placement of backer rod and sealant.

C. Install preformed control joint device in continuous lengths. Seal butt and corner joints in
accordance with manufacturer's instructions.

D. Size control joint in accordance with Section 07 90 05 for sealant performance.
E. Form expansion joint as detailed.

F. Locate per drawings.

BUILT-IN WORK

A. As work progresses, install built-in metal door frames, glazed frames, fabricated metal frames,
window frames, anchor bolts, plates, and boxes and other items to be built into the work and
furnished under other sections.

B. Install built-in items plumb, level, and true to line.

C. Bed anchors of metal door and glazed frames in adjacent mortar joints. Fill frame voids solid
with grout.

1. Fill adjacent masonry cores with grout minimum 12 inches from framed openings.
D. Do not build into masonry construction organic materials that are subject to deterioration.
TOLERANCES
A. Maximum Variation From Unit to Adjacent Unit: 1/16 inch.
B. Maximum Variation from Plane of Wall: 1/4 inch in 10 ft.

C. Maximum Variation from Plumb: 1/4 inch per story non-cumulative; 1/2 inch in two stories or
more.

D. Maximum Variation from Level Coursing: 1/8 inch in 3 ft and 1/4 inch in 20ft.
E. Maximum Variation of Joint Thickness: 1/8 inch in 3 ft.

F. Maximum Variation from Cross Sectional Thickness of Walls: 1/4 inch.
CUTTING AND FITTING

A. Cut and fit for chases, pipes, conduit, sleeves, and grounds. Coordinate with other sections of
work to provide correct size, shape, and location.

B. Obtain approval prior to cutting or fitting masonry work not indicated or where appearance or
strength of masonry work may be impaired.

FIELD QUALITY CONTROL

A. Concrete Masonry Unit Tests: Test each variety of concrete unit masonry in accordance with
ASTM C140 for conformance to requirements of this specification.

B. Mortar Tests: Test each type of mortar in accordance with ASTM C780, testing with same
frequency as masonry samples.

CLEANING

A. Remove excess mortar and mortar droppings.

B. Replace defective mortar. Match adjacent work.
C. Clean soiled surfaces with cleaning solution.

D. Use non-metallic tools in cleaning operations.
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3.11 PROTECTION

A. Without damaging completed work, provide protective boards at exposed external corners that
are subject to damage by construction activities.

END OF SECTION
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SECTION 04 72 00
CAST STONE MASONRY
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Architectural cast stone.
B. Units required are indicated on the drawings as "Cast Stone Sill".

C. Units required are:
1. Exterior window and wall sill.

1.02 RELATED REQUIREMENTS
A. Section 04 05 11 - Masonry Mortaring and Grouting: Mortar for setting cast stone.
B. Section 04 20 00 - Unit Masonry: Installation of cast stone in conjunction with masonry.

C. Section 07 90 05 - Joint Sealers: Materials and execution methods for sealing soft joints in cast
stone work.

1.03 REFERENCE STANDARDS

A. ACI 318 - Building Code Requirements for Structural Concrete and Commentary; American
Concrete Institute International.

B. ASTM A123/A123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron and
Steel Products.

C. ASTM A185/A185M - Standard Specification for Steel Welded Wire Reinforcement, Plain, for
Concrete.

D. ASTM A615/A615M - Standard Specification for Deformed and Plain Billet-Steel Bars for
Concrete Reinforcement.

ASTM C33/C33M - Standard Specification for Concrete Aggregates.
ASTM C150/C150M - Standard Specification for Portland Cement.
ASTM C270 - Standard Specification for Mortar for Unit Masonry.
ASTM C494/C494M - Standard Specification for Chemical Admixtures for Concrete.
ASTM C642 - Standard Test Method for Density, Absorption, and Voids in Hardened Concrete.
ASTM C979/C979M - Standard Specification for Pigments for Integrally Colored Concrete.
. ASTM C1364 - Standard Specification for Architectural Cast Stone.
1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Manufacturer's Qualification Data: Documentation showing compliance with specified
requirements.

Xe - TIToeomm

C. Product Data: Test results of cast stone components made previously by the manufacturer.
1. Include one copy of ASTM C1364 for Architect's use.

D. Shop Drawings: Include elevations, dimensions, layouts, profiles, cross sections,
reinforcement, exposed faces, arrangement of joints, anchoring methods, anchors, and piece
numbers.

E. Mortar Color Selection Samples.

F. Verification Samples: Pieces of actual cast stone components not less than 12 inches square,
illustrating range of color and texture to be anticipated in components furnished for the project.

G. Full-Size Samples: One unit of each shape, for review.

CAST STONE MASONRY
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H.

Source Quality Control Test Reports.

1.05 QUALITY ASSURANCE

A

Manufacturer Qualifications: A current producer member of the Cast Stone Institute with a

minimum of 10 years of experience in producing cast stone of the types required for project.

1. Adequate plant capacity to furnish quality, sizes, and quantity of cast stone required
without delaying progress of the work.

2. Products previously produced by plant and exposed to weather that exhibit satisfactory
appearance.

Mock-Up: Provide full size cast stone components for installation in mock-up of exterior wall.
1. Approved mock-up will become standard for appearance and workmanship.

2. Mock-up may remain as part of the completed work.

3. Remove mock-up not incorporated into the work and dispose of debris.

Source Quality Control: Test compressive strength and absorption of specimens selected at

random from plant production.

1. Testin accordance with ASTM C642.

2.  Select specimens at rate of 3 per 500 cubic feet, with a minimum of 3 per production
week.

3.  Submit reports of tests by independent testing agency, showing compliance with
requirements.

1.06 DELIVERY, STORAGE, AND HANDLING

A

B.
C.

F.
G.

Deliver cast stone components secured to shipping pallets and protected from damage and
discoloration. Protect corners from damage.

Number each piece individually to match shop drawings and schedule.

Store cast stone components and installation materials in accordance with manufacturer's
instructions.

Store cast stone components on pallets with nonstaining, waterproof covers. Ventilate under
covers to prevent condensation. Prevent contact with dirt.

Protect cast stone components during handling and installation to prevent chipping, cracking, or
other damage.

Store mortar materials where contamination can be avoided.

Schedule and coordinate production and delivery of cast stone components with unit masonry
work to optimize on-site inventory and to avoid delaying the work.

PART 2 PRODUCTS
2.01 MANUFACTURERS

A

Architectural Cast Stone:

1. Any current producer member of the Cast Stone Institute
2. Continental Cast Stone Manufacturing Company

3. D. C. Kerckoff Company

4. Pineapple Grove Designs

2.02 ARCHITECTURAL CAST STONE

A

Cast Stone: Architectural concrete product manufactured to simulate appearance of natural

limestone, complying with ASTM C1364.

1. Compressive Strength: As specified in ASTM C1364; calculate strength of pieces to be
field cut at 80 percent of uncut piece.

2. Freeze-Thaw Resistance: Demonstrated by laboratory testing in accordance with ASTM C
1364.
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3. Surface Texture: Fine grained texture, with no bugholes, air voids, or other surface
blemishes visible from distance of 10 feet.

4. Color: Selected by Architect from manufacturer's full range.

5.  Remove cement film from exposed surfaces before packaging for shipment.

Shapes: Provide shapes indicated on drawings.

1. Variation from Any Dimension, Including Bow, Camber, and Twist: Maximum of
plus/minus 1/8 inch or length divided by 360, whichever is greater, but not more than 1/4
inch.

2. Unless otherwise indicated on drawings, provide:

a. Wash or slope of 1:12 on exterior horizontal surfaces.
b. Drips on projecting components, wherever possible.
c. Raised fillets at back of sills and at ends to be built in.

Reinforcement: Provide reinforcement as required to withstand handling and structural

stresses; comply with ACI 318.

1. Pieces More than 12 inches Wide: Provide full length two-way reinforcement of
cross-sectional area not less than 0.25 percent of unit cross-sectional area. Use epoxy
coated reinforcement.

2.03 MATERIALS

A

“
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Portland Cement: ASTM C150.

1. For Units: Type |, white or gray as required to match Architect 's selection.

2. For Mortar: Type | or II, except Type Ill may be used in cold weather to match mortar on
existing building.

Coarse Aggregate: ASTM C33, except for gradation; granite, quartz, or limestone.

Fine Aggregate: ASTM C33, except for gradation; natural or manufactured sands.

Pigments: ASTM C979, inorganic iron oxides; do not use carbon black.

Admixtures: ASTM C494/C494M.

Water: Potable.

Reinforcing Bars: ASTM A615/A615M deformed bars, galvanized or epoxy coated.

Steel Welded Wire Reinforcement: ASTM A185/A185M, galvanized or epoxy coated.

Embedded Anchors, Dowels, and Inserts: Type 304 stainless steel, of type and size as required
for conditions.

Mortar: Portland cement-lime, ASTM C270, Type N; as specified in Section 04 0511.
Sealant: As specified in Section 07 90 05.

Cleaner: General-purpose cleaner designed for removing mortar and grout stains,
efflorescence, and other construction stains from new masonry surfaces without discoloring or
damaging masonry surfaces; approved for intended use by cast stone manufacturer and by
cleaner manufacturer for use on cast stone and adjacent masonry materials.

PART 3 EXECUTION
3.01 EXAMINATION

A

B.

Examine construction to receive cast stone components. Notify Architect if construction is not
acceptable.

Do not begin installation until unacceptable conditions have been corrected.

3.02 INSTALLATION

A

Install cast stone components in conjunction with masonry, complying with requirements of
Section 04 20 00.
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w

Mechanically anchor cast stone units indicated; set remainder in mortar.

Setting:

1.  Drench cast stone components with clear, running water immediately before installation.
2. Setunits in a full bed of mortar unless otherwise indicated.

3.  Fill vertical joints with mortar.

4. Fill dowel holes and anchor slots completely with mortar or non-shrink grout.

Joints: Make all joints 3/8 inch, except as otherwise detailed.

Rake mortar joints 3/4 inch for pointing.

Remove excess mortar from face of stone before pointing joints.

Point joints with mortar in layers 3/8 inch thick and tool to a slight concave profile.
Leave the following joints open for sealant:

a. Head joints in sills.

b. Joints labeled "expansion joint".

Sealant Joints: Install sealants as specified in Section 07 90 05.

PN~

Installation Tolerances:

1. Variation from Plumb: Not more than 1/8 inch in 10 feet or 1/4 inch in 20 feet or more.

2. Variation from Level: Not more than 1/8 inch in 10 feet or 1/4 inch in 20 feet, or 3/8 inch
maximum.

3. Variation in Joint Width: Not more than 1/8 inch in 36 inches or 1/4 of nominal joint width,
whichever is less.

4. Variation in Plane Between Adjacent Surfaces (Lipping): Not more than 1/16 inch
difference between planes of adjacent units or adjacent surfaces indicated to be flush with
units.

Repairs: Repair chips and other surface damage noticeable when viewed in direct daylight at

20 feet.

1.  Repair with matching touchup material provided by the manufacturer and in accordance
with manufacturer's instructions.

2.  Repair methods and results subject to Architect 's approval.

3.03 CLEANING

A

w

Repair chips and other surface damage noticeable when viewed in direct daylight at 10 feet.

1.  Repair with matching touchup material provided by the manufacturer and in accordance
with manufacturer's instructions.

2.  Repair methods and results subject to Architect 's approval.

Keep cast stone components clean as work progresses.

Clean completed exposed cast stone after mortar is thoroughly set and cured.
1.  Wet surfaces with water before applying cleaner.

2. Apply cleaner to cast stone in accordance with manufacturer's instructions.
3. Remove cleaner promptly by rinsing thoroughly with clear water.

4. Do not use acidic cleaners.

3.04 PROTECTION

A
B.

Protect completed work from damage.
Clean, repair, or restore damaged or mortar-splashed work to condition of new work.
END OF SECTION
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SECTION 06 10 00
ROUGH CARPENTRY

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Rough opening framing for windows.

B. Preservative treated wood materials.

C. Concealed wood blocking, nailers, and supports.
1.02 RELATED REQUIREMENTS

A. Section 07 62 00 - Sheet Metal Flashing and Trim: Drip flashings.

B. Section 09 21 16 - Gypsum Board Assemblies: Gypsum-based sheathing.

C. Section 08 41 13.10 and 08 44 13: Window openings to receive wood blocking.
1.03 REFERENCE STANDARDS

A. AFPA (WFCM) - Wood Frame Construction Manual for One- and Two-Family Dwellings;
American Forest and Paper Association.

B. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel
Hardware.

C. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or
Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process

D. ASTM C208 - Standard Specification for Cellulosic Fiber Insulating Board.

E. ASTM C578 - Standard Specification for Rigid, Cellular Polystyrene Thermal Insulation.
F. ASTM C1396/C1396M - Standard Specification for Gypsum Board.
G

ASTM D2898 - Standard Test Methods for Accelerated Weathering of Fire-Retardant-Treated
Wood for Fire Testing.

H. ASTM EB84 - Standard Test Method for Surface Burning Characteristics of Building Materials.

.  AWPA C9 - Plywood -- Preservative Treatment by Pressure Processes; American Wood
Protection Association.

J.  AWPA U1 - Use Category System: User Specification for Treated Wood; American Wood
Protection Association.

ICC-ES AC38 - Acceptance Criteria for Water-Resistive Barriers; ICC Evaluation Service, Inc.

L. PS 20 - American Softwood Lumber Standard; National Institute of Standards and Technology
(Department of Commerce).

M. SPIB (GR) - Grading Rules; Southern Pine Inspection Bureau, Inc..

N. WCLIB (GR) - Standard Grading Rules for West Coast Lumber No. 17; West Coast Lumber
Inspection Bureau.

O. WWPA G-5 - Western Lumber Grading Rules; Western Wood Products Association.
1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Product Data: Provide technical data on insulated sheathing, wood preservative materials, and
application instructions.

C. Manufacturer's Certificate: Certify that wood products supplied for rough carpentry meet or
exceed specified requirements.

ROUGH CARPENTRY
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1.05 QUALITY ASSURANCE

A. Lumber: Comply with PS 20 and approved grading rules and inspection agencies.

1. Lumber of other species or grades, or graded by other agencies, is acceptable provided
structural and appearance characteristics are equivalent to or better than products
specified.

B. Preservative-Treated Wood: Provide lumber and plywood marked or stamped by an

ALSC-accredited testing agency, certifying level and type of treatment in accordance with

AWPA standards.

1.06 DELIVERY, STORAGE, AND HANDLING

A. General: Cover wood products to protect against moisture. Support stacked products to prevent
deformation and to allow air circulation.

B. Fire Retardant Treated Wood: Prevent exposure to precipitation during shipping, storage, or
installation.

PART 2 PRODUCTS
2.01 GENERAL REQUIREMENTS

A. Dimension Lumber: Comply with PS 20 and requirements of specified grading agencies.

1. Species: Douglas Fir-Larch, unless otherwise indicated.

2. If no species is specified, provide any species graded by the agency specified; if no
grading agency is specified, provide lumber graded by any grading agency meeting the
specified requirements.

3. Grading Agency: Any grading agency whose rules are approved by the Board of Review,
American Lumber Standard Committee (www.alsc.org) and who provides grading service
for the species and grade specified; provide lumber stamped with grade mark unless
otherwise indicated.

B. Lumber fabricated from old growth timber is not permitted.
2.02 DIMENSION LUMBER FOR CONCEALED APPLICATIONS
A. Grading Agency: Southern Pine Inspection Bureau, Inc. (SPIB).
B. Sizes: Nominal sizes as indicated on drawings, S4S.
C. Moisture Content: S-dry or MC19.
D

Miscellaneous Framing, Blocking, Nailers, Grounds, and Furring:
1. Lumber: S4S No. 2 or Standard Grade.
2. Boards: Standard or No. 3.

E. Miscellaneous Blocking, Furring, Nailers, and Curbs:
1. Lumber: S4S, No. 1 or Construction Grade.
2. Boards: Standard.

2.03 ACCESSORIES

A. Fasteners and Anchors:
1. Metal and Finish: Hot-dipped galvanized steel per ASTM A 153/A 153M; or Stainless Steel
for high humidity and preservative-treated wood locations, unfinished steel elsewhere.
2. Drywall Screws: Bugle head, hardened steel, power driven type, length three times
thickness of sheathing.
3. Anchors: Toggle bolt type for anchorage to hollow masonry.

ROUGH CARPENTRY
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2.04 FACTORY WOOD TREATMENT

A. Treated Lumber and Plywood: Comply with requirements of AWPA U1 - Use Category System
for wood treatments determined by use categories, expected service conditions, and specific
applications.

1. Preservative-Treated Wood: Provide lumber and plywood marked or stamped by an
ALSC-accredited testing agency, certifying level and type of treatment in accordance with
AWPA standards.

B. Preservative Treatment:
1. Manufacturers:
a. Arch Wood Protection, Inc.: www.wolmanizedwood.com.
b. Viance, LLC: www.treatedwood.com.
c. Osmose, Inc: www.osmose.com.
d. Substitutions: Not permitted.

C. Preservative Pressure Treatment of Lumber Above Grade: AWPA U1, Use Category UC3B,
Commodity Specification A using waterborne preservative to 0.25 Ib/cu ft retention.

Kiln dry lumber after treatment to maximum moisture content of 19 percent.

Treat lumber in contact with roofing, flashing, or waterproofing.

Treat lumber in contact with masonry or concrete.

Treat lumber less than 18 inches above grade.

a. Treat lumber in other locations as indicated.

Preservative Pressure Treatment of Plywood Above Grade: AWPA U1, Use Category

UC2 and UC3B, Commaodity Specification F using waterborne preservative to 0.25 Ib/cu ft

retention.

a. Kiln dry plywood after treatment to maximum moisture content of 15 percent.

b. Treat plywood in contact with masonry or concrete.

c. Treat plywood in other locations as indicated.

PART 3 EXECUTION
3.01 INSTALLATION - GENERAL
A. Select material sizes to minimize waste.

PN~

o

B. Reuse scrap to the greatest extent possible; clearly separate scrap for use on site as accessory
components, including: shims, bracing, and blocking.

C. Where treated wood is used on interior, provide temporary ventilation during and immediately
after installation sufficient to remove indoor air contaminants.

3.02 BLOCKING, NAILERS, AND SUPPORTS

A. Provide framing and blocking members as indicated or as required to support windows, ceilings
and trim.

B. In metal stud walls, provide continuous blocking around door and window openings for
anchorage of frames, securely attached to stud framing.

C. Inwalls, provide blocking attached to studs as backing and support for wall-mounted items,
unless item can be securely fastened to two or more studs or other method of support is
explicitly indicated.

3.03 TOLERANCES
A. Framing Members: 1/4 inch from true position, maximum.
B. Surface Flatness of Floor: 1/8 inch in 10 feet maximum, and 1/4 inch in 30 feet maximum.

C. Variation from Plane (Other than Floors): 1/4 inch in 10 feet maximum, and 1/4 inch in 30 feet
maximum.

ROUGH CARPENTRY
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3.04 CLEANING

A. Waste Disposal:
1.  Comply with applicable regulations.
2. Do not burn scrap on project site.
3. Do not burn scraps that have been pressure treated.
4. Do not send materials treated with pentachlorophenol, CCA, or ACA to co-generation
facilities or “waste-to-energy” facilities.

Do not leave any wood, shavings, sawdust, etc. on the ground or buried in fill.
C. Prevent sawdust and wood shavings from entering the storm drainage system.
END OF SECTION

w
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SECTION 06 20 00
FINISH CARPENTRY

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Finish carpentry items.

B. Door Hardware attachment.
1.02 RELATED REQUIREMENTS

A. Section 08 71 00 -Door Hardware:
1.03 REFERENCE STANDARDS

A. ANSI A208.1 - American National Standard for Particleboard.

B. ASTM EB84 - Standard Test Method for Surface Burning Characteristics of Building Materials.
C. AWIAWMAC/WI (AWS) - Architectural Woodwork Standards.
D

BHMA A156.9 - American National Standard for Cabinet Hardware; Builders Hardware
Manufacturers Association (ANSI/BHMA A156.9).

E. NEMA LD 3 - High-Pressure Decorative Laminates; National Electrical Manufacturers
Association.

1.04 ADMINISTRATIVE REQUIREMENTS

A. Coordinate the work with plumbing rough-in, electrical rough-in, and installation of associated
and adjacent components.

B. Sequence installation to ensure utility connections are achieved in an orderly and expeditious
manner.

1.05 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements for submittal procedures.
1.06 QUALITY ASSURANCE

A. Fabricator Qualifications: Company specializing in fabricating the products specified in this
section with minimum five years of documented experience.

1.07 DELIVERY, STORAGE, AND HANDLING
A. Protect work from moisture damage.

PART 2 PRODUCTS

2.01 FINISH CARPENTRY ITEMS

A. Quality Grade: Unless otherwise indicated provide products of quality specified by
AWI/AWMAC/WI Architectural Woodwork Standards for Premium Grade.

B. Interior Woodwork Items:
1. Custom Casework.

2.02 SHEET MATERIALS

A. Particleboard: ANSI A208.1; composed of wood chips, sawdust, or flakes of medium density,
made with waterproof resin binders; of grade to suit application; sanded faces.

2.03 HARDWARE

A. Hardware: Comply with BHMA A156.9. See Hardware Schedule in Section 08 71 00.
2.04 FABRICATION

A. Shop assemble work for delivery to site, permitting passage through building openings.

FINISH CARPENTRY
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B. When necessary to cut and fit on site, provide materials with ample allowance for cutting.
Provide trim for scribing and site cutting.

PART 3 EXECUTION
3.01 EXAMINATION

A. Verify adequacy of backing and support framing.
3.02 INSTALLATION

A. Install work in accordance with AWI/AWMAC/WI Architectural Woodwork Standards
requirements for grade indicated.

B. Set and secure materials and components in place, plumb and level.

C. Carefully scribe work abutting other components, with maximum gaps of 1/32 inch. Do not use
additional overlay trim to conceal larger gaps.

3.03 TOLERANCES
A. Maximum Variation from True Position: 1/16 inch.
B. Maximum Offset from True Alignment with Abutting Materials: 1/32 inch.
END OF SECTION

FINISH CARPENTRY
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SECTION 07 21 00
THERMAL INSULATION
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Board insulation at cavity wall construction and as indicated on drawings at window locations.

B. Batt and spray foam insulation for filling perimeter window and door shim spaces and crevices
in exterior wall and roof.

C. Acoustic Batt insulation. See Section 09 21 16 Gypsum Board Assemblies.
1.02 RELATED REQUIREMENTS
A. Section 06 10 00 - Rough Carpentry: Supporting construction for batt insulation.
1.03 REFERENCE STANDARDS
A. ASTM C240 - Standard Test Methods of Testing Cellular Glass Insulation Block.
ASTM C552 - Standard Specification for Cellular Glass Thermal Insulation.
ASTM C578 - Standard Specification for Rigid, Cellular Polystyrene Thermal Insulation.
ASTM C612 - Standard Specification for Mineral Fiber Block and Board Thermal Insulation.

ASTM C665 - Standard Specification for Mineral-Fiber Blanket Thermal Insulation for Light
Frame Construction and Manufactured Housing.

moow
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ASTM C1289 - Standard Specification for Faced Rigid Cellular Polyisocyanurate Thermal
Insulation Board.

ASTM D2842 - Standard Test Method for Water Absorption of Rigid Cellular Plastics.
ASTM EB84 - Standard Test Method for Surface Burning Characteristics of Building Materials.
ASTM E96/E96M - Standard Test Methods for Water Vapor Transmission of Materials.

ASTM E136 - Standard Test Method for Behavior of Materials in a Vertical Tube Furnace At 750
Degrees C.

K. NFPA 255 - Standard Method of Test of Surface Burning Characteristics of Building Materials;
National Fire Protection Association.

L. UL 723 - Standard for Test for Surface Burning Characteristics of Building Materials;
Underwriters Laboratories Inc..

1.04 SUBMITTALS
A. See Section 01 33 00 - Administrative Requirements, for submittal procedures.

B. Product Data: Provide data on product characteristics, performance criteria, and product
limitations.

S 0

C. Manufacturer's Installation Instructions: Include information on special environmental conditions
required for installation and installation techniques.

D. Manufacturer's Certificate: Certify that products meet or exceed specified requirements.
1.05 FIELD CONDITIONS

A. Do not install insulation adhesives when temperature or weather conditions are detrimental to
successful installation.

1.06 SEQUENCING

A. Sequence work to ensure fireproofing and firestop materials are in place before beginning work
of this section.

THERMAL INSULATION
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PART 2 PRODUCTS
2.01 MANUFACTURERS

A. Insulation:
1. Dow
2. Owens Corning
3. Demilec USA (Spray Foam Insulation)
4. Substitutions: See Section 01 60 00 - Product Requirements.

2.02 APPLICATIONS
A. Insulation above Windows: Extruded polystyrene board.
B. Insulation in Metal Framed Walls: Batt insulation with no vapor retarder.
C. Insulation at window head: Spray foam.

2.03 FOAM BOARD INSULATION MATERIALS

A. Extruded Polystyrene Board Insulation: ASTM C 578, Type IV; Extruded polystyrene board with
natural skin surfaces; with the following characteristics:

Flame Spread Index: 25 or less, when tested in accordance with ASTM E84.

Flame Spread Index: 75 or less, when tested in accordance with ASTM E84.

Smoke Developed Index: 450 or less, when tested in accordance with ASTM E84.

Board Size: 48 x 96 inch or 24 X 96 inch.

Board Thickness: 2 inches,

Board Edges: Square, Shiplap or Tongue and groove.

Thermal Conductivity (k factor) at 75 degrees: or 20.

Compressive Resistance: 25 psi and 40 psi.

Board Density: 1.8 Ib/cu ft.

Water Absorption, maximum: 0.1 percent, volume.

B. Manufacturers:
1.  Dow Chemical Co(Design Basis):
a. Cavity Wall - "Cavity Mate Plus", type IV
b. Foundation and slabs - "Styrofoam Highload 40" type VI.
2. Owens Corning Corp.
a. Cavity Wall -= "Foamular 250", type IV
b. Foundation and Slabs - "Foamular 400 SE", type VI.
3. Pactiv Building Products
a. Cavity Wall - "Green Board Score Board", type IV
b. Foundation and Slabs - Type VI.

C. Substitutions: See Section 01 60 00 - Product Requirements.
2.04 BATT INSULATION MATERIALS

A. Batt Insulation: ASTM C 665; preformed batt; friction fit, conforming to the following:
Material: Rock or slag fiber, or glass fiber.

Flame Spread Index: 25 or less, when tested in accordance with ASTM E84.
Smoke Developed Index: 50 or less, when tested in accordance with ASTM E84.
Combustibility: Non-combustible, when tested in accordance with ASTM E136.
Formaldehyde Content: Zero.

Thermal Resistance: in accordance with plans.

Thickness: Varies.

Manufacturers:

a. CertainTeed Corporation: www.certainteed.com.

b. Johns Manville Corporation: www.jm.com.
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c. Owens Corning Corp: www.owenscorning.com.
9.  Substitutions: See Section 01 60 00 - Product Requirements.

2.05 SPRAY FOAM INSULATION MATERIALS

A. Spray Foam Insulation: two component, open cell, spray applied, semi rigid polyurethane foam
system; conforming to the following:

Density: .45 - .5 Ibs/cubic ft.

R-Value @ 1 inch: 3.81

Air leakage: (air impermeable 2012 IBC requirements)

Air permeance @ 50 Pa @ 3.5": .001 L/sm2

Water vapor permeance @ 3.5": 6.33 perms

Surface burning characteristics: Class |

Flame spread index: 21

Smoke developed: 216

Manufacturers:

a. Sealection 500 by Demilec USA

2.06 ACCESSORIES

A. Tape: Bright aluminum; Polythylene or Polyester self-adhering type, mesh reinforced, 2 inch
wide.

©ONDARWN =

B. Insulation Fasteners: Impaling clip of galvanized steel with washer retainer and clips, to be
adhered to surface to receive insulation, length to suit insulation thickness and substrate,
capable of securely and rigidly fastening insulation in place.

C. Wire Mesh: Galvanized steel, hexagonal wire mesh.

D. Adhesive: Type recommended by insulation manufacturer for application.
PART 3 EXECUTION
3.01 EXAMINATION

A. Verify that substrate, adjacent materials, and insulation materials are dry and that substrates are
ready to receive insulation and adhesive.

B. Verify substrate surfaces are flat, free of irregularities or materials or substances that may
impede adhesive bond.

3.02 BOARD INSTALLATION ABOVE WINDOWS

A. Adhere a 6 inch wide strip of polyethylene sheet over expansion joints with double beads of
adhesive each side of joint.
1. Tape seal joints between sheets.
2.  Extend sheet full height of joint.

B. Apply adhesive to back of boards:
1. Three continuous beads per board length.
2.  Fullbed 1/8 inch thick.

C. Install boards to fit snugly between top of widow and roof deck.

D. Make insulation continuous, fill all voids with insulation.
1.  Place membrane surface against adhesive.
2. Place membrane surface facing out, and tape seal board joints.

E. Install boards horizontally on walls.
1.  Place boards to maximize adhesive contact.
2. Install in running bond pattern.
3. Butt edges and ends tightly to adjacent boards and to protrusions.

F. Cut and fit insulation tightly to protrusions or interruptions to the insulation plane.

THERMAL INSULATION
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G. Place 6 inch wide polyethylene sheet at perimeter of wall openings, from adhesive vapor
retarder bed to window, door, and storefront frames. Tape seal in place to ensure continuity of
vapor retarder and air seal.

3.03 BATT INSTALLATION
A. Install insulation and vapor retarder in accordance with manufacturer's instructions.

B. Install in exterior cavities at window, door, wall and roof spaces without gaps or voids. Do not
compress insulation.

C. Trim insulation neatly to fit spaces. Insulate miscellaneous gaps and voids.

D. Fitinsulation tightly in cavities and tightly to exterior side of mechanical and electrical services
within the plane of the insulation.

E. Install with factory applied vapor retarder membrane facing warm side of building spaces. Lap
ends and side flanges of membrane over framing members.

F. Tape seal butt ends, lapped flanges, and tears or cuts in membrane.

G. At metal framing, place vapor retarder on warm side of insulation; lap and seal sheet retarder
joints over member face.

H. Tape seal tears or cuts in vapor retarder.

I.  Extend vapor retarder tightly to full perimeter of adjacent window and door frames and other
items interrupting the plane of the membrane. Tape seal in place.

3.04 PROTECTION
A. Do not permit installed insulation to be damaged prior to its concealment.
END OF SECTION

THERMAL INSULATION
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SECTION 07 62 00
SHEET METAL FLASHING AND TRIM

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY
A. Section Includes:

Brake metal trim at storefronts, curtainwalls and column enclosures.
Manufactured through-wall flashing with interlocking counterflashing.
Manufactured reglets with counterflashing.

Manufactured roof edging & fascia system.

Formed roof-drainage sheet metal fabrications.

Formed low-slope roof sheet metal fabrications.

Formed equipment support flashing.

Nogkrwdh =

B. Related Requirements:

—_

Section 06 10 00 Rough Carpentry
2. Section 07 53 00 Elastomeric Membrane Roofing for installation of sheet metal flashing
and trim integral with roofing.
3. Section 07 90 05 Joint Sealers
1.3 COORDINATION

A. Coordinate sheet metal flashing and trim layout and seams with sizes and locations of
penetrations to be flashed, and joints and seams in adjacent materials.

B. Coordinate sheet metal flashing and trim installation with adjoining roofing and wall materials,
joints, and seams to provide leakproof, secure, and noncorrosive installation.

1.4 PREINSTALLATION MEETINGS

A. Pre-installation Conference: Conduct conference at Project site.

1. Review construction schedule. Verify availability of materials, Installer's personnel,
equipment, and facilities needed to make progress and avoid delays.

2. Review special roof details, roof drainage, roof-penetration flashing, equipment curbs,
and condition of other construction that affect sheet metal flashing and trim.

3. Review requirements for insurance and certificates if applicable.

4. Review sheet metal flashing observation and repair procedures after flashing installation.
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1.5 ACTION SUBMITTALS

A. Product Data: For each type of product.

1. Include construction details, material descriptions, dimensions of individual components
and profiles, and finishes for each manufactured product and accessory.

B. Shop Drawings: For sheet metal flashing and trim.

1. Include plans, elevations, sections, and attachment details.

2 Detail fabrication and installation layouts, expansion-joint locations, and keyed details.
Distinguish between shop- and field-assembled work.

3. Include identification of material, thickness, weight, and finish for each item and location
in Project.

4. Include details for forming, including profiles, shapes, seams, and dimensions.

5. Include details for joining, supporting, and securing, including layout and spacing of
fasteners, cleats, clips, and other attachments. Include pattern of seams.

6. Include details of termination points and assemblies.

7. Include details of expansion joints and expansion-joint covers, including showing
direction of expansion and contraction from fixed points.

8. Include details of roof-penetration flashing.

9. Include details of edge conditions, including eaves, ridges, valleys, rakes, crickets, and
counterflashings as applicable.

10. Include details of special conditions.

11.  Include details of connections to adjoining work.

12.  Detail formed flashing and trim at scale of not less than 3 inches per 12 inches (1:5).

C. Samples for Initial Selection: For each type of sheet metal and accessory indicated with
factory-applied finishes.
D. Samples for Verification: For each type of exposed finish.

1. Sheet Metal Flashing: 12 inches long by actual width of unit, including finished seam and
in required profile. Include fasteners, cleats, clips, closures, and other attachments.

2. Trim, Metal Closures, Expansion Joints, Joint Intersections, and Miscellaneous
Fabrications: 12 inches long and in required profile. Include fasteners and other
exposed accessories.

3. Unit-Type Accessories and Miscellaneous Materials: Full-size Sample.

4. Anodized Aluminum Samples: Samples to show full range to be expected for each color
required.

1.6 INFORMATIONAL SUBMITTALS
A. Qualification Data: For fabricator.
B. Product Certificates: For each type of coping and roof edge flashing that is FM Approvals
approved.
C. Product Test Reports: For each product, for tests performed by a qualified testing agency.
D. Sample Warranty: For special warranty.
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1.7

A

1.8

1.9

CLOSEOUT SUBMITTALS

Maintenance Data: For sheet metal flashing and trim, and its accessories, to include in
maintenance manuals.

QUALITY ASSURANCE

Fabricator Qualifications: Employs skilled workers who custom fabricate sheet metal flashing
and trim similar to that required for this Project and whose products have a record of successful
in-service performance.

1. For copings and roof edge flashings that are FM Approvals approved, shop shall be listed
as able to fabricate required details as tested and approved.

Mockups: Build mockups to verify selections made under Sample submittals, to demonstrate
aesthetic effects, and to set quality standards for fabrication and installation.

1. Build mockup of typical roof eave, including fascia trim, approximately 10 feet long,
including supporting construction cleats, seams, attachments, underlayment, and
accessories.

2. Approval of mockups does not constitute approval of deviations from the Contract
Documents contained in mockups unless Architect specifically approves such deviations
in writing.

3. Subject to compliance with requirements, approved mockups may become part of the
completed Work if undisturbed at time of Substantial Completion.

DELIVERY, STORAGE, AND HANDLING
Do not store sheet metal flashing and trim materials in contact with other materials that might
cause staining, denting, or other surface damage. Store sheet metal flashing and trim materials
away from uncured concrete and masonry.
Protect strippable protective covering on sheet metal flashing and trim from exposure to sunlight
and high humidity, except to extent necessary for period of sheet metal flashing and trim
installation.
WARRANTY
Special Warranty on Finishes: Manufacturer agrees to repair finish or replace sheet metal
flashing and trim that shows evidence of deterioration of factory-applied finishes within specified
warranty period.
1. Exposed Panel Finish: Deterioration includes, but is not limited to, the following:

a. Color fading more than 5 Hunter units when tested according to ASTM D 2244.

b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214.

C. Cracking, checking, peeling, or failure of paint to adhere to bare metal.

2. Finish Warranty Period: 20 years from date of Substantial Completion.
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PART 2 - PRODUCTS

2.1

A

22

PERFORMANCE REQUIREMENTS

General: Sheet metal flashing and trim assemblies shall withstand wind loads, structural
movement, thermally induced movement, and exposure to weather without failure due to
defective manufacture, fabrication, installation, or other defects in construction. Completed
sheet metal flashing and trim shall not rattle, leak, or loosen, and shall remain watertight.

Sheet Metal Standard for Flashing and Trim: Comply with NRCA's "The NRCA Roofing
Manual" and SMACNA's "Architectural Sheet Metal Manual" requirements for dimensions and
profiles shown unless more stringent requirements are indicated.

Sheet Metal Standard for Copper: Comply with CDA's "Copper in Architecture Handbook."
Conform to dimensions and profiles shown unless more stringent requirements are indicated.

FM Approvals Listing: Manufacture and install copings, roof edge flashings that are listed in FM
Approvals' "RoofNav" and approved for windstorm classification, Class 1-90. l|dentify materials
with name of fabricator and design approved by FM Approvals.

Thermal Movements: Allow for thermal movements from ambient and surface temperature
changes to prevent buckling, opening of joints, overstressing of components, failure of joint
sealants, failure of connections, and other detrimental effects. Base calculations on surface
temperatures of materials due to both solar heat gain and nighttime-sky heat loss.

1. Temperature Change: 120 deg F, ambient; 180 deg F, material surfaces.

SHEET METALS

General: Protect mechanical and other finishes on exposed surfaces from damage by applying
strippable, temporary protective film before shipping.

Copper Sheet: ASTM B 370, cold-rolled copper sheet, HO0 or HO1 temper.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:

a. Hussey Copper Ltd.
b. Revere Copper Products, Inc.

2. Nonpatinated Exposed Finish: Mill.

Aluminum Sheet: ASTM B 209, alloy as standard with manufacturer for finish required, with
temper as required to suit forming operations and performance required; with smooth, flat
surface.

1. As-Milled Finish: Mil.
2. Exposed Coil-Coated Finish:

a. Two-Coat Fluoropolymer: AAMA 620. Fluoropolymer finish containing not less
than 70 percent PVDF resin by weight in color coat. Prepare, pretreat, and apply
coating to exposed metal surfaces to comply with coating and resin manufacturers'
written instructions.

3. Color: As selected by Architect from manufacturer's full range.



Red Clay Consolidated School District SHEET METAL FLASHING AND TRIM

Baltz Elementary School Renovations 07 62 00
Architects/Engineers: StudioJAED Page 5 of 16; Job No. 15049
Bid Documents January 15, 2016

4. Concealed Finish: Pretreat with manufacturer's standard white or light-colored acrylic or

F.

polyester backer finish, consisting of prime coat and wash coat with minimum total dry
film thickness of 0.5 mil.

Stainless-Steel Sheet: ASTM A 240/A 240M or ASTM A 666, Type 304, dead soft, fully
annealed; with smooth, flat surface.

1. Finish: 2D (dull, cold rolled).
Copper-Clad Stainless-Steel Sheet: ASTM B 506, annealed Temper O61.
1. Products: Subject to compliance with requirements, provide one of the following:

a. Engineering Materials Solutions, a member of the Wickeder Group; CopperPlus.
b. SEMCO Southeastern Metals, a Gibraltar Industries company; CopperXT.

2. Nonpatinated Exposed Finish: Mill.
Aluminum Brake Metal

1. Basic Use: Brake metal trim, interior and exterior at aluminum storefronts and curtainwalls, at
jambs, heads, sills and column enclosures. Material: Aluminum. Gauge: .050". Texture —
Smooth. Color: Color anodized using standard color chart.

2. Limitations: Fabrication and installation of materials should conform to standards established
by the Architectural Sheet Metal Community. During the fabrication and/or forming of the
materials, proper bend radii must be used. Minor scratches should be touched-up immediately,
utilizing an air dry. For damage other than minor scratches, such as dents, deep abrasions, or
scratches which have damaged base materials, the actual unit should be replaced. All metal
shavings, chips, and dust must be removed from material immediately.

3. Technical Data - Applicable Standards:

Aluminum materials conform to ASTM B 209, alloy 3003 H14 or 3105 H14. Painted aluminum
conforms to performance requirements of AAMA 2605. Anodic finishes to meet the requirements
of the Aluminum Association DAF-45 and AAMA 611 for anodized architectural aluminum.

4. Installation

Installation shall be in accordance with standards established by the Architectural Sheet Metal
Community. Installer to comply with all manufacturer's installation instructions as per project
requirements. Care should be taken during handling and fabrication of materials to prevent
bending, twisting, abrasion, scratching, denting, etc. All cutting tools should be kept sharp,
properly dressed and aligned. If protective masking is utilized, it must be removed immediately
after installation.

5. Warranty

Warrant for film integrity (color-fade-chalk) and rupture, cracking or perforating for a thirty-year
period from time of shipment, as per standard terms and conditions noted in materials and finish
warranty. Provide an actual copy of the warranty will be sent upon request. The product is to be
used as it is intended.
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6. Maintenance

Materials to be non-staining and maintenance free. Any surface residue is easily removed with
conventional cleaning solvents or detergents. Minor scratches may be touched up with an air dry

touch-up coating of the same color. Conventional caulking compounds and sealants compatible
with the ATAS finish are acceptable for use in conjunction with the ATAS coated materials.

UNDERLAYMENT MATERIALS

Synthetic Underlayment: Laminated or reinforced, woven polyethylene or polypropylene,
synthetic roofing underlayment; bitumen free; slip resistant; suitable for high temperatures over
220 deg F; and complying with physical requirements of ASTM D 226/D 226M for Type | and
Type Il felts.

1. Products: Subject to compliance with requirements, provide one of the following:
a. Atlas Roofing Corporation; Summit.
b. Engineered Coated Products; Nova-Seal Il.
C. Kirsch Building Products, LLC; Sharkskin Ultra.
d. SDP Advanced Polymer Products Inc; Palisade.

Self-Adhering, High-Temperature Sheet: Minimum 30 mils thick, consisting of a slip-resistant
polyethylene- or polypropylene-film top surface laminated to a layer of butyl- or SBS-modified
asphalt adhesive, with release-paper backing; specifically designed to withstand high metal
temperatures beneath metal roofing. Provide primer according to written recommendations of
underlayment manufacturer.

1. Products: Subject to compliance with requirements, provide one of the following:
a. Carlisle Residential, a division of Carlisle Construction Materials; WIP 300HT.
b. Grace Construction Products, a unit of W. R. Grace & Co.-Conn.; Grace Ice and

Water Shield HT.

Henry Company; Blueskin PE200 HT.

Kirsch Building Products, LLC; Sharkskin Ultra SA.

Metal-Fab Manufacturing, LLC; MetShield.

Owens Corning; WeatherLock Specialty Tile & Metal Underlayment.
g. Polyguard Products, Inc.; Deck Guard HT.

0 Qo

2. Thermal Stability: ASTM D 1970; stable after testing at 240 deg F or higher.
3. Low-Temperature Flexibility: ASTM D 1970; passes after testing at minus 20 deg F or
lower.

Slip Sheet: Rosin-sized building paper, 3 Ib/100 sq. ft. minimum.
MISCELLANEOUS MATERIALS

General: Provide materials and types of fasteners, solder, protective coatings, sealants, and
other miscellaneous items as required for complete sheet metal flashing and trim installation
and as recommended by manufacturer of primary sheet metal or manufactured item unless
otherwise indicated.

Fasteners: Wood screws, annular threaded nails, self-tapping screws, self-locking rivets and
bolts, and other suitable fasteners designed to withstand design loads and recommended by
manufacturer of primary sheet metal or manufactured item.
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1. General: Blind fasteners or self-drilling screws, gasketed, with hex-washer head.

a. Exposed Fasteners: Heads matching color of sheet metal using plastic caps or

25

factory-applied coating. Provide metal-backed EPDM or PVC sealing washers
under heads of exposed fasteners bearing on weather side of metal.

b. Blind Fasteners: High-strength aluminum or stainless-steel rivets suitable for
metal being fastened.
C. Spikes and Ferrules: Same material as gutter; with spike with ferrule matching

internal gutter width.

2. Fasteners for Copper and Copper-Clad Stainless-Steel Sheet: Copper, hardware bronze
or passivated Series 300 stainless steel.

3. Fasteners for Aluminum Sheet: Aluminum or Series 300 stainless steel.

4. Fasteners for Stainless-Steel Sheet: Series 300 stainless steel.

Solder:

1. For Copper and Copper-Clad Stainless Steel: ASTM B 32, Grade Sn50, 50 percent tin
and 50 percent lead with maximum lead content of 0.2 percent.

2. For Stainless Steel: ASTM B 32, Grade Sn60Sn96, with acid flux of type recommended
by stainless-steel sheet manufacturer.

Sealant Tape: Pressure-sensitive, 100 percent solids, polyisobutylene compound sealant tape
with release-paper backing. Provide permanently elastic, nonsag, nontoxic, nonstaining tape
1/2 inch wide and 1/8 inch thick.

Elastomeric Sealant: ASTM C 920, elastomeric polyurethane polymer sealant; of type, grade,
class, and use classifications required to seal joints in sheet metal flashing and trim and remain
watertight.

Butyl Sealant: ASTM C 1311, single-component, solvent-release butyl rubber sealant;
polyisobutylene plasticized; heavy bodied for hooked-type expansion joints with limited
movement.

Epoxy Seam Sealer: Two-part, noncorrosive, aluminum seam-cementing compound,
recommended by aluminum manufacturer for exterior nonmoving joints, including riveted joints.

Bituminous Coating: Cold-applied asphalt emulsion according to ASTM D 1187.

Asphalt Roofing Cement: ASTM D 4586, asbestos free, of consistency required for application.

MANUFACTURED SHEET METAL FLASHING AND TRIM

Through-Wall, Ribbed, Sheet Metal Flashing: Manufacture through-wall sheet metal flashing for
embedment in masonry, with ribs at 3-inch intervals along length of flashing to provide integral
mortar bond. Manufacture through-wall flashing with interlocking counterflashing on exterior
face, of same metal as flashing.

1. Copper: 16 oz./ sq. ft.

a. Products: Subject to compliance with requirements, provide one of the following:

1) Cheney Flashing Company; Cheney Flashing Dovetail.
2) Hohmann & Barnard, Inc.; STF Sawtooth Flashing.
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3) Keystone Flashing Company, Inc.; Keystone Three-Way Interlocking
Thruwall Flashing.
Sandell Manufacturing; Pre-Formed Metal Flashing.

2. Stainless Steel: 0.016 inch thick.
a. Products: Subject to compliance with requirements, provide one of the following:

1) Cheney Flashing Company; Cheney Flashing Dovetal.

2) Hohmann & Barnard, Inc.; STF Sawtooth Flashing.

3) Keystone Flashing Company, Inc.; Keystone Three-Way Interlocking
Thruwall Flashing.

4) Sandell Manufacturing; Pre-Formed Metal Flashing.

B. Reglets: Units of type, material, and profile required, formed to provide secure interlocking of
separate reglet and counterflashing pieces, and compatible with flashing indicated with factory-
mitered and welded corners and junctions and with interlocking counterflashing on exterior face,
of same metal as reglet.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
2. Basis-of-Design Product:  Subject to compliance with requirements, provide product

indicated on Drawings or comparable product by one of the following:

Cheney Flashing Company.

Fry Reglet Corporation.
Heckmann Building Products, Inc.
Hickman, W. P. Company.
Hohmann & Barnard, Inc.
Keystone Flashing Company, Inc.

~0oo0oTp

3. Material: Stainless steel, 0.019 inch thick, Copper, 16 oz. / sq. ft.

4, Surface-Mounted Type: Provide with slotted holes for fastening to substrate, with
neoprene or other suitable weatherproofing washers, and with channel for sealant at top
edge.

5. Stucco Type: Provide with upturned fastening flange and extension leg of length to
match thickness of applied finish materials.

6. Concrete Type: Provide temporary closure tape to keep reglet free of concrete materials,
special fasteners for attaching reglet to concrete forms, and guides to ensure alignment
of reglet section ends.

7. Masonry Type: Provide with offset top flange for embedment in masonry mortar joint.
8. Accessories:
a. Flexible-Flashing Retainer: Provide resilient plastic or rubber accessory to secure

flexible flashing in reglet where clearance does not permit use of standard metal
counterflashing or where Drawings show reglet without metal counterflashing.

b. Counterflashing Wind-Restraint Clips: Provide clips to be installed before
counterflashing to prevent wind uplift of counterflashing's lower edge.

9. Finish: Mill.

C. Roof Edge Flashing (Gravel Stop) and Fascia Cap: Units of type, material, and profile required,
formed to provide secure interlocking of separate roof edge and fascia cap pieces, and
compatible with base flashing indicated with factory-mitered and welded corners and junctions
and with interlocking cap on exterior face, of same metal as roof edge flashing & fascia cap.
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1. Basis-of-Design Product: Subject to compliance with requirements, provide product
indicated on Drawings
2. Material: .050” aluminum.
3. Deck Bracket Units: Provide with deck bracket units for fastening to substrate.
4. Finish: Standard color range.
2.6 FABRICATION, GENERAL

General: Custom fabricate sheet metal flashing and trim to comply with details shown and
recommendations in cited sheet metal standard that apply to design, dimensions, geometry,
metal thickness, and other characteristics of item required. Fabricate sheet metal flashing and
trim in shop to greatest extent possible.

1. Fabricate sheet metal flashing and trim in thickness or weight needed to comply with
performance requirements, but not less than that specified for each application and
metal.

2. Obtain field measurements for accurate fit before shop fabrication.

3. Form sheet metal flashing and trim to fit substrates without excessive oil canning,

buckling, and tool marks; true to line, levels, and slopes; and with exposed edges folded
back to form hems.

4. Conceal fasteners and expansion provisions where possible. Do not use exposed
fasteners on faces exposed to view.

Fabrication Tolerances: Fabricate sheet metal flashing and trim that is capable of installation to
a tolerance of 1/4 inch in 20 feet on slope and location lines indicated on Drawings and within
1/8-inch offset of adjoining faces and of alignment of matching profiles.

Fabrication Tolerances: Fabricate sheet metal flashing and trim that is capable of installation to
tolerances specified in MCA's "Guide Specification for Residential Metal Roofing."

Expansion Provisions: Form metal for thermal expansion of exposed flashing and trim.

1. Form expansion joints of intermeshing hooked flanges, not less than 1 inch deep, filled
with butyl sealant concealed within joints.
2. Use lapped expansion joints only where indicated on Drawings.

Sealant Joints: Where movable, nonexpansion-type joints are required, form metal to provide
for proper installation of elastomeric sealant according to cited sheet metal standard.

Fabricate cleats and attachment devices from same material as accessory being anchored or
from compatible, noncorrosive metal.

Fabricate cleats and attachment devices of sizes as recommended by cited sheet metal
standard and by FM Global Property Loss Prevention Data Sheet 1-49 for application, but not
less than thickness of metal being secured.

Seams: Fabricate nonmoving seams with flat-lock seams. Tin edges to be seamed, form
seams, and solder.

Seams: Fabricate nonmoving seams with flat-lock seams. Form seams and seal with
elastomeric sealant unless otherwise recommended by sealant manufacturer for intended use.
Rivet joints where necessary for strength.
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2.8

Seams for Aluminum: Fabricate nonmoving seams with flat-lock seams. Form seams and seal
with epoxy seam sealer. Rivet joints where necessary for strength.

Do not use graphite pencils to mark metal surfaces.

ROOF-DRAINAGE SHEET METAL FABRICATIONS

Hanging Gutters: Fabricate to cross section required, complete with end pieces, outlet tubes,
and other accessories as required. Fabricate in minimum 96-inch- long sections. Furnish flat-
stock gutter brackets and flat-stock gutter spacers and straps fabricated from same metal as
gutters, of size recommended by cited sheet metal standard but with thickness not less than 1/8
inch. Fabricate expansion joints, expansion-joint covers, gutter bead reinforcing bars, and
gutter accessories from same metal as gutters. Shop fabricate interior and exterior corners.

Gutter Profile: Style indicated on drawings according to cited sheet metal standard.
Expansion Joints: Butt type with cover plate.

Accessories: Wire-ball downspout strainer.

Gutters with Girth up to 15 Inches: Fabricate from the following materials:

prON~

a. Aluminum: 0.040 inch thick.

Downspouts: Fabricate downspouts to dimensions indicated on drawings, complete with
mitered elbows. Furnish with metal hangers from same material as downspouts and anchors.
Shop fabricate elbows.

1. Fabricated Hanger Style: Provide hangers per drawing details and according to
SMACNA's "Architectural Sheet Metal Manual."

Parapet Scuppers: Fabricate scuppers to dimensions required, with closure flange trim to
exterior, 4-inch wide wall flanges to interior, and base extending 4 inches beyond cant or
tapered strip into field of roof. Fabricate from the following materials:

1. Aluminum: 0.040 inch thick.

Conductor Heads: Fabricate conductor heads with flanged back and stiffened top edge and of
dimensions and shape required, complete with outlet tubes, exterior flange trim and built-in
overflows. Fabricate from the following materials:

1. Aluminum: 0. 080 inch thick pre-fabricated and 0.050” thick shop fabricated.
Splash Pans: Fabricate to dimensions and shape required and from the following
materials:
a. Stainless Steel: 0.019 inch thick.

LOW-SLOPE ROOF SHEET METAL FABRICATIONS

Roof Edge Flashing (Gravel Stop) and Fascia Cap: Fabricate in minimum 96-inch long, but not
exceeding 12-foot long sections. Furnish with 6-inch wide, joint cover plates. Shop fabricate
interior and exterior corners.

1. Joint Style: Butted with expansion space and 6-inch wide, concealed backup plate.

2. Fabricate with scuppers spaced 10 feet apart, to dimensions required with 4-inch wide
flanges and base extending 4 inches beyond cant or tapered strip into field of roof.
Fasten gravel guard angles to base of scupper.



Red Clay Consolidated School District SHEET METAL FLASHING AND TRIM

Baltz Elementary School Renovations 07 62 00

Architects/Engineers: StudioJAED Page 11 of 16; Job No. 15049

Bid Documents January 15, 2016
3. Fabricate from the Following Materials:

a. Aluminum: 0.050” thick shop fabricated.

B. Copings: Fabricate in minimum 96-inch long, but not exceeding 12-foot long, sections.
Fabricate joint plates of same thickness as copings. Furnish with continuous cleats to support
edge of external leg and drill elongated holes for fasteners on interior leg. Miter corners weld
watertight. Shop fabricate interior and exterior corners.

1. Coping Profile: As indicated on Drawings.
2. Joint Style: Butted with expansion space and 6-inch wide, concealed backup plate.
3 Fabricate from the Following Materials:

a. Aluminum: 0.050 inch thick.

C. Counterflashing: Shop fabricate interior and exterior corners. Fabricate from the following
materials:

1. Stainless Steel: 0.019 inch thick.

D. Flashing Receivers: Fabricate from the following materials:
1. Stainless Steel: 0.019 inch thick.

E. Roof-Penetration Flashing: Fabricate from the following materials:
1. Stainless Steel: 0.019 inch thick.
F. Roof-Drain Flashing: Fabricate from the following materials:

1. Copper: 12 oz./ sq. ft.

29 STEEP-SLOPE ROOF SHEET METAL FABRICATIONS
A. Apron, Step, Cricket, and Backer Flashing: Fabricate from the following materials:
1. Stainless Steel: 0.019 inch thick.
B. Drip Edges: Fabricate from the following materials:
1. Aluminum: 0.040 inch thick.

C. Eave, Rake, Ridge, and Hip Flashing: Fabricate from the following materials:

1. Aluminum: 0.40 inch thick.

D. Counterflashing: Shop fabricate interior and exterior corners. Fabricate from the following
materials:

1. Copper: 16 oz. / sq. ft. thick.
2. Stainless Steel: 0.019 inch thick.
E. Flashing Receivers: Fabricate from the following materials:

1. Copper: 16 oz./ sq. ft.
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2. Stainless Steel: 0.019 inch thick.
3.
F. Roof-Penetration Flashing: Fabricate from the following materials:

1. Copper: 16 oz./sq. ft.
2. Stainless Steel: 0.019 inch thick.
2.10 WALL SHEET METAL FABRICATIONS
A. Through-Wall Flashing: Fabricate continuous flashings in minimum 96-inch long, but not
exceeding 12-foot long, sections, under copings, and at shelf angles. Fabricate discontinuous
lintel, sill, and similar flashings to extend 6 inches beyond each side of wall openings; and form
with 2-inch high, end dams. Fabricate from the following materials:
1. Copper: 16 oz./ sq. ft.
2. Stainless Steel: 0.019 inch thick.
3. Copper-Clad Stainless Steel: 0.018 inch thick.
2.1 MISCELLANEOUS SHEET METAL FABRICATIONS
A. Equipment Support Flashing: Fabricate from the following materials:
1. Copper: 16 oz./ sq. ft.

2. Copper-Clad Stainless Steel: 0.018 inch thick.
3. Stainless Steel: 0.019 inch thick.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates, areas, and conditions, with Installer present, for compliance with
requirements for installation tolerances, substrate, and other conditions affecting performance of

the Work.

1. Verify compliance with requirements for installation tolerances of substrates.

2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely
anchored.

3. Verify that air- or water-resistant barriers have been installed over sheathing or backing

substrate to prevent air infiltration or water penetration.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 UNDERLAYMENT INSTALLATION

A. Felt Underlayment: Install felt underlayment, wrinkle free, using adhesive to minimize use of
mechanical fasteners under sheet metal flashing and trim. Apply in shingle fashion to shed
water, with lapped joints of not less than 2 inches.
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B. Synthetic Underlayment: Install synthetic underlayment, wrinkle free, according to

3.3

manufacturers' written instructions, and using adhesive where possible to minimize use of
mechanical fasteners under sheet metal.

Self-Adhering Sheet Underlayment: Install self-adhering sheet underlayment, wrinkle free.
Prime substrate if recommended by underlayment manufacturer. Comply with temperature
restrictions of underlayment manufacturer for installation; use primer for installing underlayment
at low temperatures. Apply in shingle fashion to shed water, with end laps of not less than 6
inches staggered 24 inches between courses. Overlap side edges not less than 3-1/2 inches.
Roll laps and edges with roller. Cover underlayment within 14 days.

Apply slip sheet, wrinkle free, over underlayment before installing sheet metal flashing and trim.

INSTALLATION, GENERAL

General: Anchor sheet metal flashing and trim and other components of the Work securely in
place, with provisions for thermal and structural movement. Use fasteners, solder, protective
coatings, separators, sealants, and other miscellaneous items as required to complete sheet
metal flashing and trim system.

1. Install sheet metal flashing and trim true to line, levels, and slopes. Provide uniform, neat
seams with minimum exposure of solder, welds, and sealant.

2. Install sheet metal flashing and trim to fit substrates and to result in watertight
performance. Verify shapes and dimensions of surfaces to be covered before fabricating
sheet metal.

3. Space cleats not more than 12 inches apart. Attach each cleat with at least two
fasteners. Bend tabs over fasteners.

4. Install exposed sheet metal flashing and trim with limited oil canning, and free of buckling
and tool marks.

5. Torch cutting of sheet metal flashing and trim is not permitted.

6. Do not use graphite pencils to mark metal surfaces.

Metal Protection: Where dissimilar metals contact each other, or where metal contacts
pressure-treated wood or other corrosive substrates, protect against galvanic action or
corrosion by painting contact surfaces with bituminous coating or by other permanent
separation as recommended by sheet metal manufacturer or cited sheet metal standard.

1. Coat concealed side of uncoated-aluminum and stainless-steel sheet metal flashing and
trim with bituminous coating where flashing and trim contact wood, ferrous metal, or
cementitious construction.

2. Underlayment: Where installing sheet metal flashing and trim directly on cementitious or
wood substrates, install underlayment and cover with slip sheet.

Expansion Provisions: Provide for thermal expansion of exposed flashing and trim. Space
movement joints at maximum of 10 feet with no joints within 24 inches of corner or intersection.

1. Form expansion joints of intermeshing hooked flanges, not less than 1 inch deep, filled
with sealant concealed within joints.
2. Use lapped expansion joints only where indicated on Drawings.

Fasteners: Use fastener sizes that penetrate wood blocking or sheathing not less than 1-1/4
inches for nails and not less than 3/4 inch for wood.
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E. Conceal fasteners and expansion provisions where possible in exposed work and locate to

3.4

minimize possibility of leakage. Cover and seal fasteners and anchors as required for a tight
installation.

Seal joints as required for watertight construction.

1. Use sealant-filled joints unless otherwise indicated. Embed hooked flanges of joint
members not less than 1 inch into sealant. Form joints to completely conceal sealant.
When ambient temperature at time of installation is between 40 and 70 deg F, set joint
members for 50 percent movement each way. Adjust setting proportionately for
installation at higher ambient temperatures. Do not install sealant-type joints at
temperatures below 40 deg F.

2. Prepare joints and apply sealants to comply with requirements in Section 079200 "Joint
Sealants."

Soldered Joints: Clean surfaces to be soldered, removing oils and foreign matter. Pre-tin
edges of sheets with solder to width of 1-1/2 inches; however, reduce pre-tinning where pre-
tinned surface would show in completed Work.

1. Do not solder aluminum sheet.

2. Do not use torches for soldering.

3 Heat surfaces to receive solder, and flow solder into joint. Fill joint completely.
Completely remove flux and spatter from exposed surfaces.

4. Stainless-Steel Soldering: Tin edges of uncoated sheets, using solder for stainless steel
and acid flux. Promptly remove acid flux residue from metal after tinning and soldering.
Comply with solder manufacturer's recommended methods for cleaning and
neutralization.

5. Copper Soldering: Tin edges of uncoated sheets, using solder for copper.

6. Copper-Clad Stainless-Steel Soldering: Tin edges of uncoated sheets, using solder for
copper-clad stainless steel.

Rivets: Rivet joints in uncoated aluminum where necessary for strength.

ROOF-DRAINAGE SYSTEM INSTALLATION

General: Install sheet metal roof-drainage items to produce complete roof-drainage system
according to cited sheet metal standard unless otherwise indicated. Coordinate installation of
roof perimeter flashing with installation of roof-drainage system.

Hanging Gutters: Join sections with joints sealed with sealant. Provide for thermal expansion.
Attach gutters at eave or fascia to firmly anchor them in position. Provide end closures and seal
watertight with sealant. Slope to downspouts.

1. Fasten gutter spacers to front and back of gutter.

2. Anchor and loosely lock back edge of gutter to continuous cleat.

3 Anchor gutter with straps spaced not more than 24 inches apart to roof deck, unless
otherwise indicated, and loosely lock to front gutter bead.

4. Install gutter with expansion joints at locations indicated, but not exceeding, 40 feet apart.
Install expansion-joint caps.

Downspouts: Join sections with 1-1/2-inch telescoping joints.

1. Provide hangers with fasteners designed to hold downspouts securely to walls. Locate
hangers at top and bottom and at approximately 60 inches o.c.
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2. Provide elbows at base of downspout to direct water away from building.
3. Connect downspouts to underground drainage system.

Splash Pans: Install where downspouts discharge on low-slope roofs. Set in elastomeric
sealant compatible with the substrate.

Parapet Scuppers: Continuously support scupper, set to correct elevation, and seal flanges to
interior wall face, over cants or tapered edge strips, and under roofing membrane.

1. Anchor scupper closure trim flange to exterior wall and solder to scupper.
2. Loosely lock front edge of scupper with conductor head.
3. Seal with elastomeric sealant exterior wall scupper flanges into back of conductor head.

Conductor Heads: Anchor securely to wall, with elevation of conductor head rim at minimum of
1 inch below scupper or gutter discharge.

Expansion-Joint Covers: Install expansion-joint covers at locations and of configuration
indicated. Lap joints minimum of 4 inches in direction of water flow.

ROOF FLASHING INSTALLATION

General: Install sheet metal flashing and trim to comply with performance requirements, sheet
metal manufacturer's written installation instructions, and cited sheet metal standard. Provide
concealed fasteners where possible, and set units true to line, levels, and slopes. Install work
with laps, joints, and seams that are permanently watertight and weather resistant.

Roof Edge & Fascia Cap Flashing: Anchor to resist uplift and outward forces according to
recommendations in FM Global Property Loss Prevention Data Sheet 1-49 for FM Approvals'
listing for required windstorm classification. Interlock bottom edge of roof edge flashing with
cleat anchored to substrates.

Copings: Anchor to resist uplift and outward forces according to recommendations in FM Global
Property Loss Prevention Data Sheet 1-49for specified FM Approvals' listing for required
windstorm classification, unless otherwise indicated.

1. Interlock exterior bottom edge of coping with continuous cleat anchored to substrate at
16-inch centers.

2. Anchor interior leg of coping with washers and screw fasteners through slotted holes at
18-inch centers.

Pipe or Post Counterflashing: Install counterflashing umbrella with close-fitting collar with top
edge flared for elastomeric sealant, extending minimum of 4 inches over base flashing. Install
stainless-steel draw band and tighten.

Counterflashing: Coordinate installation of counterflashing with installation of base flashing.
Insert counterflashing in reglets or receivers and fit tightly to base flashing. Extend
counterflashing 4 inches over base flashing. Lap counterflashing joints minimum of 4 inches.
Secure in waterproof manner by means of nap-in installation and sealant or lead wedges,
unless otherwise indicated.

Roof-Penetration Flashing: Coordinate installation of roof-penetration flashing with installation
of roofing and other items penetrating roof. Seal with elastomeric sealant and clamp flashing to
pipes that penetrate roof.
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3.6 WALL FLASHING INSTALLATION

A. General: Install sheet metal wall flashing to intercept and exclude penetrating moisture
according to cited sheet metal standard unless otherwise indicated. Coordinate installation of
wall flashing with installation of wall-opening components such as windows, doors, and louvers.

B. Through-Wall Flashing: Installation of through-wall flashing is specified in Section 042000 "Unit
Masonry."

C. Reglets: Installation of reglets is specified in Section 033000 "Cast-in-Place Concrete.",
Section 042000 "Unit Masonry."

D. Opening Flashings in Frame Construction: Install continuous head, sill, jamb, and similar
flashings to extend 4 inches beyond wall openings.

3.7 MISCELLANEOUS FLASHING INSTALLATION

A. Equipment Support Flashing: Coordinate installation of equipment support flashing with
installation of roofing and equipment. Weld or seal flashing with elastomeric sealant to
equipment support member.

3.8 ERECTION TOLERANCES

A. Installation Tolerances: Shim and align sheet metal flashing and trim within installed tolerance
of 1/4 inch in 20 feet on slope and location lines indicated on Drawings and within 1/8-inch
offset of adjoining faces and of alignment of matching profiles.

B. Installation Tolerances: Shim and align sheet metal flashing and trim within installed tolerances
specified in MCA's "Guide Specification for Residential Metal Roofing."

3.9 CLEANING AND PROTECTION

A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and
weathering.

B. Clean and neutralize flux materials. Clean off excess solder.

C. Clean off excess sealants.

D. Remove temporary protective coverings and strippable films as sheet metal flashing and trim
are installed unless otherwise indicated in manufacturer's written installation instructions. On
completion of sheet metal flashing and trim installation, remove unused materials and clean
finished surfaces as recommended by sheet metal flashing and trim manufacturer. Maintain
sheet metal flashing and trim in clean condition during construction.

E. Replace sheet metal flashing and trim that have been damaged or that have deteriorated

beyond successful repair by finish touchup or similar minor repair procedures.

END OF SECTION
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SECTION 07 90 05
JOINT SEALERS
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Sealants and joint backer rods.
B. Precompressed foam sealers.
1.02 RELATED REQUIREMENTS
A. Section 07 62 00: Sealants required in conjunction with flashing.
B. Section 08 80 00 - Glazing: Glazing sealants and accessories.
1.03 REFERENCE STANDARDS
A. ASTM C834 - Standard Specification for Latex Sealants.
B. ASTM C920 - Standard Specification for Elastomeric Joint Sealants.
C. ASTM C1193 - Standard Guide for Use of Joint Sealants.
D

ASTM D1056 - Standard Specification for Flexible Cellular Materials--Sponge or Expanded
Rubber.

E. ASTM D1667 - Standard Specification for Flexible Cellular Materials--Poly(Vinyl Chloride) Foam
(Closed-Cell).

1.04 ADMINISTRATIVE REQUIREMENTS
A. Coordinate the work with other sections referencing this section.
1.05 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Product Data: Provide data indicating sealant chemical characteristics, performance criteria,
substrate preparation, limitations, and color availability.

C. Samples: Submit two samples, 2 x 1/2 in size illustrating sealant colors for selection.

D. Manufacturer's Installation Instructions: Indicate special procedures, surface preparation, and
perimeter conditions requiring special attention.

1.06 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing the Products specified in
this section with minimum 5 years documented experience.

B. Applicator Qualifications: Company specializing in performing the work of this section with
minimum 5 years experience.

1.07 FIELD CONDITIONS

A. Maintain temperature and humidity recommended by the sealant manufacturer during and after
installation.

1.08 COORDINATION
A. Coordinate the work with all sections referencing this section.
1.09 WARRANTY
A. Correct defective work within a five year period after Date of Substantial Completion.

B. Warranty: Include coverage for installed sealants and accessories which fail to achieve airtight
seal, exhibit loss of adhesion or cohesion, or do not cure.

JOINT SEALERS
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PART 2 PRODUCTS
2.01 MANUFACTURERS

A

Polyurethane Sealants:

1.  Pecora Corporation: www.pecora.com.

2.  Bostik, Inc www.bostik-us.com

3. BASF Construction Chemicals-Building Systems: www.buildingsystems.basf.com.
4. Substitutions: See Section 01 60 00 - Product Requirements.

Acrylic Sealants (ASTM C920):

1. Pecora Corporation; www.pecora.com.

2.  Tremco, Inc www.tremcosealants.com.

3. Bostik, Inc. www.bostik-us.com.

4. Substitutions: See Section 01 60 00 - Product Requirements.

Preformed Compressible Foam Sealers and backer rods:

1. Sandell Manufacturing Company, Inc: www.sandellmfg.com.
2. Emseal Joint Systems, Ltd.

3.  Dayton Superior Corporation: www.daytonsuperior.com.

4. Substitutions: See Section 01 60 00 - Product Requirements.

2.02 SEALANTS

A

B.

Sealants and Primers - General: Provide only products having lower volatile organic compound
(VOC) content than required by South Coast Air Quality Management District Rule No.1168.

Type 1 - General Purpose Exterior Sealant: Polyurethane; ASTM C920, Grade NS, Class 25,
Uses M, G, and A; single component.
1. Color: Standard colors matching finished surfaces.
2. Product: Dynatrol Il manufactured by Pecora.
3. Applications: Use for:
a. Control, expansion, and soft joints in masonry.
b. Joints between concrete and other materials.
c. Joints between metal frames and other materials.
d. Other exterior joints for which no other sealant is indicated.

Type 2 - General Purpose Interior Sealant: Acrylic emulsion latex; ASTM C 834, Type OP,
Grade NF single component, paintable.
1. Color: Standard colors matching finished surfaces.
2. Product: AC-20 + Silicone manufactured by Pecora.
3. Applications: Use for:
a. Interior wall and ceiling control joints.
b. Joints between door and window frames and wall surfaces.
c. Other interior joints for which no other type of sealant is indicated.

Type 3 - Exterior Expansion Joint Sealer: ASTM D 2628, hollow neoprene (polychloroprene)
compression gasket.
1.  Black color.
2. Size and Shape: . As indicated by drawings.
3. Product: Poly seal manufactured by Sandell mfg.
4.  Applications: Use for:
a. Exterior wall expansion joints.

2.03 ACCESSORIES
A. Primer: Non-staining type, recommended by sealant manufacturer to suit application.

JOINT SEALERS
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B. Joint Cleaner: Non-corrosive and non-staining type, recommended by sealant manufacturer;
compatible with joint forming materials.

C. Joint Backing: Round foam rod compatible with sealant; ASTM D 1667, closed cell PVC;
oversized 30 to 50 percent larger than joint width.

D. Bond Breaker: Pressure sensitive tape recommended by sealant manufacturer to suit
application.

PART 3 EXECUTION
3.01 EXAMINATION
A. Verify that substrate surfaces and joint openings are ready to receive work.
B. Verify that joint backing and release tapes are compatible with sealant.
3.02 PREPARATION
A. Remove loose materials and foreign matter that could impair adhesion of sealant.
B. Clean and prime joints in accordance with manufacturer's instructions.
C. Perform preparation in accordance with manufacturer's instructions and ASTM C1193.
D. Protect elements surrounding the work of this section from damage or disfigurement.
3.03 INSTALLATION

A. Perform work in accordance with sealant manufacturer's requirements for preparation of
surfaces and material installation instructions.

B. Perform installation in accordance with ASTM C1193.
C. Perform acoustical sealant application work in accordance with ASTM C919.

D. Measure joint dimensions and size joint backers to achieve width-to-depth ratio, neck
dimension, and surface bond area as recommended by manufacturer, except where specific
dimensions are indicated.

E. Measure joint dimensions and size joint backers to achieve the following, unless otherwise
indicated:
1. Width/depth ratio of 2:1.
2. Neck dimension no greater than 1/3 of the joint width.
3. Surface bond area on each side not less than 75 percent of joint width.

F. Install bond breaker where joint backing is not used.
G. Install sealant free of air pockets, foreign embedded matter, ridges, and sags.

H. Apply sealant within recommended application temperature ranges. Consult manufacturer
when sealant cannot be applied within these temperature ranges.

I.  Tooljoints concave.

J.  Precompressed Foam Sealant: Do not stretch; avoid joints except at corners, ends, and
intersections; install with face 1/8 to 1/4 inch below adjoining surface.

3.04 CLEANING
A. Clean adjacent soiled surfaces.
3.05 PROTECTION
A. Protect sealants until cured.
END OF SECTION

JOINT SEALERS
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SECTION 08 11 13
HOLLOW METAL DOORS AND FRAMES

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Non-fire-rated steel door frames.
1.02 RELATED REQUIREMENTS

A. Section 08 71 00 - Door Hardware.

B. Section 08 80 00 - Glazing: Glass for doors and borrowed lites.

C. Section 09 90 00 - Painting and Coating: Field painting.
1.03 REFERENCE STANDARDS

A. ANSI/ICC A117.1 - American National Standard for Accessible and Usable Buildings and
Facilities; International Code Council.

B. ANSI A250.8 - SDI-100 Recommended Specifications for Standard Steel Doors and Frames.

C. ANSI A250.10 - Test Procedure and Acceptance Criteria for Prime Painted Steel Surfaces for
Steel Doors and Frames.

D. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or
Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process.

E. BHMA A156.115 - Hardware Preparation in Steel Doors and Steel Frames.

F. DHI A115 Series - Specifications for Steel Doors and Frame Preparation for Hardware; Door
and Hardware Institute (ANSI/DHI A115 Series).

G. NAAMM HMMA 840 - Guide Specifications for Installation and Storage of Hollow Metal Doors
and Frames; The National Association of Architectural Metal Manufacturers.

H. NAAMM HMMA 861 - Guide Specifications for Commercial Hollow Metal Doors and Frames;
The National Association of Architectural Metal Manufacturers.

1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements for submittal procedures.

B. Product Data: Materials and details of design and construction, hardware locations,
reinforcement type and locations, anchorage and fastening methods, and finishes; and one
copy of referenced grade standard.

C. Shop Drawings: Details of each opening, showing elevations, glazing, frame profiles, and
identifying location of different finishes, if any.

D. Samples: Submit two samples of metal, 2 x 2 inches in size showing factory finishes, colors,
and surface texture.

E. Installation Instructions: Manufacturer's published instructions, including any special installation
instructions relating to this project.

F. Manufacturer's Certificate: Certification that products meet or exceed specified requirements.
1.05 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing the products specified in
this section with minimum five years documented experience.

B. Maintain at the project site a copy of all reference standards dealing with installation.
1.06 DELIVERY, STORAGE, AND HANDLING
A. Store in accordance with NAAMM HMMA 840.

HOLLOW METAL DOORS AND
FRAMES
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B. Protect with resilient packaging; avoid humidity build-up under coverings; prevent corrosion.
PART 2 PRODUCTS
2.01 MANUFACTURERS

A. Steel Door Frames:
1. Assa Abloy Ceco, Curries, or Fleming: www.assaabloydss.com.
2.  Ceco Door Products: www.cecodoor.com.
3. Steelcraft: www.steelcraft.com.
4.  Phillip Manufacturing Company
5.  Substitutions: See Section 01 60 00 - Product Requirements.

2.02 DOORS AND FRAMES

A. Requirements for All Door Frames:
1. Accessibility: Comply with ANSI/ICC A117.1.
2. Finish: Factory primed, for field finishing.

2.03 STEEL FRAMES

A. General:
1. Grade:
a. ANSI A250.8 Level 3 Doors: 14 gage frames.
2. Finish: Factory primed, for field finishing.
3. Frames Wider than 48 Inches: Reinforce with steel channel fitted tightly into frame head,
flush with top.

B. Exterior Door Frames: Fully welded.
1. Galvanizing: All components hot-dipped zinc-iron alloy-coated (galvannealed) in
accordance with ASTM A653/A653M, with A60/ZF180 coating.
2.  Finish: Factory primed, for field finishing.
3. Weatherstripping: Integral, recessed into door edge or frame.

2.04 ACCESSORY MATERIALS

A. Silencers: Resilient rubber or vinyl, fitted into drilled hole; 3 on strike side of single door, 3 on
center mullion of pairs, and 2 on head of pairs without center mullions.

B. Temporary Frame Spreaders: Provide for all factory- or shop-assembled frames.
2.05 FINISH MATERIALS

A. Primer: Rust-inhibiting, complying with ANSI A250.10, door manufacturer's standard, baked on.
PART 3 EXECUTION
3.01 EXAMINATION

A. Verify existing conditions before starting work.

B. Verify that opening sizes and tolerances are acceptable.

C. Verify that finished walls are in plane to ensure proper door alignment.
3.02 INSTALLATION

A. Coordinate frame anchor placement with wall construction.

B. Coordinate installation of hardware.

C. Touch up damaged factory finishes.
3.03 TOLERANCES

A. Maximum Diagonal Distortion: 1/16 in measured with straight edge, corner to corner.

HOLLOW METAL DOORS AND
FRAMES
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3.04 ADJUSTING
A. Adjust for smooth and balanced door movement.
3.05 SCHEDULE - SEE DRAWINGS
END OF SECTION

HOLLOW METAL DOORS AND
FRAMES
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SECTION 08 14 16
FLUSH WOOD DOORS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Flush wood doors; flush and flush glazed configuration; fire rated and smoke rated.
1.02 RELATED REQUIREMENTS

A. Section 08 11 13 - Hollow Metal Doors and Frames.

B. Section 08 71 00 - Door Hardware.

C. Section 08 80 00 - Glazing.
1.03 REFERENCE STANDARDS

A. ANSI A135.4 - American National Standard for Basic Hardboard.

B. ICC (IBC) - International Building Code; 2003.

C. UBC Std 7-2, Part Il - Test Standard for Smoke- and Draft-control Assemblies; International
Conference of Building Officials; 1997.

D. UL 1784 - Standard for Air Leakage Tests of Door Assemblies.

E. WDMA I.S.1-A - Architectural Wood Flush Doors; Window and Door Manufacturers
Association.

1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements for submittal procedures.

B. Product Data: Indicate door core materials and construction; veneer species, type and
characteristics.

C. Shop Drawings: lllustrate door opening criteria, elevations, sizes, types, swings, undercuts
required, special beveling, special blocking for hardware, factory machining criteria, factory
finishing criteria, identify cutouts for glazing.

D. Samples: Submit two samples of door construction, 8 x 12 inch in size cut from top; or bottom
corner of door.

E. Samples: Submit two samples of door veneer, 6 x 6 inch in size illustrating wood grain, stain
color, and sheen.

F. Manufacturer's Installation Instructions: Indicate special installation instructions.
G. Warranty, executed in Owner's name.
1.05 QUALITY ASSURANCE
A. Maintain one copy of the specified door quality standard on site for review during installation and
finishing.
B. Manufacturer Qualifications: Company specializing in manufacturing the products specified in
this section with minimum five years of documented experience.
1.06 DELIVERY, STORAGE, AND HANDLING
A. Package, deliver and store doors in accordance with specified quality standard.
B. Accept doors on site in manufacturer's packaging. Inspect for damage.

C. Protect doors with resilient packaging sealed with heat shrunk plastic. Do not store in damp or
wet areas; or in areas where sunlight might bleach veneer. Seal top and bottom edges with
tinted sealer if stored more than one week. Break seal on site to permit ventilation.

FLUSH WOOD DOORS
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1.07 PROJECT CONDITIONS

A. Coordinate the work with door opening construction, door frame and door hardware installation.
1.08 WARRANTY

A. Interior Doors: Provide manufacturer's warranty for the life of the installation.

B. Provide warranty for the following term:
1. Interior Doors: Warranty - Provide for replacing, including cost of rehanging and
refinishing, at no cost to Owner, wood doors exhibiting defects in materials or
workmanship including warp and delaminating for the life of installation.

C. Include coverage for delamination of veneer, warping beyond specified installation tolerances,
defective materials, and telegraphing core construction.

PART 2 PRODUCTS
2.01 MANUFACTURERS
A. Wood Veneer Faced Doors:

1.  Graham Wood Doors: www.grahamdoors.com.

2. Eggers Industries: www.eggersindustries.com.

3. VT Industries www.VTindustries.com

4. Marshfield DoorSystems, Inc: www.marshfielddoors.com.

5. Substitutions: See Section 01 60 00 - Product Requirements.
2.02 DOORS

A. All Doors: See drawings for locations and additional requirements.
1.  Quality Level: Custom Grade, Extra Heavy Duty performance, in accordance with WDMA
[.S.1-A.
2.  Wood Veneer Faced Doors: 5-ply unless otherwise indicated.

B. Interior Doors: 1-3/4 inches; thick unless otherwise indicated; flush construction.

1. Fire Rated Doors: Tested to ratings indicated on drawings in accordance with International
Building Code ("positive pressure"); UL or WH (ITS) labeled without any visible seals when
door is open.

2. Smoke and Draft Control Doors : In addition to required fire rating, provide door
assemblies tested in accordance with UBC Standard 7-2, Part II; with "S" label; if
necessary, provide additional gasketing or edge sealing.

3. Wood veneer facing with factory transparent finish .

2.03 DOOR AND PANEL CORES

A. Non-Rated Solid Core and 20 Minute Rated Doors: Type structural composite lumber core
(SCLC), plies and faces as indicated above.

B. Fire Rated Doors: Mineral core, Type FD, plies and faces as indicated above; with core
blocking as required to provide adequate anchorage of hardware without through-bolting.

2.04 DOOR FACINGS

A. Wood Veneer Facing for Transparent Finish: Red oak "A", veneer grade as specified by quality
standard.
1. Cut: Plain Sliced.
2.  Veneer match: Book match and balanced.
3. Vertical Edges: Same species as face veneer.

B. Facing Adhesive: Type Il - water resistant.

FLUSH WOOD DOORS
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2.05 ACCESSORIES

A. Glazing Stops: Wood, of same species as door facing, butted; or mitered corners; prepared for
countersink style tamper proof screws.

2.06 DOOR CONSTRUCTION
A. Fabricate doors in accordance with door quality standard specified.

B. Cores Constructed with stiles and rails:
1. Provide solid blocks at lock edge for hardware reinforcement.
2. Provide solid blocking for other through bolted hardware.

C. Fit door edge trim to edge of stiles after applying veneer facing.

D. Factory machine doors for hardware other than surface-mounted hardware, in accordance with
hardware requirements and dimensions.

E. Factory fit doors for frame opening dimensions identified on shop drawings, with edge
clearances in accordance with specified quality standard.

F. Provide edge clearances in accordance with the quality standard specified.
2.07 FACTORY FINISHING - WOOD VENEER DOORS

A. Factory finish doors in accordance with specified quality standard:
1.  Transparent Finish: Transparent catalyzed polyurethane, Custom quality, semi-gloss
sheen.

B. Factory finish doors in accordance with approved sample.
C. Seal door top edge with color sealer to match door facing.
PART 3 EXECUTION
3.01 EXAMINATION
A. Verify existing conditions before starting work.
B. Verify that opening sizes and tolerances are acceptable.

C. Do not install doors in frame openings that are not plumb or are out-of-tolerance for size or
alignment.

3.02 INSTALLATION
A. Install doors in accordance with manufacturer's instructions and specified quality standard.
B. Factory-Finished Doors: Do not field cut or trim; if fit or clearance is not correct, replace door.
C. Use machine tools to cut or drill for hardware.
D. Coordinate installation of doors with installation of frames and hardware.
E. Coordinate installation of glazing.
3.03 TOLERANCES
A. Conform to specified quality standard for fit and clearance tolerances.
B. Conform to specified quality standard for telegraphing, warp, and squareness.

C. Maximum Diagonal Distortion (Warp): 1/8 inch measured with straight edge or taut string,
corner to corner, over an imaginary 36 by 84 inches surface area.

D. Maximum Vertical Distortion (Bow): 1/8 inch measured with straight edge or taut string, top to
bottom, over an imaginary 36 by 84 inches surface area.

E. Maximum Width Distortion (Cup): 1/8 inch measured with straight edge or taut string, edge to
edge, over an imaginary 36 by 84 inches surface area.

FLUSH WOOD DOORS
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3.04 ADJUSTING

A. Adjust doors for smooth and balanced door movement.

B. Adjust closers for full closure.
3.05 SCHEDULE - SEE DRAWINGS
END OF SECTION

FLUSH WOOD DOORS
0814 16
January 15, 2016

FLUSH WOOD DOORS
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SECTION 08 41 00
ALUMINUM - FRAMED ENTRANCES & DOORS

Series D518 DuraStile™ Wide Stile Entrance Door and Frame
PART 1 GENERAL
1.01 Work Included

A. Furnish and install aluminum entrance, entrance door frames complete with hardware, and
related components as shown on the drawings and specified in this section.

B. All doors shall be EFCO® Series D518 DuraStile Wide Stile Entrance Door and Frame. Other
manufacturers requesting approval to bid their product as an equal must submit the following
information fifteen days prior to close of bidding.

1. A sample door (size and configuration) as per requirements of architect.
2. Test reports documenting compliance with requirements of Section 1.05.

C. Glass and Glazing
1. Reference Section 08 80 00 for Glazing.

D. Single Source Requirement
1. All products listed in Section 1.02 shall be by the same manufacturer.

1.02 Related Work
A. Section 08 44 13 — Glazed Aluminum Curtain Walls
1.03 Items Furnished but Not Installed
1.04 Items Installed but Not Furnished
A. Structural support of the framing, wood framing, structural steel, and final cleaning.
1.05 Laboratory Testing and Performance Requirements

A. Test Units
1. Air test unit shall be minimum size of 36" (914 mm) x 84" (2134 mm).

B. Test Procedures and Performances

1. Entrance doors shall conform to all requirements for the door type referenced in 1.01.B. In
addition, the following specific performance requirements shall be met.

2. Air Infiltration Test
a. With door sash closed and locked, test unit in accordance with ASTM E 283 at a static air

pressure difference of 1.57 psf (75 Pa).

b. Airinfiltration shall not exceed .50 cfm/SF (2.54 I/ssm?) of unit, for single doors.
c. Airinfiltration shall not exceed .10 ¢fm/SF (.50 I/s*m?) of unit, for a pair of doors.

C. Project Wind Loads
1. The system shall be designed to withstand the following loads normal to the plane of the wall:
a. Positive pressure of 30 psf

b. Negative pressure of 40 psf

1.06 Quality Assurance
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A. Provide test reports from AAMA accredited laboratories certifying the performance as specified in
1.05.

B. Test reports shall be accompanied by the entrance door manufacturer's letter of certification
stating that the tested door meets or exceeds the referenced performance standard for the
appropriate door type.

1.07 References
1.08 Submittals

A. Contractor shall submit shop drawings, finish samples, test reports, and warranties.
1. Samples of materials as may be requested without cost to owner, i.e., metal, glass, fasteners,
anchors, frame sections, corner section, etc.

1.09 Warranties

A. Total Entrance Door / Storefront Installation

1. The responsible contractor shall assume full responsibility and warrant for one year the
satisfactory performance of the total entrance door installation which includes that of the
doors, hardware, glass (including insulated units), glazing, anchorage and setting system,
sealing, flashing, etc., as it relates to air and structural adequacy as called for in the
specifications and approved shop drawings.

2. Any deficiencies due to such elements not meeting the specifications shall be corrected by
the responsible contractor at his expense during the warranty period.

B. Window Material and Workmanship
1. Provide written guarantee against defects in material and workmanship for 2 years from the
date of final shipment.

C. Glass
1. Provide written warranty for insulated glass units, that they will be free from obstruction of
vision as a result of dust or film formation on the internal glass surfaces caused by failure of
the hermetic seal due to defects in material and workmanship.
2. Warranty period shall be for 10 (ten) years.

D. Finish
1. Warranty period shall be for 3 years from the date of final shipment.

PART 2 PRODUCTS
2.01 Material

A. Aluminum
1. Extruded aluminum shall be 6063-T6 alloy and temper.

B. Hardware
1. Hardware for entrance doors (check with entrance door manufacturer for compatibility with
door) is specified under “Hardware Section” of the specifications and shall be sent to the door
manufacturer for application. The finish hardware supplier shall be responsible for furnishing
physical hardware and templates of all hardware to the entrance door manufacturer prior to
fabrication, and for coordinating hardware delivery requirements with the hardware
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2.02

manufacturer, the general contractor and the entrance door manufacturer to ensure the
building project is not delayed.

Glass

1.

Insulated glass shall be 1” thick
a. Exterior lite — 1/4” thick, tempered glass,
with a surface coating of low E on the number 2
b. Air space of 1/2” inch (or argon filled).
c. Interior lite — 1/4” thick, tempered glass,

Fabrication

General

1.

Major portions of the door sections shall have .188" (5 mm) wall thickness. Glazing stop
sections shall have .050" (1.2 mm) wall thickness.

Entrance Doors

1.

Door stiles shall be no less than 5" (127 mm) wide (not including glass stops).

2. Door stiles and rails shall have hairline joints at corners. Heavy concealed reinforcement
brackets shall be secured with screws and shall be of deep penetration and fillet welded.

3. Weather stripping shall be wool pile and shall be installed in one stile of door pairs and in
jamb stiles of center pivoted doors.

Door Frame

1. Depth of frame shall not be less than 4 1/2" (114 mm).

2. Face dimension shall not be less than 2" (50 mm).

3. Shear block construction shall be utilized throughout.

4. System design shall be such that raw edges will not be visible at joints.

Glazing

1. All units shall be dry glazed with extruded pressure fitting aluminum glazing stops, and EPDM
gaskets.

Finish

1.

Anodic

a. Finish all exposed areas of aluminum windows and components with electrolytically
deposited color in accordance with Aluminum Association Designation AA-M10-C22-
Color shall be dark bronze.

PART 3 EXECUTION

3.01

A

3.02

Inspection

Job Conditions

1.

All openings shall be prepared by others to the proper size and shall be plumb, level, and in
the proper location and alignment as shown on the architect's drawings.

Installation

Use only skilled tradesmen with work done in accordance with approved shop drawings and
specifications.
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B. Plumb and align entrance door faces in a single plane for each wall plane and erect doors and
materials square and true. Adequately anchor to maintain positions permanently when subjected
to normal thermal movement, specified building movement, and specified wind loads.

C. Adjust doors for proper operation after installation.

D. Furnish and apply sealants to provide a weather tight installation at all joints and intersections
and at opening perimeters. Wipe off excess material and leave all exposed surfaces and joints
clean and smooth.

3.03  Anchorage

A. Adequately anchor to maintain positions permanently when subjected to normal thermal
movement, specified building movement, and specified wind loads.

3.04 Protection and Cleaning
A. After completion of entrance installation, entrance doors shall be inspected, adjusted, put into

working order and left clean, free of labels, dirt, etc. Protection from this point shall be the
responsibility of the general contractor.

END OF SECTION
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SECTION 08 41 13
ALUMINUM — FRAMED STOREFRONT

System 403l Thermal Flush-Glazed Screw Spline Storefront
PART 1 GENERAL
1.01 Work Included

A. Furnish and install aluminum architectural storefront system complete with hardware and related
components as shown on drawings and specified in this section.

B. All storefront systems shall be EFCO® System 403| Thermal Flush-Glazed Screw Spline
Storefront. Other manufacturers requesting approval to bid their product as an equal must submit
the following information fifteen days prior to close of bidding.

1. A sample storefront system (size and configuration) as per requirements of architect.
2. Test reports documenting compliance with requirements of Section 1.05.

C. Glass
1. Reference Section 08 80 00 for Glazing.

D. Single Source Requirement
1. All products listed in Section 1.02 shall be by the same manufacturer.

1.02 Related Work

A. Section 08 44 13 — Glazed Aluminum Curtain Walls
1.03 Items Furnished but Not Installed
1.04 Items Installed but Not Furnished

1.05 Laboratory Testing and Performance Requirements

A. Test Units
1. Air, water, and structural test unit size shall be a minimum of two lites high and three lites
wide.

2. Thermal test unit sizes shall be 80" (2032 mm) wide x 80" (2032 mm) high with one
intermediate vertical mullion and two lites of glass.

B. Test Procedures and Performance
1. Air Infiltration Test
a. Testunitin accordance with ASTM E 283 at a static air pressure difference of 6.24 psf
(299 Pa).
b. Air infiltration shall not exceed .06 cfm/SF (.30 I/s*m?) of unit.
2. Water Resistance Test
a. Test unitin accordance with ASTM E 331.
b. There shall be no uncontrolled water leakage at a static test pressure of 12.0 psf
(575 Pa).
3. Uniform Load Deflection Test
a. Testin accordance with ASTM E 330.
b. Deflection under design load shall not exceed L/175 of the clear span.
4. Uniform Load Structural Test
a. Testin accordance with ASTM E 330 at a pressure 1.5 times the design wind pressure in
1.05.B.3.b.
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b. At conclusion of the test, there shall be no glass breakage, permanent damage to
fasteners, storefront parts, or any other damage that would cause the storefront to be
defective.

5. Condensation Resistance Test (CRF)

a. Test unitin accordance with AAMA 1503.1.
6. Condensation Resistance (CR)

a. With ventilators closed and locked, test unit in accordance with NFRC 500-2010.
7. Thermal Transmittance Test (Conductive U-Factor)

a. With ventilators closed and locked, test unit in accordance with NFRC 100-2010.

Glass Comparison Chart
Glass Sersr U-Factor’ Frame -
171G 0.47 0.2;3.2%TVL\J///2:212<.)0F o -
171G 0.29 OI?;S%TVL\J//;;:;?;;F o -
171G 0.24 0.212().2|37TVL\J///2:212<.)0F o -

Project Wind Loads

1. The system shall be designed to withstand the following loads normal to the plane of the wall:
a. Positive pressure of 30 psf at non-corner zones.
b. Negative pressure of 40 psf at non-corner zones.
c. Negative pressure of 40 psf at corner zones.

Field Testing and Performance Requirements
Test in accordance with AAMA 501.2 for spray test only or AAMA 503.92 for pressurized test.
Quality Assurance

Provide test reports from AAMA accredited laboratories certifying the performance as specified in
1.05.

Test reports shall be accompanied by the storefront manufacturer’s letter of certification stating
that the tested storefront meets or exceeds the referenced criteria for the appropriate storefront

type.
References
Submittals

Contractor shall submit shop drawings; finish samples, test reports, and warranties.
1. Samples of materials as may be requested without cost to owner, i.e., metal, glass, fasteners,
anchors, frame sections, mullion section, corner section, etc.

An NFRC Component Modeling Approach (CMA) generated label certificate shall be provided by
the manufacturer. The label certificate shall be project specific and will contain the thermal
performance ratings of the manufacturer’s framing combined with the specified glass, and the
glass spacer used in the fabrication of the glass, at NFRC standard test size as defined in table 4-
3 in NFRC 100-2010.
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1.10 Warranties

A. Total Storefront Installation

1. The responsible contractor shall assume full responsibility and warrant for one year the
satisfactory performance of the total storefront installation. This includes the glass (including
insulated units), glazing, anchorage and setting system, sealing, flashing, etc., as it relates to
air, water, and structural adequacy as called for in the specifications and approved shop
drawings.

2. Any deficiencies due to such elements not meeting the specifications shall be corrected by
the responsible contractor at their expense during the warranty period.

3. ltis the responsibility of the installer to be sure the thermal strut at the subsill is cap sealed at
all horizontal members that would be exposed to water infiltration.

B. Window Material and Workmanship
1. Provide written guarantee against defects in material and workmanship for 3 years from the
date of final shipment.

C. Glass
1. Provide written warranty for insulated glass units that they will be free from obstruction of
vision as a result of dust or film formation on the internal glass surfaces caused by failure of
the hermetic seal due to defects in material and workmanship.
2. Warranty period shall be for 10 (ten) years.

D. Finish
1. Warranty period shall be for 3years from the date of final shipment.

PART 2 PRODUCTS
2.01 Materials

A. Aluminum
1. Extruded aluminum shall be 6063-T6 alloy and temper.

B. Include the EFCO WV 410 hopper style vents where shown on drawings.

C Glass
See Glazing Section

D. Thermal Barrier

1. All exterior aluminum shall be separated from interior aluminum by a rigid, structural thermal
barrier. For purposes of this specification, a structural thermal barrier is defined as a system
that shall transfer shear during bending and, therefore, promote composite action between
the exterior and interior extrusions.

2. The thermal barrier shall be thermal struts, consisting of glass reinforced polyamide nylon,
mechanically crimped in raceways extruded in the exterior and interior extrusions.

3. Poured and debridged urethane thermal barriers shall not be permitted.

2.02 Fabrication

A. General
1. All aluminum frame extrusions shall have a minimum wall thickness of .125" (3 mm).
2. All exposed work shall be carefully matched to produce continuity of line and design with all
joints. System design shall be such that raw edges will not be visible at joints.
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B. Frame

C.

D.

1. Depth of frame shall not be less than 4 1/2" (114 mm).
2. Face dimension shall not be less than 2 1/4" (57 mm).
3. Frame components shall be screw spline construction.

Glazing
1. All units shall be “dry glazed" with gaskets on both exterior and interior of the glass.

Finish
1. Anodic
a. Finish all exposed areas of aluminum windows and components with electrolytically
deposited color in accordance with Aluminum Association Designation
Color shall be dark bronze

PART 3 EXECUTION

3.01

A

3.02

3.03

3.04

Inspection

Job Conditions
1. All openings shall be prepared by others to the proper size and shall be plumb, level and in
the proper location and alignment as shown on the architect's drawings.

Installation

Use only skilled tradesmen with work done in accordance with approved shop drawings and
specifications.

Storefront system shall be erected plumb and true, in proper alignment and relation to established
lines and grades.

Entrance doors shall be securely anchored in place to a straight, plumb and level condition,
without distortion. Weather stripping contact and hardware movement shall be checked and final
adjustments made for proper operation and performance of units.

Furnish and apply sealing materials to provide a weather tight installation at all joints and
intersections and at opening perimeters.

Sealing materials specified shall be used in strict accordance with the manufacturer's printed
instructions, and shall be applied only by mechanics specially trained or experienced in their use.
All surfaces must be clean and free of foreign matter before applying sealing materials. Sealing
compounds shall be tooled to fill the joint and provide a smooth finished surface.

Anchorage

Adequately anchor to maintain positions permanently when subjected to normal thermal
movement, specified building movement, and specified wind loads.

Protection and Cleaning

The general contractor shall protect the aluminum materials and finish against damage from
construction activities and harmful substances. The general contractor shall remove any
protective coatings as directed by the architect, and shall clean the aluminum surfaces as
recommended for the type of finish applied.

END OF SECTION
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SECTION 08 41 13 10
ALUMINUM — FRAMED STOREFRONTS INTERIOR

System 402 Flush-Glazed Screw Spline Storefront
PART 1 GENERAL
1.01  Work Included

A. Furnish and install aluminum architectural storefront system complete with hardware and related
components as shown on drawings and specified in this section.

B. All storefront systems shall be EFCO® System 402 Flush-Glazed Screw Spline Storefront. Other
manufacturers requesting approval to bid their product as an equal must submit the following
information fifteen days prior to close of bidding.

1. A sample storefront system (size and configuration) as per requirements of architect.
2. Test reports documenting compliance with requirements of Section 1.05.

C. Glass
1. Reference Section 08 80 00 for Glazing.

D. Single Source Requirement
1. All products listed in Section 1.02 shall be by the same manufacturer.

1.02 Related Work
A. Section 08 44 13 — Glazed Aluminum Curtain Walls

1.05 Laboratory Testing and Performance Requirements

A. Test Units
1. Air, water, and structural test unit size shall be a minimum of two lites high and three lites
wide.

B. Test Procedures and Performance
1. Air Infiltration Test
a. Testunitin accordance with ASTM E 283 at a static air pressure difference of 6.24 psf
(299 Pa).
b. Airinfiliration shall not exceed .06 cfm/SF (.30 I/s*m?) of unit.
2. Water Resistance Test
a. Test unitin accordance with ASTM E 331.
b. There shall be no uncontrolled water leakage at a static test pressure of 12.0 psf
(575 Pa).
3. Uniform Load Deflection Test
a. Testin accordance with ASTM E 330.
b. Deflection under design load shall not exceed L/175 of the clear span.
4. Uniform Load Structural Test
a. Testin accordance with ASTM E 330 at a pressure 1.5 times the design wind pressure in
1.05.B.3.b.
b. At conclusion of the test, there shall be no glass breakage, permanent damage to
fasteners, storefront parts, or any other damage that would cause the storefront to be
defective.

C. Project Wind Loads

1. The system shall be designed to withstand the following loads normal to the plane of the wall:
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a. Positive pressure of 30 psf at non-corner zones.
b. Negative pressure of 40 psf at non-corner zones.
c. Negative pressure of 40 psf at corner zones.

1.06 Field Testing and Performance Requirements
A. Testin accordance with AAMA 501.2 for spray test only or AAMA 503.92 for pressurized test.
1.07  Quality Assurance

A. Provide test reports from AAMA accredited laboratories certifying the performance as specified in
1.05.

B. Test reports shall be accompanied by the storefront manufacturer’s letter of certification stating
that the tested storefront meets or exceeds the referenced criteria for the appropriate storefront

type.
1.08 References
1.09 Submittals

A. Contractor shall submit shop drawings; finish samples, test reports, and warranties.
1. Samples of materials as may be requested without cost to owner, i.e., metal, glass, fasteners,
anchors, frame sections, mullion section, corner section, etc.

B. An NFRC Component Modeling Approach (CMA) generated label certificate shall be provided by
the manufacturer. The label certificate shall be project specific and will contain the thermal
performance ratings of the manufacturer’s framing combined with the specified glass, and the
glass spacer used in the fabrication of the glass, at NFRC standard test size as defined in table 4-
3 in NFRC 100-2010.

1.10 Warranties

A. Total Storefront Installation

1. The responsible contractor shall assume full responsibility and warrant for one year the
satisfactory performance of the total storefront installation. This includes the glass (including
insulated units), glazing, anchorage and setting system, sealing, flashing, etc., as it relates to
air, water, and structural adequacy as called for in the specifications and approved shop
drawings.

2. Any deficiencies due to such elements not meeting the specifications shall be corrected by
the responsible contractor at their expense during the warranty period.

B. Window Material and Workmanship
1. Provide written guarantee against defects in material and workmanship for 10 years from the
date of final shipment.

C. Glass
1. Provide written warranty for insulated glass units that they will be free from obstruction of
vision as a result of dust or film formation on the internal glass surfaces caused by failure of
the hermetic seal due to defects in material and workmanship.
2. Warranty period shall be for 10 (ten) years.

D. Finish
1. Warranty period shall be for 5 years from the date of final shipment.
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PART 2 PRODUCTS
2.01 Materials

A. Aluminum
1. Extruded aluminum shall be 6063-T6 alloy and temper.

2.02 Fabrication

A. General
1. All aluminum frame extrusions shall have a minimum wall thickness of .080" (2 mm).
2. All exposed work shall be carefully matched to produce continuity of line and design with all
joints. System design shall be such that raw edges will not be visible at joints.

B. Frame
1. Depth of frame shall not be less than 4 1/2" (114 mm).
2. Face dimension shall not be less than 2" (50 mm).
3. Frame components shall be screw spline construction.

C. Glazing

1. All units shall be “dry glazed" with gaskets on both exterior and interior of the glass.
D. Finish

1. Anodic

a. Finish all exposed areas of aluminum windows and components with electrolytically
deposited color in accordance with Aluminum Association Designation
Color shall be Dark Bronze.

PART 3 EXECUTION
3.01 Inspection
A. Job Conditions
1. Verify that openings are dimensionally within allowable tolerances, plumb, level, clean,

provide a solid anchoring surface, and are in accordance with approved shop drawings.
2. Provide for manufacturer representation to conduct pre-installation site meeting.

3.02 Installation

A. Use only skilled tradesmen with work done in accordance with approved shop drawings and
specifications.

B. Storefront system shall be erected plumb and true, in proper alignment and relation to established
lines and grades.

C. Entrance doors shall be securely anchored in place to a straight, plumb, and level condition,
without distortion. Weather stripping contact and hardware movement shall be checked and final
adjustments made for proper operation and performance of units.

D. Furnish and apply sealing materials to provide a weather tight installation at all joints and
intersections and at opening perimeters.

E. Sealing materials specified shall be used in strict accordance with the manufacturer's printed
instructions, and shall be applied only by mechanics specially trained or experienced in their use.
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All surfaces must be clean and free of foreign matter before applying sealing materials. Sealing
compounds shall be tooled to fill the joint and provide a smooth finished surface.

3.03  Anchorage

A. Adequately anchor to maintain positions permanently when subjected to normal thermal
movement, specified building movement, and specified wind loads.

3.04 Protection and Cleaning
A. The general contractor shall protect the aluminum materials and finish against damage from
construction activities and harmful substances. The general contractor shall remove any

protective coatings as directed by the architect, and shall clean the aluminum surfaces as
recommended for the type of finish applied.

END OF SECTION
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SECTION 08 44 13
GLAZED ALUMINUM CURTAIN WALL

Series 5600 Outside Glazed Aluminum Curtain Wall System
PART 1 GENERAL
1.01  Work Included

A. Furnish and install architectural aluminum curtain wall complete with related components as
shown on drawings and specified in this section.

B. Curtain Wall System shall be EFCO® Series 5600 Outside Glazed. Other manufacturers
requesting approval to bid their product as an equal must submit the following information fifteen
days prior to close of bidding.

1. A proposal drawing showing full size details of all curtain wall components including all
anchors and building attachments.
2. Test reports documenting compliance with requirements of Section 1.05.

C. Glass
1. Reference Section 08 80 00 for Glazing.

D. Single Source Requirement
1. All products listed in Section 1.02 shall be by the same manufacturer.

1.02 Related Work

A. Section 08 41 13 — Aluminum — Framed Entrances and Storefronts
1.03 Items Furnished but Not Installed
1.04 Items Installed but Not Furnished

1.05 Laboratory Testing and Performance Requirements

A. Test Units
1. Air, water, and structural test unit size shall be a minimum of two stories high and three lites
wide.

2. Thermal test unit sizes shall be 80" (2032 mm) wide x 80" (2032 mm) high with one
intermediate vertical mullion and two lites of glass.

B. Test Procedures and Performance
1. Air Infiltration Test
a. Test unitin accordance with ASTM E 283 at a static air pressure difference of 6.24 psf
(300 Pa).
b. Air infiltration shall not exceed .06 cfm/SF (.31 I/ssm?) of unit.
2. Water Resistance Test
a. Test unitin accordance with ASTM E 331.
b. The test for static water penetration (ASTM E 331) shall be conducted at an air pressure
difference of 15.0 psf (720 Pa). There shall be no water leakage as defined by AAMA
501.1, paragraph 5.5.
3. Uniform Load Deflection Test
a. Testin accordance with ASTM E 330.
b. Deflection under design load shall not exceed L/175 for spans less than 162" (4114 mm).
c. Deflection under design load shall not exceed L/240 +1/4” (6 mm) for spans greater than
162" (4114 mm).
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4. Uniform Load Structural Test

a. Testin accordance with ASTM E 330 at a pressure 1.5 times the design wind pressure in
1.05.B.3.b.

b. At conclusion of the test there shall be no glass breakage, permanent damage to
fasteners, curtain wall parts, or any other damage that would cause the curtain wall to be
defective.

5. Condensation Resistance Test (CRF)

a. Test unit in accordance with AAMA 1503.1.
6. Condensation Resistance (CR)

a. With ventilators closed and locked, test unit in accordance with NFRC 500-2010.
7. Thermal Transmittance Test (Conductive U-Factor)

a. With ventilators closed and locked, test unit in accordance with NFRC 100-2010.

Glass Comparison Chart
Glass S:gfff, U-Factor' Fé;r:;e R
171G 0.47 0.25:2?\/[{///?;;?;.;,: ” -
171G 0.29 0.2122. B%Tvl{///rr::it;;': ” -
171G 0.24 0?28 %TVL\J/,};:TE;F o8 -

8. Seismic Performance
a. Test unitin accordance to AAMA 501.4 system to meet design displacement of 0.010 x
the greater adjacent story height and ultimate displacement of 1.5 x the design
displacement.
9. Sound Transmission Loss
a. Test unitin accordance with ASTM E 90-02.
b. Sound Transmission Class (STC) shall not be less than 29.

Project Wind Loads

1. The system shall be designed to withstand the following loads normal to the plane of the wall:
a. Positive pressure of 30 psf at non-corner zones.
b. Negative pressure of 40 psf at non-corner zones.
c. Negative pressure of 40 psf at corner zones.

Field Testing and Performance Requirements

Test Units

1. Air, water, and structural test unit size shall be a representative sample of typical construction
and shall have no outstanding punch list or other visible defects. If no test area and/or
location have been identified, the persons doing the test shall select an area. This area shall
be selected to provide representative performance data, usually a minimum of 100 ft2. The
area to be tested shall include perimeter caulking, typical splices, frame intersections, and, if
applicable, at least 2 entire vision lites and 2 entire spandrel lites containing an intermediate
horizontal member. All operable components within the test area shall be isolated and
exempt from the test procedure.

Test Procedures and Performance
1. Air Infiltration Test
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a. Test unit in accordance with AAMA 503-03 for field testing. The unit test shall be
conducted at a minimum uniform static test pressure differential of at least 1.57 psf
(75 Pa), but at a pressure differential not to exceed 6.24 psf (300 Pa).

b. The maximum allowable rates of air leakage for field testing shall not exceed 1.5 times
the project specification rate or .09 cfmSF (.45 I/ssm?), whichever is greater.

2. Water Resistance Test

a. Test unitin accordance with AAMA 503-03.

b. The field water penetration resistance tests shall be conducted at a static test pressure of
two-thirds of the specified project water penetration test pressure, but not less than 6.24
psf (300 Pa).

1.07 Quality Assurance

A. Provide test reports from AAMA accredited laboratories certifying the performance as specified in
1.05.

B. Test reports shall be accompanied by the curtain wall manufacturer’s letter of certification stating
that the tested curtain wall meets or exceeds the referenced criteria for the appropriate curtain
wall type.

1.08 References
1.09 Submittals

A. Contractor shall submit shop drawings; finish samples, test reports, and warranties.
1. Samples of materials as may be requested without cost to owner, i.e., metal, glass, fasteners,
anchors, frame sections, mullion section, corner section, etc.

1.10 Warranties

A. Total Curtain Wall Installation

1. The responsible contractor shall assume full responsibility and warrant for one year the
satisfactory performance of the total curtain wall installation. This includes the glass
(including insulated units), glazing, anchorage and setting system, sealing, flashing, etc. as it
relates to air, water, and structural adequacy and the specifications and approved shop
drawings.

2. Any deficiencies due to such elements not meeting the specifications shall be corrected by
the responsible contractor at their expense during the warranty period.

B. Window Material and Workmanship
1. Provide written guarantee against defects in material and workmanship for 3 years from the
date of final shipment.

C. Glass
1. Provide written warranty for insulated glass units, that they will be free from obstruction of
vision as a result of dust or film formation on the internal glass surfaces caused by failure of
the hermetic seal due to defects in material and workmanship.
2. Warranty period shall be for 10 (ten) years.

D. Finish
1. Warranty period shall be for 3 years from the date of final shipment.
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PART 2 PRODUCTS

2.01

A

2.02

Materials

Aluminum
1. Extruded aluminum shall be 6063-T6 alloy and temper.

Include the EFCO WYV 410 hopper style and casement style vents.

Glass
See glazing section

Anchors
1. Perimeter and floor line anchors shall be aluminum or steel. All steel anchors shall be
properly insulated from the aluminum.

Thermal Barrier
1. The thermal barrier shall be extruded PVC used as an applied thermal isolator.

Fabrication

General
1. All aluminum vertical and horizontal extrusions shall have a minimum wall thickness of .093"
(2.3 mm) to .125" (3 mm).

Frame

1. Frame components shall be mechanically fastened by means of extruded aluminum shear
blocks attached to vertical mullions.

2. Curtain wall system is able to accommodate separate interior and exterior finishes and
colors.

Glazing
1. Outside glazed curtain wall system shall be dry glazed with an exterior aluminum pressure
plate and snap cover with interior and exterior dense EPDM preset gaskets.

Finish
1. Anodic
a. Finish all exposed areas of aluminum windows and components with electrolytically
deposited color in accordance with Aluminum Association Designation
Color shall be dark bronze.

PART 3 EXECUTION

3.01

A

3.02

Inspection

Job Conditions
1. All openings shall be prepared by others to the proper size and shall be plumb, level, and in
the proper location and alignment as shown on the architect's drawings.

Installation
Use only skilled tradesmen with work done in accordance with approved shop drawings and

established specifications, and erect all curtain wall components to all building bench marks and
column center lines.
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B. Plumb and align curtain wall faces in a single plane for each wall plane, and erect curtain wall

3.03

3.04

materials square and true. Adequately anchor to maintain positions permanently when subjected
to normal thermal movement, building movement, and specified wind loads.

Adjust windows in curtain wall for proper operation after installation.

Furnish and apply sealants to provide a weather tight installation at all joints and intersections
and at opening perimeters. Wipe off excess material, leave all exposed surfaces and joints clean
and smooth.

Anchorage

Adequately anchor to maintain positions permanently when subjected to normal thermal
movement, specified building movement, and specified wind loads.

Protection and Cleaning
The general contractor shall protect the aluminum materials and finish against damage from
construction activities and harmful substances. The general contractor shall remove any

protective coatings as directed by the architect, and shall clean the aluminum surfaces as
recommended for the type of finish applied.

END OF SECTION
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SECTION 08 71 00

DOOR HARDWARE

PART 1 - GENERAL

11

A

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following:

1. Commercial door hardware

Related Sections include the following:

1. Division 8 Section 08 11 13 "Hollow Metal Doors and Frames"

2. Division 8 Section 08 14 16 "Flush Wood Doors"

3. Division 8 Section 08 41 00 "Aluminum Framed Entrance and Doors"
SUBMITTALS

Product Data: Include installation details, material descriptions, dimensions of individual components
and profiles, and finishes.

Shop Drawings: Details of electrified door hardware, indicating the following:

1. Wiring Diagrams: Detail wiring for power, signal, and control systems and differentiate between
manufacturer-installed and field-installed wiring. Include the following:

a. System schematic.
b. Point-to-point wiring diagram.
C. Riser diagram.
d. Elevation of each door.
2. Detail interface between electrified door hardware and access fire alarm, control, and security

building control system.

Samples for Initial Selection: Manufacturer's color charts consisting of units or sections of units
showing the full range of colors, textures, and patterns available for each type of door hardware
indicated.

1. Samples will be returned to Contractor. Units that are acceptable and remain undamaged
through submittal, review, and field comparison process may, after final check of operation, be
incorporated into the Work, within limitations of keying requirements.

Door Hardware Schedule: Prepared by or under the supervision of supplier, detailing fabrication and
assembly of door hardware, as well as procedures and diagrams. Coordinate the final Door Hardware



Red Clay Consolidated School District DOOR HARDWARE

Baltz Elementary School Renovations 08 71 00
Architects/Engineers: StudioJAED Job No. 15051
Bid Documents January 15, 2016

Schedule with doors, frames, and related work to ensure proper size, thickness, hand, function, and
finish of door hardware.

1. Format: Comply with scheduling sequence and vertical format in DHI's "Sequence and Format
for the Hardware Schedule."
2. Organization: Organize the Door Hardware Schedule into door hardware sets indicating

complete designations of every item required for each door or opening.

a. Organize door hardware sets in same order as in the Door Hardware Schedule at the end
of Part 3.

3. Content: Include the following information:

Type, style, function, size, label, hand, and finish of each door hardware item.
Manufacturer of each item.

Fastenings and other pertinent information.

Location of each door hardware set, cross-referenced to Drawings, both on floor plans
and in door and frame schedule.

coow

e. Explanation of abbreviations, symbols, and codes contained in schedule.

f. Mounting locations for door hardware.

g. Door and frame sizes and materials.

h. Description of each electrified door hardware function, including location, sequence of
operation, and interface with other building control systems.

1) Sequence of Operation: Include description of component functions that occur in
the following situations: authorized person wants to enter; authorized person
wants to exit; unauthorized person wants to enter; unauthorized person wants to
exit.

4. Submittal Sequence: Submit the final Door Hardware Schedule at earliest possible date,

particularly where approval of the Door Hardware Schedule must precede fabrication of other
work that is critical in the Project construction schedule. Include Product Data, Samples, Shop
Drawings of other work affected by door hardware, and other information essential to the
coordinated review of the Door Hardware Schedule.

5. Submittal Sequence: Submit initial draft of final schedule along with essential Product Data to
facilitate the fabrication of other work that is critical in the Project construction schedule. Submit
the final Door Hardware Schedule after Samples, Product Data, coordination with Shop
Drawings of other work, delivery schedules, and similar information has been completed and
accepted.

E. Keying Schedule: Prepared by or under the supervision of supplier, detailing Owner's final keying
instructions for locks. Include schematic keying diagram and index each key set to unique door
designations.

F. Product Certificates: Signed by manufacturers of electrified door hardware certifying that products
furnished comply with requirements.

1. Certify that door hardware approved for use on types and sizes of labeled fire doors complies
with listed fire door assemblies.

G. Qualification Data: For firms and persons specified in "Quality Assurance" Article.

1. Include lists of completed projects with project names and addresses of architects and owners,
and other information specified.
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H. Product Test Reports: Based on evaluation of comprehensive tests performed by manufacturer and

14

witnessed by a qualified testing agency, indicating current products comply with requirements.

Maintenance Data: For each type of door hardware to include in maintenance manuals specified in
Division 1.

Warranties: Special warranties specified in this Section.

QUALITY ASSURANCE

Installer Qualifications: An experienced installer who has completed door hardware similar in material,
design, and extent to that indicated for this Project and whose work has resulted in construction with a
record of successful in-service performance.

Supplier Qualifications: Door hardware supplier with warehousing facilities in Project's vicinity and
who is or employs a qualified Architectural Hardware Consultant, available during the course of the
Work to consult with Contractor, Architect, and Owner about door hardware and keying.

1. Electrified Door Hardware Supplier Qualifications: An experienced door hardware supplier who
has completed projects with electrified door hardware similar in material, design, and extent to
that indicated for this Project, whose work has resulted in construction with a record of
successful in-service performance, and who is acceptable to manufacturer of primary materials.

a. Engineering Responsibility: Prepare data for electrified door hardware, including Shop
Drawings, based on testing and engineering analysis of manufacturer's standard units in
assemblies similar to those indicated for this Project.

2. Scheduling Responsibility: Preparation of door hardware and keying schedules.

Architectural Hardware Consultant Qualifications: A person who is currently certified by the Door and
Hardware Institute as an Architectural Hardware Consultant and who is experienced in providing
consulting services for door hardware installations that are comparable in material, design, and extent
to that indicated for this Project.

1. Electrified Door Hardware Qualifications: Experienced in providing consulting services for
electrified door hardware installations.

Source Limitations: Obtain each type and variety of door hardware from a single manufacturer, unless
otherwise indicated.

1. Provide electrified door hardware from same manufacturer as mechanical door hardware,
unless otherwise indicated. Manufacturers that are listed to perform electrical modifications, by
a testing and inspecting agency acceptable to authorities having jurisdiction, are acceptable.

Regulatory Requirements: Comply with provisions of the following:

1. Where indicated to comply with accessibility requirements, comply with Americans with
Disabilities Act (ADA), "Accessibility Guidelines for Buildings and Facilities (ADAAG),"
ANSI A117.1, FED-STD-795, "Uniform Federal Accessibility Standards," as follows:

a. Handles, Pulls, Latches, Locks, and other Operating Devices: Shape that is easy to
grasp with one hand and does not require tight grasping, tight pinching, or twisting of the
wrist.
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b. Door Closers: Comply with the following maximum opening-force requirements
indicated:

1) Interior Hinged Doors: 5 Ibf (22.2 N) applied perpendicular to door.
2) Sliding or Folding Doors: 5 Ibf (22.2 N) applied parallel to door at latch.
3) Fire Doors: Minimum opening force allowable by authorities having jurisdiction.

C. Thresholds: Not more than 1/2 inch (13 mm) high, Not more than 3/4 inch (19 mm) high
for exterior sliding doors. Bevel raised thresholds with a slope of not more than 1:2.

2. NFPA 101: Comply with the following for means of egress doors:
a. Latches, Locks, and Exit Devices: Not more than 15 Ibf (67 N) to release the latch.
Locks shall not require the use of a key, tool, or special knowledge for operation.
b. Delayed-Egress Locks: Lock releases within 15 seconds after applying a force not more
than 15 Ibf (67 N) for not more than 3 seconds.
C. Door Closers: Not more than 30 Ibf (133 N) to set door in motion and not more than 15

Ibf (67 N) to open door to minimum required width.
d. Thresholds: Not more than 1/2 inch (13 mm) high.

3. Electrified Door Hardware: Listed and labeled as defined in NFPA 70, Article 100, by a testing
agency acceptable to authorities having jurisdiction.

F. Fire-Rated Door Assemblies: Provide door hardware for assemblies complying with NFPA 80 that are
listed and labeled by a testing and inspecting agency acceptable to authorities having jurisdiction, for
fire ratings indicated, based on testing according to NFPA 252,

1. Test Pressure: Test at atmospheric pressure.
G. Keying Conference: Conduct conference at Project site to comply with requirements in Division 1

Section "Project Meetings." Incorporate keying conference decisions into final keying schedule after
reviewing door hardware keying system including, but not limited to, the following:

1. Function of building, flow of traffic, purpose of each area, degree of security required, and plans
for future expansion.

2. Preliminary key system schematic diagram.

3. Requirements for key control system.

4, Address for delivery of keys.

H. Preinstallation Conference: Conduct conference at Project site to comply with requirements in
Division 1 Section "Project Meetings."

l. All Electric Door Hardware shall be furnished and installed by the General Contractor. All Electric Door
Hardware shall be wired by the Electrical Contractor. Both the Electrical & General Contractor shall
meet and coordinate all work before proceeding.

J. Preinstallation Conference: Conduct conference at Project site to comply with requirements in
Division 1 Section "Project Meetings." Review methods and procedures related to electrified door
hardware including, but not limited to, the following:

1. Inspect and discuss electrical roughing-in and other preparatory work performed by other
trades.

2. Review sequence of operation for each type of electrified door hardware.

3. Review and finalize construction schedule and verify availability of materials, Installer's

personnel, equipment, and facilities needed to make progress and avoid delays.
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4. Review required testing, inspecting, and certifying procedures.

1.5 DELIVERY, STORAGE, AND HANDLING

A. Inventory door hardware on receipt and provide secure lock-up for door hardware delivered to Project
site.

B. Tag each item with Door Number related to the final Approved Door Hardware Schedule, and include
basic installation instructions with each item or package.

C. Deliver keys to manufacturer of key control system, or Owner as Directed.

D. Deliver keys to Owner by registered mail or overnight package service.

1.6 COORDINATION

A. Coordinate layout and installation of recessed pivots and closers with floor construction. Cast
anchoring inserts into concrete. Concrete, reinforcement, and formwork requirements are specified in
Division 3 Section "Cast-in-Place Concrete."

B. Templates: Obtain and distribute to the parties involved templates for doors, frames, and other work
specified to be factory prepared for installing door hardware. Check Shop Drawings of other work to
confirm that adequate provisions are made for locating and installing door hardware to comply with
indicated requirements.

C. Electrical System Roughing-in: Coordinate layout and installation of electrified door hardware with
connections to power supplies, fire alarm system and detection devices, access control system,
security system, and building control system.

1.7 WARRANTY

A. General Warranty: Special warranties specified in this Article shall not deprive Owner of other rights
Owner may have under other provisions of the Contract Documents and shall be in addition to, and
run concurrent with, other warranties made by Contractor under requirements of the Contract
Documents.

B. Special Warranty: Written warranty, executed by manufacturer agreeing to repair or replace
components of door hardware that fail in materials or workmanship within specified warranty period.
Failures include, but are not limited to, the following:

1. Structural failures including excessive deflection, cracking, or breakage.
2. Faulty operation of operators and door hardware.
3. Deterioration of metals, metal finishes, and other materials beyond normal weathering.

C. Warranty Period for Locksets: Three, (3) years from date of Substantial Completion, unless otherwise
indicated.

D. Warranty Period for Manual Closers: Ten, (10) years from date of Substantial Completion, unless
otherwise indicated.

E. Warranty Period for Exit Devices: Three, (3) years from date of Substantial Completion, unless

otherwise indicated.
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1.8 MAINTENANCE SERVICE
A. Maintenance Tools and Instructions: Furnish a complete set of specialized tools and maintenance

B.

C.

instructions as needed for Owner's continued adjustment, maintenance, and removal and replacement
of door hardware.

Maintenance Service: Beginning at Substantial Completion, provide six months' full maintenance by
skilled employees of door hardware Installer. Include quarterly preventive maintenance, repair or
replacement of worn or defective components, lubrication, cleaning, and adjusting as required for
proper door hardware operation. Provide parts and supplies as used in the manufacture and
installation of original products.

Engage a factory authorized service representative to train Owner’s maintenance personnel to adjust,
operate, and maintain door hardware and door hardware finishes.

PART 2 - PRODUCTS
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2.2

A

B.

A

B.

SCHEDULED DOOR HARDWARE

General: Provide door hardware for each door to comply with requirements in this Section, door
hardware sets indicated in door and frame schedule, and the Door Hardware Schedule at the end of
Part 3.

1. Door Hardware Sets: Provide quantity, item, size, finish or color indicated, and named
manufacturer's products. Retain subparagraph below for electrified door hardware.
2. Sequence of Operation: Provide electrified door hardware function, sequence of operation, and

interface with other building control systems indicated.

Designations: Requirements for design, grade, function, finish, size, and other distinctive qualities of
each type of door hardware are indicated in the Door Hardware Schedule at the end of Part 3.
Products are identified by using door hardware designations, as follows:

1. Named Manufacturer's Products: Product designation and manufacturer are listed for each
door hardware type required for the purpose of establishing minimum requirements.
Manufacturers' names are abbreviated in the Door Hardware Schedule.

2. References to BHMA Standards: Provide products complying with these standards and
requirements for description, quality, and function.

HINGES

Manufacturers: Subject to compliance with requirements, provide products by one of the following:

1. Butt Hinges:

a. Stanley Commercial Hardware

2. Continuous Hinges:
a. Architectural Builders Hardware Mfg., Inc.
b. Stanley Commercial Hardware

Standards: Comply with the following:
1. Hinges ANSI/BHMA Standard A156.1 Grade 1
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2. Continuous Hinges ANSI/BHMA Standard A156.26 Grade 1

C. Template Requirements: Except for hinges and pivots to be installed entirely (both leaves) into wood
doors and frames, provide only template-produced units.

D. Concealed bearings are made from engineered polymer material with PTFE and Aramid fiber; bearing
is maintenance free, no oil, no grease.

E. Butt hinges equipped with easily seated, non-rising pin. Hole in bottom of pin enables quick pin
removal for ease of installation.

F. Continuous hinge material to be 14 gauge, 304 stainless steel
G. Continuous hinge steel pin to be .25 diameter, 304 stainless steel
H. Continuous hinge exterior barrel diameter .438 (7/16)

l. Continuous hinge knuckle to be 2”, including split nylon bearing at each separation for a quiet, smooth,
self-lubricating operation

J. All hinges to carry Warnock Hersey Int. or UL for fire rated doors and frames up to 3 hours
K. Continuous hinges to have Symmetrically templated hole pattern
L. Continuous hinge to have a 10 year Warranty

M. Hinge Weight: Unless otherwise indicated, provide the following:
1. Supports weights up to 600Ibs.

N. Hinge Base Metal: Unless otherwise indicated, provide the following:

Exterior Continuous Hinges: Stainless steel, with stainless-steel pin,

Interior Continuous Hinges: Stainless steel, with stainless-steel pin.

Continuous Hinges for Fire-Rated Assemblies: Stainless steel, with stainless-steel pin.
Exterior Butt Hinges: Stainless Steel or Brass or Bronze

Interior Butt Hinges: Steel or Brass or Bronze

aroON =

O. Hinge Options: Comply with the following where indicated in the Door Hardware Schedule or on
Drawings:

1. Hospital Tips: Slope ends of hinge barrel.

2. Maximum Security Pin: Fix pin in hinge barrel after it is inserted.

3 Nonremovable Pins: Provide set screw in hinge barrel that, when tightened into a groove in
hinge pin, prevents removal of pin while door is closed; for the following applications:

a. Outswinging exterior doors.
b. Outswinging corridor doors with locks.
P. Fasteners: Comply with the following:

Machine Screws: For metal doors and frames. Install into drilled and tapped holes.

Wood Screws: For wood doors and frames.

Threaded-to-the-Head Wood Screws: For fire-rated wood doors.

Screws: Phillips flat-head screws; machine screws drilled and tapped holes for metal doors,
wood screws for wood doors and frames. Finish screw heads to match surface of hinges.

PN~
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23 LOCKS AND LATCHES
A. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
1. Mechanical Locks and Latches:
a. Schlage Lock Corporation, Red Clay School District Standard
B. Standards: Comply with the following:
1. Bored Locks and Latches: BHMA A156.2.
C. Bored Locks: ANSI A156.2, BHMA Series 4000, Grade 1, and is UL Listed.
D. Certified Products: Provide door hardware listed in the following BHMA directories:
1. Mechanical Locks and Latches: BHMA's "Directory of Certified Locks & Latches."
E. Lock Trim: Comply with the following:
1. Lever: Cylindrical Locks & Latches, Zinc material with a minimum wall thickness of .060
2. Dummy Trim: Match lever lock trim and escutcheons.
F. Lock Functions: Function numbers and descriptions indicated in the Door Hardware Schedule comply
with the following:
1. Bored Locks: BHMA A156.2.
G. Lock Throw: Comply with testing requirements for length of bolts to comply with labeled fire door
requirements, and as follows:
1. Bored Locks: Minimum 9/16-inch latch bolt throw.
2. Deadbolts: Minimum 1-inch bolt throw.
H. Backset: 2-3/4 inches (70 mm), unless otherwise indicated.
l. Cylindrical Locks & Latches to have solid shank with no opening for access to keyed lever keeper.
24 DOOR BOLTS
A. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
1. Flush Bolts:
a. Burns Manufacturing Company, Inc.
b. Triangle Brass Manufacturing Company, Inc.
B. Standards: Comply with the following:
1. Automatic and Self-Latching Flush Bolts: BHMA A156.3.
2. Manual Flush Bolts: BHMA A156.16.
C. Flush Bolts: BHMA Grade 1, designed for mortising into door edge.
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D. Bolt Throw: Comply with testing requirements for length of bolts to comply with labeled fire door

2.5

requirements, and as follows:

1. Mortise Flush Bolts: Minimum 3/4-inch (19-mm) throw.

EXIT DEVICES

Manufacturers: Subject to compliance with requirements, provide products by one of the following:
1. Von Duprin, Inc., Red Clay School District Standard

Standard: BHMA A156.3.
1. BHMA Grade: Grade 1
Certified Products: Provide exit devices listed in BHMA's "Directory of Certified Exit Devices."

Panic Exit Devices: Listed and labeled by a testing and inspecting agency acceptable to authorities
having jurisdiction, for panic protection, based on testing according to UL 305.

Fire Exit Devices: Complying with NFPA 80 that are listed and labeled by a testing and inspecting
agency acceptable to authorities having jurisdiction, for fire and panic protection, based on testing
according to UL 305 and NFPA 252.

Warranty: Exit device to have published Five (5) Year Warranty.

Exit device shall be “touch pad” type with a touch pad that shall extend a minimum of one half (1/2) of
the door width.

Exit device shall have a one-quarter (1/4) gap between the face of the door and the touch bar channel
eliminating the need for shims or cutting away the glass molding.

Exit device lock stile chassis shall be investment cast steel. Stamped steel units will not be accepted.
All device latch bolts shall be stainless steel and shall be deadlocking type.

Exit device strikes shall be adjustable type investment cast stainless steel.

Exit device shall include sound reduction dampening for both depression and extension of the touch
pad.

Exit device end cap shall be all metal and secured with a bracket that interlocks both at the touch bar
channel base and hinge side filler to prevent end cap “peel-back”.

All exposed surfaces of the exit device housing shall be no less than 14 gauge brass or bronze; or no
less than 16 gauge stainless steel. Aluminum housing type exit devices are not acceptable.

Dummy Push Bar: Nonfunctioning push bar matching functional push bar.
1. Operation: Rigid

Outside Trim: Lever, Lever with cylinder, Pull, Pull with cylinder, material and finish to match locksets,
unless otherwise indicated.

1. Match design for locksets and latchsets, unless otherwise indicated.
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2.6 CYLINDERS AND KEYING
A. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
1. Cylinders:
a. Schlage Lock Corporation, Red Clay School District Standard
B. Standards: Comply with the following:
1. Cylinders: BHMA A156.5.
C. Cylinder Grade: BHMA Grade 1, Cylinders: Manufacturer's standard tumbler type, constructed from
brass or bronze, stainless steel, or nickel silver, and complying with the following:
1. Number of Pins: Seven.
2. Mortise Type: Threaded cylinders with rings and straight- or clover-type cam.
3 Rim Type: Cylinders with back plate, flat-type vertical or horizontal tailpiece, and raised trim
ring.
4. Bored-Lock Type: Cylinders with tailpieces to suit locks.
D. Keying System: Unless otherwise indicated, provide a factory-registered keying system complying
with the following requirements:
1. Existing System: Master key or grand master key locks to Owner's existing system.
E. Keys: Provide nickel-silver keys complying with the following:
1. Stamping: Permanently inscribe each key with a visual key control number and include the
following notation:
a. Notation: "DO NOT DUPLICATE."
2. Quantity: In addition to one extra blank key for each lock, provide the following:
a. Cylinder Change Keys: Three.
b. Master Keys: Five.
C. Grand Master Keys: Five.
d. Great-Grand Master Keys: Five.
e. Construction Master Keys: Ten
f. Construction Core Control Keys: Five
27 STRIKES
A. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
1. Electric Strikes:
a. Security Door Controls Inc.
b. Folger Adam Security Inc.
B. Standards: Comply with the following:

1.
2.

Strikes for Bored Locks and Latches: BHMA A156.2.
Strikes for Auxiliary Deadlocks: BHMA A156.5.
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C. Strikes: Provide manufacturer's standard strike with strike box for each latch or lock bolt, with curved

2.8

2.9
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lip extended to protect frame, finished to match door hardware set, unless otherwise indicated, and as
follows:

1. Flat-Lip Strikes: For locks with three-piece antifriction latch bolts, as recommended by
manufacturer.

2. Extra-Long-Lip Strikes: For locks used on frames with applied wood casing trim.

3. Aluminum-Frame Strike Box: Provide manufacturer's special strike box fabricated for aluminum
framing.

OPERATING TRIM

Manufacturers: Subject to compliance with requirements, provide products by one of the following:

1. Burns Manufacturing Company, Inc.
2. Stanley Commercial Hardware

Standard: Comply with BHMA A156.6.

Materials: Fabricate from aluminum, brass, bronze, stainless steel, unless otherwise indicated.

ACCESSORIES FOR PAIRS OF DOORS

Manufacturers: Subject to compliance with requirements, provide products by one of the following:

1. Coordinators:

a. Burns Manufacturing Company, Inc.

b. Triangle Brass Manufacturing Company, Inc.
2. Removable Mullions:

a. Von Duprin, Inc., Red Clay School District Standard
3. Astragals:

a. Stanley Commercial Hardware

b. Architectural Builders Hardware, Inc.

Standards: Comply with the following:

1. Coordinators: BHMA A156.3.
2. Removable Mullions: BHMA A156.3.

Fire-Exit Removable Mullions: Provide removable mullions for use with fire exit devices complying
with NFPA 80 that are listed and labeled by a testing and inspecting agency acceptable to authorities
having jurisdiction, for fire and panic protection, based on testing according to UL 305 and NFPA 252.
Mullions shall be used only with exit devices for which they have been tested.

CLOSERS

Manufacturers: Subject to compliance with requirements, provide products by one of the following:

1. Surface-Mounted Closers:
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2.1
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a. LCN Door Closers, Red Clay School District Standard
Standards: Comply with the following:
1. Closers: BHMA A156.4.
Surface Closers: BHMA Grade 1
Certified Products: Provide door closers listed in BHMA's "Directory of Certified Door Closers."
Size of Units: Unless otherwise indicated, comply with manufacturer's written recommendations for
size of door closers depending on size of door, exposure to weather, and anticipated frequency of use.
Provide factory-sized closers, adjustable to meet field conditions and requirements for opening force.

PROTECTIVE TRIM UNITS

Manufacturers: Subject to compliance with requirements, provide products by one of the following:

1. Metal Protective Trim Units:
a. Burns Manufacturing Company, Inc.
b. Triangle Brass Manufacturing Company, Inc.

Standard: Comply with BHMA A156.6.

Materials: Fabricate protection plates from the following:
1. Stainless Steel: 0.050 inch (1.3 mm) thick; beveled 4 sides.

Fasteners: Provide manufacturer's standard exposed fasteners for door trim units consisting of either
machine or self-tapping screws.

Furnish protection plates sized 2” less than door width on push side and 1” less than door width on pull
side, by height specified in Door Hardware Schedule.

STOPS AND HOLDERS
Manufacturers: Subject to compliance with requirements, provide products by one of the following:

1. Architectural Builders Hardware Mfg., Inc.
2. Triangle Brass Manufacturing Company, Inc.

Standards: Comply with the following:

Stops and Bumpers: BHMA A156.16.

Mechanical Door Holders: BHMA A156.16.
Electromagnetic Door Holders: BHMA A156.15.
Combination Overhead Holders and Stops: BHMA A156.8.
Door Silencers: BHMA A156.16.

agrON =

Stops and Bumpers: BHMA Grade 1
Mechanical Door Holders: BHMA Grade 1

Combination Overhead Stops and Holders: BHMA Grade 1
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F. Electromagnetic Door Holders for Labeled Fire Door Assemblies: Coordinate with fire detectors and
interface with fire alarm system.

G. Silencers for Metal Door Frames: BHMA Grade 1; neoprene or rubber, minimum diameter 1/2 inch
(13 mm); fabricated for drilled-in application to frame.

213 DOOR GASKETING
A. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
1. Door Gasketing:
a. Reese Manufacturing Co., Inc.
b. National Guard Products, Inc.
2. Door Bottoms:
a. Reese Manufacturing Co., Inc.
b. National Guard Products

B. Standard: Comply with BHMA A156.22.

C. General: Provide continuous weather-strip gasketing on exterior doors and provide smoke, light, or
sound gasketing on interior doors where indicated or scheduled. Provide noncorrosive fasteners for
exterior applications and elsewhere as indicated.

1. Perimeter Gasketing: Apply to head and jamb, forming seal between door and frame.
2. Meeting Stile Gasketing: Fasten to meeting stiles, forming seal when doors are closed.
3. Door Bottoms: Apply to bottom of door, forming seal with threshold when door is closed.

D. Air Leakage: Not to exceed 0.50 cfm per foot (0.000774 cu. m/s per m) of crack length for gasketing
other than for smoke control, as tested according to ASTM E 283.

E. Smoke-Labeled Gasketing: Assemblies complying with NFPA 105 that are listed and labeled by a
testing and inspecting agency acceptable to authorities having jurisdiction, for smoke-control ratings
indicated, based on testing according to UL 1784.

1. Provide smoke-labeled gasketing on 20-minute-rated doors and on smoke-labeled doors.

F. Fire-Labeled Gasketing: Assemblies complying with NFPA 80 that are listed and labeled by a testing
and inspecting agency acceptable to authorities having jurisdiction, for fire ratings indicated, based on
testing according to UL 10B or NFPA 252.

G. Sound-Rated Gasketing: Assemblies that are listed and labeled by a testing and inspecting agency,
for sound ratings indicated, based on testing according to ASTM E 1408.

H. Replaceable Seal Strips: Provide only those units where resilient or flexible seal strips are easily
replaceable and readily available from stocks maintained by manufacturer.

l. Gasketing Materials: Comply with ASTM D 2000 and AAMA 701/702.

214 THRESHOLDS
A. Manufacturers: Subject to compliance with requirements, provide products by one of the following:

1. Reese Manufacturing Co., Inc.
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2. National Guard Products, Inc.

B. Standard: Comply with BHMA A156.21.

215 FABRICATION

A. Manufacturer's Nameplate: Do not provide manufacturers' products that have manufacturer's name or
trade name displayed in a visible location (omit removable nameplates) except in conjunction with
required fire-rated labels and as otherwise approved by Architect.

1. Manufacturer's identification will be permitted on rim of lock cylinders only.

B. Base Metals: Produce door hardware units of base metal, fabricated by forming method indicated,
using manufacturer's standard metal alloy, composition, temper, and hardness. Furnish metals of a
quality equal to or greater than that of specified door hardware units and BHMA A156.18 for finishes.
Do not furnish manufacturer's standard materials or forming methods if different from specified
standard.

C. Fasteners: Provide door hardware manufactured to comply with published templates generally
prepared for machine, wood, and sheet metal screws. Provide screws according to commercially
recognized industry standards for application intended. Provide Phillips flat-head screws with finished
heads to match surface of door hardware, unless otherwise indicated.

1. Concealed Fasteners: For door hardware units that are exposed when door is closed, except
for units already specified with concealed fasteners. Do not use through bolts for installation
where bolt head or nut on opposite face is exposed unless it is the only means of securely
attaching the door hardware. Where through bolts are used on hollow door and frame
construction, provide sleeves for each through bolt.

2. Steel Machine or Wood Screws: For the following fire-rated applications:

a. Mortise hinges to doors.
b. Strike plates to frames.
C. Closers to doors and frames.

3. Steel Through Bolts: For the following fire-rated applications, unless door blocking is provided:
a. Surface hinges to doors.

b. Closers to doors and frames.
C. Surface-mounted exit devices.

4, Spacers or Sex Bolts: For through bolting of hollow metal doors.

5. Fasteners for Wood Doors: Comply with requirements of DHI WDHS.2, "Recommended
Fasteners for Wood Doors."

2.16 FINISHES

A. Standard: Comply with BHMA A156.18.

B. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, temporary
protective covering before shipping.

C. Appearance of Finished Work: Variations in appearance of abutting or adjacent pieces are acceptable

if they are within one-half of the range of approved Samples. Noticeable variations in the same piece
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D.

are not acceptable. Variations in appearance of other components are acceptable if they are within
the range of approved Samples and are assembled or installed to minimize contrast.

BHMA Designations: Comply with base material and finish requirements indicated by the following:

BHMA 600: Primed for painting, over steel base metal.

BHMA 626: Satin chromium plated over nickel, over brass or bronze base metal.
BHMA 628: Satin aluminum, clear anodized, over aluminum base metal.

BHMA 630: Satin stainless steel, over stainless steel base metal.

BHMA 652: Satin chromium plated over nickel, over steel base metal.

BHMA 689: Aluminum painted, over any base metal.

2 e e

PART 3 - EXECUTION

31

3.2

3.3

A

B.

C.

A

B.

A

B.

EXAMINATION

Examine doors and frames, with Installer present, for compliance with requirements for installation
tolerances, labeled fire door assembly construction, wall and floor construction, and other conditions
affecting performance.

Examine roughing-in for electrical power systems to verify actual locations of wiring connections
before electrified door hardware installation.

Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION
Steel Doors and Frames: Comply with DHI A115 series.
1. Surface-Applied Door Hardware: Drill and tap doors and frames according to SDI 107.

Wood Doors: Comply with DHI A115-W series.

INSTALLATION

Mounting Heights: Mount door hardware units at heights indicated in following applicable publications,
unless specifically indicated or required to comply with governing regulations:

1. Standard Steel Doors and Frames: DHI's "Recommended Locations for Architectural Hardware
for Standard Steel Doors and Frames."

2. Custom Steel Doors and Frames: DHI's "Recommended Locations for Builders' Hardware for
Custom Steel Doors and Frames."

3. Wood Doors: DHI WDHS.3, "Recommended Locations for Architectural Hardware for Wood
Flush Doors."

Install each door hardware item to comply with manufacturer's written instructions. Where cutting and
fitting are required to install door hardware onto or into surfaces that are later to be painted or finished
in another way, coordinate removal, storage, and reinstallation of surface protective trim units with
finishing work specified in Division 9 Sections. Do not install surface-mounted items until finishes have
been completed on substrates involved.
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1. Set units level, plumb, and true to line and location. Adjust and reinforce attachment substrates
as necessary for proper installation and operation.
2. Drill and countersink units that are not factory prepared for anchorage fasteners. Space

34

3.5

fasteners and anchors according to industry standards.

Key Control System: Place keys on markers and hooks in key control system cabinet, as determined
by final keying schedule. Supply key cabinet with 25% expansion. Factory install keys in cabinet or in
field with owner’s representative. Key cabinet to be supplied with a “Complete System” equal to the
Telkee System.

Boxed Power Supplies: Locate power supplies as indicated or, if not indicated, above accessible
ceilings, in equipment room. Verify location with Architect.

1. Configuration: Provide one power supply for each door opening.
2. Configuration: Provide the least number of power supplies required to adequately serve doors
with electrified door hardware.

Thresholds: Set thresholds for exterior and acoustical doors in full bed of sealant complying with
requirements specified in Division 7 Section "Joint Sealants."

FIELD QUALITY CONTROL

Independent Architectural Hardware Consultant: Owner or Architect will engage a qualified
independent Architectural Hardware Consultant to perform inspections and to prepare inspection
reports.

1. Independent Architectural Hardware Consultant will inspect door hardware and state in each
report whether installed work complies with or deviates from requirements, including whether
door hardware is properly installed and adjusted.

ADJUSTING

Initial Adjustment: Adjust and check each operating item of door hardware and each door to ensure
proper operation or function of every unit. Replace units that cannot be adjusted to operate as
intended. Adjust door control devices to compensate for final operation of heating and ventilating
equipment and to comply with referenced accessibility requirements.

1. Spring Hinges: Adjust to achieve positive latching when door is allowed to close freely from an
open position of 30 degrees.

2. Electric Strikes: Adjust horizontal and vertical alignment of keeper to properly engage lock bolt.

3. Door Closers: Adjust sweep period so that, from an open position of 70 degrees, the door will

take at least 3 seconds to move to a point 3 inches (75 mm) from the latch, measured to the
leading edge of the door.

Six-Month Adjustment: Approximately six months after date of Substantial Completion, Installer shall
perform the following:

1. Examine and readjust each item of door hardware as necessary to ensure function of doors,
door hardware, and electrified door hardware.

2. Consult with and instruct Owner's personnel on recommended maintenance procedures.

3. Replace door hardware items that have deteriorated or failed due to faulty design, materials, or

installation of door hardware units.
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3.6 CLEANING AND PROTECTION

A. Clean adjacent surfaces soiled by door hardware installation.
B. Clean operating items as necessary to restore proper function and finish.
C. Provide final protection and maintain conditions that ensure door hardware is without damage or
deterioration at time of Substantial Completion.
3.7 DEMONSTRATION

A. Engage a factory-authorized service representative to train Owner's maintenance personnel to adjust,
operate, and maintain door hardware and door hardware finishes.
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Hardware Schedule
AUSTIN D. BALTZ ELEMENTARY SCHOOL

Har dware Set #: 0001 - PRS DRS HVD & HVF EXTERI OR
D013C D014C

Qpeni ng to Have:

Qvy Description Finish Mg
2 CONTI NUOUS HI NGE A500 x FULL HEI GHT 630 ABH
2 FLUSH BOLT 3917 1" x 6-3/4" x 12" 626 TRI MCO
1 PRI MJUS CYLI NDER 20- 765 ( ND- LI NE) 626 SCHLAGE
1 STOREROOM LOCKSET NDO6LD x SPA x 10-025 626 SCHLAGE
1 ASTRAGAL A548S x SQUARE EDGE x FULL HEI GHT 630 ABH
2 DOOR CLOSER 4111 x SHCUSH x SRl 689 LCN
2 KICK PLATE 16" x 1" LDW.050 x B4E x CTSK 630 TRI MCO
2 DOOR CONTACT MC-7 x SPDT x 1" DA SDC
1 TEAR DROP SEAL 797B x HEAD & JAMBS BLK REESE
1 TEAR DROP SEAL 797B x ASTRAGAL x FULL HEI GHT BLK REESE
1 RAIN DRI P R201A x FULL WDTH + 4" 628 REESE
1 THRESHOLD S483APR x SRS x FHSL x FULL W DTH 628 REESE
2 DOOR SWEEP 772A x FULL W DTH 628 REESE

Har dware Set #: 0002 - SGL DRS HVMD & HW EXTERI OR

D09 D09. 1 D118 D241

Qpeni ng to Have:

Qvy Description Finish Mg
1 CONTI NUQUS HI NGE A500 x FULL HEI GHT 630 ABH
1 RI M CYLI NDER (PRI MJS) 20-709 626 SCHLAGE
1 MORTI SE CYLINDER (1 C) 20-700 x XQL1-949 626 SCHLAGE
1 RRM EXI T DEVI CE CD99NL- OP 626 VON DUPRI N
1 VANDAL RESI STANT TRI M VR910- NL 630 VON DUPRI N
1 DOOR CLOSER 4111 x SHCUSH x SRl 689 LCN
1 FLOOR STOP 1209 626 TRI MCO
1 DOOR CONTACT MC-7 x SPDT x 1" DI A SDC
1 TEAR DROP SEAL 797B x HEAD & JAMBS BLK REESE
1 RAIN DRIP R201A x FULL WDTH + 4" 628 REESE
1 THRESHOLD S483APR x SRS x FHSL x FULL W DTH 628 REESE
1 DOOR SWEEP 772A x FULL W DTH 628 REESE
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Har dware Set #: 0003 - PRS DRS ALUM DRS & ALUM FR EXTERI OR
Do2v

Opening to Have:

Q

RPNRRPNRNRPRRPRPRPRPREPREPRRLRRLRNRLNK

Description

CONTI NUOUS HI NGE A500 x FULL HEI GHT

RI M CYLI NDER ( PRI MJS) 20- 709

MORTI SE CYLI NDER (1 C) 20-700 x XQL1-949
MORTI SE CYLI NDER (1 C) 20-700

PONER TRANSFER PT1000

RI M EXI T DEVI CE CDO9EO

RIM EXI T DEVI CE SD- EL99NL- OP

REMOVABLE MULLI ON KR4954 x (2) 154 x SIZE AS REQ
MULLI ON WALL MOUNT KI T Mr54

VANDAL RESI STANT TRI M VR910- NL

VANDAL RESI STANT TRI M VR910- DT

POMER SUPPLY PS902 x 900- 2RS- FA

DOOR CLOSER 4111 x SHCUSH x SRl

DOOR CONTACT MC-7 x SPDT x 1" DI A

TEAR DROP SEAL 797B x HEAD & JAMBS

TEAR DROP SEAL 797B x MJULLI ON x FULL HElI GHT
RAIN DRI P R201A x FULL WDTH + 4"

THRESHOLD S483APR x SRS x FHSL x FULL W DTH
DOOR BOTTOM SWEEP ( CONCEALED) BY ALUM NUM DOOR SUPPLER
REUSE EXI STI NG CARD READER

Har dware Set #: 0004 - PRS DRS ALUM DRS & ALUM FR

D02

Qpeni ng to Have:

Q

PNRRRPRRPRRPRRPRPREPREPRERNRLINKL

Description

CONTI NUOUS HI NGE A500 x FULL HEI GHT

RI M CYLI NDER ( PRI MJS) 20- 709

MORTI SE CYLI NDER (1 C) 20-700 x XQL1-949
MORTI SE CYLI NDER (1 C) 20- 700

PONER TRANSFER PT1000

RIM EXIT DEVI CE CDO9EO

RIM EXIT DEVI CE SD- EL99NL- OP

REMOVABLE MULLI ON KR4954 x (2) 154 x SIZE AS REQ
MULLI ON WALL MOUNT KI'T MI54

VANDAL RESI STANT TRI M VR910- NL

VANDAL RESI STANT TRI M VR910- DT

PONER SUPPLY PS902 x 900- 2RS- FA

DOOR CLOSER 4111 x SHCUSH

DOOR CONTACT MC-7 x SPDT x 1" DA

CARD READER BY SECURI TY CONTRACTOR

END OF SECTION

DOOR HARDWARE
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Fi nish Mg

630 ABH

626 SCHLAGE
626 SCHLAGE
626 SCHLAGE
628 ABH

626 VON DUPRI N
626 VON DUPRI N
628 VON DUPRI N
628 VON DUPRI N
630 VON DUPRI N
630 VON DUPRI N
600 VON DUPRI N

689 LCN
SDC
BLK REESE
BLK REESE
628 REESE
628 REESE
Fi nish Mg
630 ABH

626 SCHLAGE
626 SCHLACE
626 SCHLAGE
628 ABH

626 VON DUPRI N
626 VON DUPRI N
628 VON DUPRI N
628 VON DUPRI N
630 VON DUPRI N
630 VON DUPRI N
600 VON DUPRI N
689 LCN
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SECTION 08 80 00
GLAZING

PART 1 GENERAL
1.01 SECTION INCLUDES

A.
B.

Glass.
Glazing compounds and accessories.

1.02 RELATED REQUIREMENTS

A.
B.

Section 07 90 05 - Joint Sealers: Sealant and back-up material.
Section 08 44 13 - Glazed Aluminum Curtain Wall

1.03 REFERENCE STANDARDS

A.
B.

czzrax«

16 CFR 1201 - Safety Standard for Architectural Glazing Materials.

ANSI Z97.1 - American National Standard for Safety Glazing Materials Used in Buildings, Safety
Performance Specifications and Methods of Test.

ASTM C864 - Standard Specification for Dense Elastomeric Compression Seal Gaskets,
Setting Blocks, and Spacers.

ASTM C920 - Standard Specification for Elastomeric Joint Sealants.
ASTM C1036 - Standard Specification for Flat Glass.

ASTM C1048 - Standard Specification for Heat-Treated Flat Glass--Kind HS, Kind FT Coated
and Uncoated Glass.

ASTM C1193 - Standard Guide for Use of Joint Sealants.

ASTM E 773 - Standard Test Method for Accelerated Weathering of Sealed Insulating Glass
Units.

ASTM E 774 - Standard Specification for the Classification of the Durability of Sealed Insulating
Glass Units; 1997.

ASTM E1300 - Standard Practice for Determining Load Resistance of Glass in Buildings.
ASTM E2190 - Standard Specification for Insulating Glass Unit Performance and Evaluation.
GANA (GM) - GANA Glazing Manual; Glass Association of North America.

GANA (SM) - GANA Sealant Manual; Glass Association of North America.

GANA (LGDG) - Laminated Glazing Reference Manual; Glass Association of North America.

SIGMA TM-3000 - Glazing Guidelines for Sealed Insulating Glass Units; Sealed Insulating
Glass Manufacturers Association.

1.04 ADMINISTRATIVE REQUIREMENTS

A

Preinstallation Meeting: Convene a preinstallation meeting one week before starting work of
this section; require attendance by all affected installers.

1.05 SUBMITTALS

A.
B.

C.

See Section 01 33 00 - Administrative Requirements, for submittal procedures.

Product Data on Glass Types: Provide structural, physical and environmental characteristics,
size limitations, special handling or installation requirements.

Product Data on Glazing Compounds: Provide chemical, functional, and environmental
characteristics, limitations, special application requirements. ldentify available colors.

Samples: Submit two samples 12 x12 inch in size of glass and plastic units, showing coloration
and design.

GLAZING
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E. Certificates: Certify that products meet or exceed specified requirements.

F. Maintenance Materials: Furnish the following for Owner's use in maintenance of project.
1.  See Section 01 60 00 - Product Requirements, for additional provisions.
2.  Extra Insulating Glass Units: One of each glass size and each glass type.

1.06 QUALITY ASSURANCE

A. Perform Work in accordance with GANA Glazing Manual and FGMA Sealant Manual for glazing
installation methods.

B. Installer Qualifications: Company specializing in performing the work of this section with
minimum 10 years documented experience.

1.07 FIELD CONDITIONS
A. Do not install glazing when ambient temperature is less than 50 degrees F.

B. Maintain minimum ambient temperature before, during and 24 hours after installation of glazing
compounds.

1.08 WARRANTY

A. Sealed Insulating Glass Units: Provide a five (5) year warranty to include coverage for seal
failure, interpane dusting or misting, including replacement of failed units.

1.09 PERFORMANCE REQUIREMENTS

A. General: Provide glass capable of withstanding thermal movement and wind and impact loads
(where applicable) as specified in paragraph B following.

B. Glass Design: Glass thickness designations indicated are minimums and are for detailing only.
Confirm glass thicknesses by analyzing Project loads and in-service conditions. Provide glass
lites in the thickness designations indicated for various size openings, but not less than
thicknesses and in strengths (annealed or heat treated) required to meet or exceed the
following criteria:

1. Glass Thicknesses: Select minimum glass thicknesses to comply with ASTM E 1300,
according to the following requirements:
a. Basic Wind Speed: 120 mph.

C. Thermal Movements: Provide glazing that allows for thermal movements resulting from
ambient and surface temperatures changes acting on glass framing members and glazing
components.

D. Thermal and Optical Performance Properties: Provide glass with performance properties
specified based on manufacturer's published test data, as determined according to procedures
indicated below:

1. For monolithic-glass lites, properties are based on units with lites 1/4 inch (6.0 mm) thick.
2.  Forinsulating-glass units, properties are based on units of thickness indicated for overall
unit and for each lite.
3. Center-of-Glass Values: Based on using LBL-44789 WINDOW 5.0 computer program for
the following methodologies:
a. U-Factors: NFRC 100 expressed as Btu/ sq. ft. per h per degree F.
b. Solar Heat Gain Coefficient: NFRC 200.
c. Solar Optical Properties: NFRC 300.

PART 2 PRODUCTS
2.01 GLAZING TYPES
2.02 BASIS OF DESIGN - INSULATING GLASS UNITS

A. Type G-1 - Sealed Insulating Glass Units: Vision glazing, low-E.
1. Application(s): All exterior glazing unless otherwise indicated.

GLAZING
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Substitutions: Refer to Section 01 60 00 - Product Requirements.
Between-lite space filled with air.
Tint: None.
Basis of Design: Guardian Industries Corp: www.sunguardglass.com.
Outboard Lite: Fully tempered float glass, 1/4 inch thick, minimum.
a. Coating: SunGuard SNX 62/27 on #2 surface.
b. Tint: None (clear).
7. Inboard Lite: Fully tempered float glass, 1/4 inch thick.
a. Tint: None (clear).
8. Total Thickness: 1 inch.

2.03 GLAZING UNITS

A. Type G-2 - Insulated Metal Panel: Spandrel panel.
1. Application: Exterior glazing where indicated.
2. Veneer Metal Glazing Panels
a. Panels are to be 1" nominal thickness.
b. Face: .062 aluminum (smooth).
c. Finish: as selected from manufacturer's standard colors.
d. Substrate: 1/8" hardboard.
e. Core: expanded polystyrene (EPS) foam board.
f.
F
a

ok wh

Back: .062 aluminum (smooth).
abrication
. Panels are to be produced in a controlled environment using state of the art
automated laminating equipment. Heated adhesive applied to each surface by an
automated reciprocal spray system assuring an even coverage to the exact thickness
required for proper adhesion of all parts. Minimum 100 Ib. pressure evenly applied
with an automated rotary pinch roller to assure a high strenth bond.
4. Accessories
a. Moldings, angles or stops as required, providing a whether tight installation.
b. Sealants as recommended for use as an infill panel component.
5. Finishes
a. Exposed aluminum surfaces: All exposed surfaces of insulated metal glazing panels
shall be finished with Polyvinyl-flouride system meeting "Kynar 500". Duranar
Fluoropolymer or equal manufacturer's standard 2-coat thermo-cured system
composed of specially formulated inhibitive primer, fluorocarbon color coat with a dry
film thickness not less than 1.5 mils, and conforming to AAMA 605.2. Exposed
surfaces shall be clean of oils, dirt and free of blemishes. Color shall be selected by
Owner from manufacturer's standard colors. Unless otherwise noted, the back face
shall have either mill finish or random finish material.
6. Total Thickness: 1 inch.

2.04 GLASS MATERIALS

A. Float Glass Manufacturers:
1. AGC Glass Company North America, Inc: www.us.agc.com.

B. Float Glass: All glazing is to be float glass unless otherwise indicated.
1. Heat-Strengthened and Fully Tempered Types: ASTM C1048.
2. Thicknesses: As indicated; for exterior glazing comply with specified requirements for
wind load design regardless of specified thickness.

2.05 SEALED INSULATING GLASS UNITS

A. Manufacturers:
1. Any of the manufacturers specified for float glass.

GLAZING
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B.

2. Substitutions: Refer to Section 01 60 00 - Product Requirements.

Sealed Insulating Glass Units: Types as indicated.

1.  Durability: Certified by an independent testing agency to comply with ASTM E2190.
2. Edge Spacers: Aluminum, bent and soldered corners.

3. Edge Seal: Glass to elastomer with supplementary silicone sealant.

4. Purge interpane space with dry hermetic air.

2.06 GLAZING COMPOUNDS

A

Manufacturers:
1. Pecora Corporation: www.pecora.com.
2.  Substitutions: Refer to Section 01 60 00 - Product Requirements.

Glazing Putty : Polymer modified latex recommended by manufacturer for outdoor use, knife
grade consistency; grey color.

Butyl Sealant : Single component; ASTM C 920, Grade NS, Class 12-1/2, Uses M and A; Shore
A hardness of 10 to 20; black color; non-skinning.

Acrylic Sealant : Single component, solvent curing, non-bleeding; ASTM C 920, Type S, Grade
NS, Class 12-1/2, Uses M and A; cured Shore A hardness of 15 to 25; color as selected.
Polysulfide Sealant : Two component; chemical curing, non-sagging type; ASTM C 920, Type
M, Grade NS, Class 25, Uses M, A, and G; cured Shore A hardness of 15 to 25; color as
selected.

Polyurethane Sealant : Single component, chemical curing, non-staining, non-bleeding; Shore
A Hardness Range 20 to 35; color as selected.

Silicone Sealant : Single component; neutral curing; capable of water immersion without loss of
properties; non-bleeding, non-staining; ASTM C 920, Type S, Grade NS, Class 25, Uses M, A,
and G; cured Shore A hardness of 15 to 25; color as selected.

2.07 GLAZING ACCESSORIES

A

D.

E.

Setting Blocks: Neoprene, 80 to 90 Shore A durometer hardness, ASTM C864 Option |.
Length of 0.1 inch for each square foot of glazing or minimum 4 inch x width of glazing rabbet
space minus 1/16 inch x height to suit glazing method and pane weight and area.

Spacer Shims: Neoprene, 50 to 60 Shore A durometer hardness, ASTM C 864 Option |.
Minimum 3 inch long x one half the height of the glazing stop x thickness to suit application, self
adhesive on one face.

Glazing Tape: Preformed butyl compound with integral resilient tube spacing device; 10 to 15
Shore A durometer hardness; coiled on release paper; black color.
1. Manufacturers:

a. Pecora Corporation: www.pecora.com.

b. Substitutions: Refer to Section 01 60 00 - Product Requirements.

Glazing Gaskets: Resilient silicone extruded shape to suit glazing channel retaining slot; ASTM
C864 Option I; black color.

Glazing Clips: Manufacturer's standard type.

2.08 SOURCE QUALITY CONTROL AND TESTS

A

Provide shop inspection and testing for all glass.

PART 3 EXECUTION
3.01 EXAMINATION

A

Verify that openings for glazing are correctly sized and within tolerance.

GLAZING
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B. Verify that surfaces of glazing channels or recesses are clean, free of obstructions that may

impede moisture movement, weeps are clear, and ready to receive glazing.

3.02 PREPARATION
A.

moow

Clean contact surfaces with solvent and wipe dry.

Seal porous glazing channels or recesses with substrate compatible primer or sealer.
Prime surfaces scheduled to receive sealant.

Install sealants in accordance with ASTM C1193 and GANA Sealant Manual.

Install sealant in accordance with manufacturer's instructions.

3.03 GLAZING METHODS
3.04 INSTALLATION - EXTERIOR DRY METHOD (TAPE AND GASKET SPLINE GLAZING)
A. Cut glazing tape to length; install on glazing pane. Seal corners by butting tape and sealing

junctions with butyl sealant.

B. Place setting blocks at 1/4 points with edge block no more than 6 inches from corners.

C. Rest glazing on setting blocks and push against fixed stop with sufficient pressure to attain full
contact.

D. Install removable stops without displacing glazing spline. Exert pressure for full continuous
contact.

E. Trim protruding tape edge.

3.05 INSTALLATION - INTERIOR DRY METHOD (TAPE AND TAPE)

A. Cut glazing tape to length and set against permanent stops, projecting 1/16 inch (1.6 mm)
above sight line.

B. Place setting blocks at 1/4 points with edge block no more than 6 inches from corners.

C. Rest glazing on setting blocks and push against tape for full contact at perimeter of pane or unit.

D. Place glazing tape on free perimeter of glazing in same manner described above.

E. Install removable stop without displacement of tape. Exert pressure on tape for full continuous
contact.

F. Knife trim protruding tape.

3.06 MANUFACTURER'S FIELD SERVICES
A. Glass and Glazing product manufacturers to provide field surveillance of the installation of their

products.

B. Monitor and report installation procedures and unacceptable conditions.
3.07 CLEANING

A. Remove glazing materials from finish surfaces.

B. Remove labels after Work is complete.

C. Clean glass and adjacent surfaces.
3.08 PROTECTION

A. After installation, mark pane with an 'X' by using removable plastic tape or paste; do not mark

heat absorbing or reflective glass units.
END OF SECTION

GLAZING



Red Clay Consolidated School District GYPSUM BOARD ASSEMBLIES
Baltz ES Renovations 09 21 16
StudioJAED Project No. 15049 January 15, 2016
Bid Documents

SECTION 09 21 16
GYPSUM BOARD ASSEMBLIES

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Metal stud wall, ceiling and soffit framing.

B. Gypsum wallboard.

C. Joint treatment and accessories.
1.02 RELATED REQUIREMENTS

A. Section 06 10 00 - Rough Carpentry: Building Framing and Wood blocking .

B. Section 06 10 00 - Rough Carpentry: Wood blocking product and execution requirements.
1.03 REFERENCE STANDARDS

A. AISI SG02-1 - North American Specification for the Design of Cold-Formed Steel Structural
Members; American Iron and Steel Institute. (replaced SG-971)

B. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or
Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process.

C. ASTM C475/C475M - Standard Specification for Joint Compound and Joint Tape for Finishing
Gypsum Board.

D. ASTM C514 - Standard Specification for Nails for the Application of Gypsum Board.
E. ASTM C645 - Standard Specification for Nonstructural Steel Framing Members.

F. ASTM C665 - Standard Specification for Mineral-Fiber Blanket Thermal Insulation for Light
Frame Construction and Manufactured Housing.

G. ASTM C754 - Standard Specification for Installation of Steel Framing Members to Receive
Screw-Attached Gypsum Panel Products.

H. ASTM C840 - Standard Specification for Application and Finishing of Gypsum Board.

I. ASTM C954 - Standard Specification for Steel Drill Screws for the Application of Gypsum Panel
Products or Metal Plaster Bases to Steel Studs From 0.033 in. (0.84 mm) to 0.112 in. (2.84 mm)
in Thickness.

J.  ASTM C1002 - Standard Specification for Steel Self-Piercing Tapping Screws for the
Application of Gypsum Panel Products or Metal Plaster Bases to Wood Studs or Steel Studs.

K. ASTM C1047 - Standard Specification for Accessories for Gypsum Wallboard and Gypsum
Veneer Base.

L. ASTM C1396/C1396M - Standard Specification for Gypsum Board.

M. ASTM C1629/C1629 - Standard Classification for Abuse-Resistant Nondecorated Interior
Gypsum Panel Products and Fiber-Reinforced Cement Panels.

N. ASTM D3273 - Standard Test Method for Resistance to Growth of Mold on the Surface of
Interior Coatings in an Environmental Chamber.

O. ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials.

P. ASTM E9O0 - Standard Test Method for Laboratory Measurement of Airborne Sound
Transmission Loss of Building Partitions and Elements.

Q. ASTM E413 - Classification for Rating Sound Insulation.
R. GA-214 - Recommended Levels of Gypsum Board Finish; Gypsum Association.
S. GA-216 - Application and Finishing of Gypsum Board; Gypsum Association.

GYPSUM BOARD ASSEMBLIES
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1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Shop Drawings: Indicate special details associated with vertical deflection joints and acoustic
seals. Provide special details for suspended ceilings. Indicate layout, anchorage to structure,
type and location of fasteners, framed openings, accessories, and items of related work.

C. Product Data: Provide data on metal framing, gypsum board, accessories, and joint finishing
system.

D. Product Data: Provide manufacturer's data on partition head to structure connectors, showing
compliance with requirements.

1.05 QUALITY ASSURANCE

A. Perform in accordance with ASTM C 840. Comply with requirements of GA-600 for fire-rated
assemblies.

B. Installer Qualifications: Company specializing in performing gypsum board application and
finishing, with minimum 5 years of documented experience.

PART 2 PRODUCTS
2.01 GYPSUM BOARD ASSEMBLIES

A. Provide completed assemblies per drawings.
2.02 METAL FRAMING MATERIALS

A. Manufacturers - Metal Framing, Connectors, and Accessories:
1.  Clarkwestern Dietrich Building Systems LLC: www.clarkdietrich.com.
2. Dietrich Metal Framing: www.dietrichindustries.com.
3.  Marino: www.marinoware.com.
4. Substitutions: See Section 01 60 00 - Product Requirements.

B. Non-Loadbearing Framing System Components: ASTM C645; galvanized sheet steel, of size
and properties necessary to comply with ASTM C754 for the spacing indicated, with maximum
deflection of wall framing of L/360 at 5 psf.

1.  Exception: The minimum metal thickness and section properties requirements of ASTM C
645 are waived provided steel of 40 ksi minimum yield strength is used, the metal is
continuously dimpled, the effective thickness is at least twice the base metal thickness,
and maximum stud heights are determined by testing in accordance with ASTM E 72 using
assemblies specified by ASTM C 754.

a. Acceptable Products:
1) Dietrich Metal Framing; UltraSteel (tm): www.dietrichindustries.com.
2) Clark Western Building Systems; UltraSteel (tm): www.clarkwestern.com.

2. Studs: "C" shaped with flat or formed webs with knurled faces. Minimum gauge = 20.

3.  Runners: U shaped, sized to match studs. Minimum gauge = 16.

4. Ceiling Channels: C shaped. Minimum gauge = 16.

5. Furring: Hat-shaped sections, minimum depth of 7/8 inch. Minimum gauge = 18.

C. Ceiling Hangers: Type and size as specified in ASTM C754 for spacing required.

D. Partition Head to Structure Connections: Provide mechanical anchorage devices that
accommodate deflection using slotted holes, screws and anti-friction bushings, preventing
rotation of studs while maintaining structural performance of partition.

1. Structural Performance: Maintain lateral load resistance and vertical movement capacity
required by applicable code, when evaluated in accordance with AISI North American
Specification for the Design of Cold-Formed Steel Structural Members.

2. Material: ASTM A653/A653M steel sheet, SS Grade 50/340, with G60/Z180 hot dipped
galvanized coating.

GYPSUM BOARD ASSEMBLIES
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3. Provide kickers / framing for top of wall and soffits as necessary.

2.03 BOARD MATERIALS

A

Manufacturers - Gypsum-Based Board:

1.  CertainTeed Corporation: www.certainteed.com.

2.  Georgia-Pacific Gypsum: www.gpgypsum.com.

3. National Gypsum Company: www.nationalgypsum.com.

4. USG Corporation: www.usg.com.

5.  Substitutions: See Section 01 60 00 - Product Requirements.

Impact-Rated Wallboard: Tested to Level 3 soft-body and hard-body impact in accordance with
ASTM C1629.
1. Application: Walls.
2. Paper-Faced Type: Gypsum wallboard as defined in ASTM C1396/C1396M.
3.  Thickness: 5/8 inch.
4. Edges: Tapered.
5.  Products:
a. National Gypsum Company; Gold Bond Hi-Impact Brand XP Wallboard.
b. USG Corporation; Fiberock Brand Panels--VHI Abuse-Resistant.

Gypsum Wallboard: ASTM C 1396/C 1396M. Sizes to minimize joints in place; ends square
cut.
1.  Abuse-Resistant Type: Gypsum wallboard especially formulated for increased impact
resistance, with enhanced gypsum core and heavy duty face and back paper.
a. Application: Walls.
b. Core Type: Regular, as indicated.
c. Thickness: 5/8 inch.
d. Edges: Tapered.

2.04 ACCESSORIES

A

B.

Acoustic Insulation: ASTM C 665; preformed glass fiber, friction fit type, unfaced. Thickness to
fit cavity. As specified in Section 07 21 00.

Finishing Accessories: ASTM C1047, rigid plastic, unless otherwise indicated.

1. Types: As detailed or required for finished appearance.

2. Special Shapes: In addition to conventional cornerbead and control joints, provide U-bead
at exposed panel edges.

Joint Materials: ASTM C475 and as recommended by gypsum board manufacturer for project
conditions.

1. Tape: 2 inch wide, coated glass fiber tape for joints and corners, except as otherwise
indicated.

2. Tape: 2 inch wide, creased paper tape for joints and corners, except as otherwise
indicated.

3. Ready-mixed vinyl-based joint compound.

4. Powder-type vinyl-based joint compound.

5.  Chemical hardening type compound.

Screws for Attachment to Steel Members Less Than 0.03 inch In Thickness, to Wood
Members, and to Gypsum Board: ASTM C1002; self-piercing tapping type; cadmium-plated for
exterior locations.

Screws for Attachment to Steel Members From 0.033 to 0.112 Inch in Thickness: ASTM C954;
steel drill screws for application of gypsum board to loadbearing steel studs.

Screws: ASTM C 1002; self-piercing tapping type; cadmium-plated for exterior locations.
Staples: ASTM C 840.

GYPSUM BOARD ASSEMBLIES
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H. Anchorage to Substrate: Tie wire, screws, and other metal supports, of type and size to suit
application; to rigidly secure materials in place.

PART 3 EXECUTION
3.01 EXAMINATION

A. Verify that project conditions are appropriate for work of this section to commence.
3.02 FRAMING INSTALLATION

A. Metal Framing: Install in accordance with ASTM C754 and manufacturer's instructions.

B. Studs: Space studs as indicated.

1.  Extend partition framing to structure where indicated and to ceiling in other locations.

2. Partitions Terminating at Ceiling: Attach ceiling runner securely to ceiling framing in
accordance with details.

3. Partitions Terminating at Structure: Attach extended leg top runner to structure, maintain
clearance between top of studs and structure, and brace both flanges of studs with
continuous bridging.

4. Partitions Terminating at Structure: Attach top runner to structure, maintain clearance
between top of studs and structure, and connect studs to track using specified mechanical
devices in accordance with manufacturer's instructions; verify free movement of top of stud
connections; do not leave studs unattached to track.

C. Openings: Reinforce openings as required for weight of doors or operable panels, using not
less than double studs at jambs.

D. Connections: Minimum (4) #12 screws per connection of cold formed metal framing members.

E. Blocking: Install blocking for support of plumbing fixtures, toilet partitions, wall cabinets, wood
frame openings, toilet accessories, and hardware. Comply with Section 06 10 00 for wood
blocking.

3.03 ACOUSTIC ACCESSORIES INSTALLATION

A. Acoustic Insulation: Place tightly within spaces, around cut openings, behind and around
electrical and mechanical items within partitions, and tight to items passing through partitions.

3.04 BOARD INSTALLATION

A. Comply with ASTM C 840 and manufacturer's instructions. Install to minimize butt end joints,
especially in highly visible locations.

B. Single-Layer Non-Rated: Install gypsum board in most economical direction, with ends and
edges occurring over firm bearing.
1.  Exception: Tapered edges to receive joint treatment at right angles to framing.

C. Installation on Metal Framing: Use screws for attachment of all gypsum board except face layer
of non-rated double-layer assemblies, which may be installed by means of adhesive lamination.

3.05 INSTALLATION OF TRIM AND ACCESSORIES

A. Control Joints: Place control joints consistent with lines of building spaces and as directed.
1. Not more than 30 feet apart on walls and ceilings over 50 feet long.

B. Corner Beads: Install at external corners, using longest practical lengths.
C. Edge Trim: Install at locations where gypsum board abuts dissimilar materials and as indicated.
3.06 JOINT TREATMENT

A. Paper Faced Gypsum Board: Use fiberglass joint tape, bedded with ready-mixed vinyl-based; or
powder-type vinyl-based; or chemical hardening type joint compound and finished with
ready-mixed vinyl-based; or powder-type vinyl-based; or chemical hardening type joint
compound.
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B. Finish gypsum board in accordance with levels defined in ASTM C840, as follows:
1. Level 4: Walls and ceilings to receive paint finish or wall coverings, unless otherwise
indicated.
2. Level 2: In utility areas, behind cabinetry, and on backing board to receive tile finish or
where FRP panel to be installed.
3. Level 1: Fire rated wall areas above finished ceilings, whether or not accessible in the
completed construction.

C. Finish gypsum board in scheduled areas in accordance with levels defined in GA-214; or ASTM
C 840 and as scheduled below.
1. Above Finished Ceilings Concealed From View: Level 1.
2. Walls and Ceilings to Receive Flat Paint Finish: Level 4.

D. Tape, fill, and sand exposed joints, edges, and corners to produce smooth surface ready to
receive finishes.
1. Feather coats of joint compound so that camber is maximum 1/32 inch.
2. Taping, filling, and sanding is not required at surfaces behind adhesive applied ceramic tile
and fixed cabinetry.
3. Taping, filling and sanding is not required at base layer of double layer applications.
3.07 TOLERANCES
A.  Maximum Variation of Finished Gypsum Board Surface from True Flatness: 1/8 inch in 10 feet
in any direction.
3.08 FINISH LEVEL SCHEDULE (SEE 1.03 REFERENCES FOR DEFINITION)
A. Level 1: Above finished ceilings concealed from view.
B. Level 4: Walls and ceilings scheduled to receive flat paint finish.

END OF SECTION
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SECTION 09 30 00
TILING
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Tile for floor applications.
B. Tile for wall applications.
C. Cementitious backer board as tile substrate.
D. Ceramic trim.
1.02 RELATED REQUIREMENTS
A. Section 07 90 05 - Joint Sealers.
1.03 REFERENCE STANDARDS

A. ANSI A108 Series/A118 Series/A136.1 - American National Standard Specifications for the

Installation of Ceramic Tile (Compendium).

1.  ANSI A108.1a - American National Standard Specifications for Installation of Ceramic Tile
in the Wet-Set Method, with Portland Cement Mortar.

2. ANSI A108.1b - American National Standard Specifications for Installation of Ceramic Tile
on a Cured Portland Cement Mortar Setting Bed with Dry-Set or Latex Portland Cement
Mortar.

3.  ANSI A108.1c - Specifications for Contractors Option: Installation of Ceramic Tile in the
Wet-Set Method with Portland Cement Mortar or Installation of Ceramic Tile on a Cured
Portland Cement Mortar Bed with Dry-Set or Latex Portland Cement

4. ANSI A108.4 - American National Standard Specifications for Installation of Ceramic Tile
with Organic Adhesives or Water Cleanable Tile-Setting Epoxy Adhesive.

5. ANSI A108.5 - American National Standard Specifications for Installation of Ceramic Tile
with Dry-Set Portland Cement Mortar or Latex-Portland Cement Mortar.

6. ANSI A108.6 - American National Standard Specifications for Installation of Ceramic Tile
with Chemical Resistant, Water Cleanable Tile-Setting and -Grouting Epoxy.

7. ANSI A108.8 - American National Standard Specifications for Installation of Ceramic Tile
with Chemical Resistant Furan Resin Mortar and Grout.

8. ANSI A108.9 - American National Standard Specifications for Installation of Ceramic Tile
with Modified Epoxy Emulsion Mortar/Grout.

9. ANSI A108.10 - American National Standard Specifications for Installation of Grout in
Tilework.

10. ANSI A108.11 - American National Standard for Interior Installation of Cementitious
Backer Units.

11. ANSI A108.12 - American National Standard for Installation of Ceramic Tile with EGP
(Exterior glue plywood) Latex-Portland Cement Mortar.

12. ANSI A108.13 - American National Standard for Installation of Load Bearing, Bonded,
Waterproof Membranes for Thin-Set Ceramic Tile and Dimension Stone.

13. ANSI A118.1 - American National Standard Specifications for Dry-Set Portland Cement
Mortar.

14. ANSI A118.4 - American National Standard Specifications for Latex-Portland Cement
Mortar.

15. ANSI A118.5 - American National Standard Specifications for Chemical Resistant Furan
Mortars and Grouts for Tile Installation.

16. ANSI A118.6 - American National Standard Specifications for Standard Cement Grouts for
Tile Installation.
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17. ANSI A118.7 - American National Standard Specifications for Polymer Modified Cement
Grouts for Tile Installation.

18. ANSI A118.9 - American National Standard Specifications for Test Methods and
Specifications for Cementitious Backer Units.

19. ANSI A118.10 - American National Standard Specifications for Load Bearing, Bonded,
Waterproof Membranes for Thin-Set Ceramic Tile and Dimension Stone Installation.

B. TCNA (HB) - Handbook for Ceramic, Glass, and Stone Tile Installation.
1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Product Data: Provide manufacturers' data sheets on tile, mortar, grout, and accessories.
Include instructions for using grouts and adhesives.

C. Shop Drawings: Indicate tile layout, patterns, color arrangement, perimeter conditions, junctions
with dissimilar materials, control and expansion joints, thresholds, ceramic accessories, and
setting details.

D. Samples: Mount tile and apply grout on two plywood panels, minimum 18 x 18 inches in size
illustrating pattern, color variations, and grout joint size variations.

E. Manufacturer's Certificate: Certify that products meet or exceed specified requirements.

F. Maintenance Data: Include recommended cleaning methods, cleaning materials, stain removal
methods, and polishes and waxes.

1.05 QUALITY ASSURANCE

A. Maintain one copy of The Tile Council of North America Handbook and ANSI A108 Series/A118
Series on site.

B. Manufacturer Qualifications: Company specializing in manufacturing the types of products
specified in this section, with minimum 10 years of documented experience.

C. Installer Qualifications: Company specializing in performing tile installation, with minimum of 5
years of documented experience.

1.06 MOCK-UP

A. Construct tile mock-up where indicated on the drawings, incorporating all components specified
for the location.
1. Minimum size of mock-up is indicated on the drawings.
2. Approved mock-up may remain as part of the Work.
3. Demolish mock-up when directed by Architect, and remove debris from the site.

1.07 PRE-INSTALLATION MEETING

A. Convene one week before starting work of this section.
1.08 DELIVERY, STORAGE, AND HANDLING

A. Protect materials from freezing or overheating in accordance with manufacturer's instructions.
1.09 FIELD CONDITIONS

A. Do not install solvent-based products in an unventilated environment.

B. Maintain ambient and substrate temperature of 50 degrees F during installation of mortar
materials.

1.10 EXTRA MATERIALS
A. Provide 2 percent of each size, color, and surface finish of tile specified.

TILING
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PART 2 PRODUCTS
2.01 TILE

A. Manufacturers: All products by the same manufacturer.
1. Dal-Tile Corporation: www.daltile.com.
2. Substitutions: See Section 01 60 00 - Product Requirements.

B. Ceramic Mosaic Floor Tile : ANSI A137.1
1. Keystones Manufactured by Daltile .
2. Moisture Absorption: 0 to 0.5 percent.
3. Size and Shape: 2" x 2".
4. Surface Finish: Unglazed.

C. Glazed Wall Tile : ANSI A137.1, and as follows:

Festiva manufactured by Daltile or approved equivalent product.
Moisture Absorption: 3.0 to 7.0 percent.

Size and Shape: 4-1/4 inch square.

Edges: Cushioned.

Surface Finish: High gloss.

Pattern: (2) color random pattern.

Nogosrwb=

2.02 TRIM AND ACCESSORIES

TILING
09 30 00
15, 2016

Trim Units: Matching bullnose, cove, and base shapes in sizes coordinated with field tile.

A. Non-Ceramic Trim: Brushed stainless steel, style and dimensions to suit application, as

indicated on drawings for setting using tile mortar or adhesive.
1.  Applications: Use in the following locations:
a. Open edges of floor tile.
b. Transition between floor finishes of different heights.
c. Expansion and control joints, floor and wall.
d. Floor to wall joints.
2. Manufacturer:
a. Schluter-Systems: www.schluter.com.
b. Substitutions: See Section 01 60 00 - Product Requirements.

B. Thresholds: Marble, white, honed finish; 4 inches wide by full width of wall or frame opening;
1/2 inch thick thickness to fit application; beveled one long edge with radiused corners on top

side; without holes, cracks, or open seams.
1.  Applications: Provide at the following locations:
a. Atdoorways where tile terminates.
b. At open edges of floor tile where adjacent finish is a different height.

2.03 SETTING MATERIALS
2.04 ADHESIVE MATERIALS

A. Manufacturers:
1. LATICRETE International, Inc; LATICRETE 254 Platinum: www.laticrete.com.
2.  Substitutions: See Section 01 60 00 - Product Requirements.

2.05 GROUTS

A. Manufacturers:
1.  Substitutions: See Section 01 60 00 - Product Requirements.

B. Standard Grout: Polymer modified cement grout, sanded, as specified in ANSI A118.7.

2.06 THIN-SET ACCESSORY MATERIALS
A. Floor Patch/Leveler

TILING
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1. Acceptable Product: Bostik, Floor Patch 101.

B. Cementitious Backer Board: ANSI A118.9; High density, cementitious, glass fiber reinforced,
1/2 inch thick; 2 inch wide coated glass fiber tape for joints and corners.

PART 3 EXECUTION
3.01 EXAMINATION

A. Verify that sub-floor surfaces are smooth and flat within the tolerances specified for that type of
work and are ready to receive tile.

B. Verify that wall surfaces are smooth and flat within the tolerances specified for that type of work,
are dust-free, and are ready to receive tile.

C. Verify that sub-floor surfaces are dust-free and free of substances that could impair bonding of
setting materials to sub-floor surfaces.

D. Verify that concrete sub-floor surfaces are ready for tile installation by testing for moisture
emission rate and alkalinity; obtain instructions if test results are not within limits recommended
by tile manufacturer and setting materials manufacturer.

E. Verify that required floor-mounted utilities are in correct location.
3.02 PREPARATION

A. Protect surrounding work from damage.

B. Vacuum clean surfaces and damp clean.

C. Seal substrate surface cracks with filler. Level existing substrate surfaces to acceptable
flatness tolerances. With floor patch leveler.

D. Install backer board in accordance with ANSI A108.11 and board manufacturer's instructions.
Tape joints and corners, cover with skim coat of setting material to a feather edge.

E. Install cementitious backer board in accordance with ANSI A108.11 and board manufacturer's
instructions. Tape joints and corners, cover with skim coat of dry-set mortar to a feather edge.

3.03 INSTALLATION - GENERAL

A. Install tile, thresholds, and stair treads and grout in accordance with applicable requirements of
ANSI A108.1 through A108.13, manufacturer's instructions, and The Tile Council of North
America Handbook recommendations.

Lay tile to pattern indicated. Do not interrupt tile pattern through openings.

C. Cut and fit tile to penetrations through tile, leaving sealant joint space. Form corners and bases
neatly. Align floor joints.

w

D. Place tile joints uniform in width, subject to variance in tolerance allowed in tile size. Make grout
joints without voids, cracks, excess mortar or excess grout, or too little grout.

Form internal angles square and external angles bullnosed.
Sound tile after setting. Replace hollow sounding units.
Keep expansion joints free of adhesive or grout. Apply sealant to joints.
Prior to grouting, allow installation to completely cure; minimum of 48 hours.
Grout tile joints. Use standard grout unless otherwise indicated.
J.  Apply sealant to junction of tile and dissimilar materials and junction of dissimilar planes.
3.04 INSTALLATION - FLOORS - THIN-SET METHODS

A. Over concrete substrates, install in accordance with TCA Handbook Method F122, dry-set or
latex-portland cement bond coat, over crack - isolation membrane with standard grout, unless
otherwise indicated.

—Toemm
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3.05 INSTALLATION - WALL TILE

A. Over cementitious backer units on studs, install in accordance with The Tile Council of North
America Handbook Method W244, using membrane at toilet rooms.

B. Over gypsum wallboard on wood or metal studs install in accordance with The Tile Council of
North America Handbook Method W243, thin-set with dry-set or latex-Portland cement bond
coat, unless otherwise indicated.

C. Over interior concrete and masonry install in accordance with The Tile Council of North America
Handbook Method W202, thin-set with dry-set or latex-Portland cement bond coat.

3.06 CLEANING
A. Clean tile and grout surfaces.
3.07 PROTECTION

A. Do not permit traffic over finished floor surface for 4 days or manufacturer's recommended
curing time after installation.

END OF SECTION
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SECTION 09 51 00
ACOUSTICAL CEILINGS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Suspended metal grid ceiling system to facilitate new window installation.

B. Support hangers, channels, and wires.
1.02 RELATED REQUIREMENTS

A. Section 07 21 00 - Thermal Insulation: Acoustical insulation.
1.03 REFERENCE STANDARDS

A. ASTM C635 - Standard Specification for the Manufacture, Performance, and Testing of Metal
Suspension Systems for Acoustical Tile and Lay-in Panel Ceilings.

B. ASTM C636/C636M - Standard Practice for Installation of Metal Ceiling Suspension Systems for
Acoustical Tile and Lay-in Panels.

C. ASTM E1264 - Standard Classification for Acoustical Ceiling Products.

D. GEI(SCH)- GREENGUARD "Children and Schools" Certified Products; GREENGUARD
Environmental Institute.

1.04 SUBMITTALS
A. See Section 01 30 00 - General Conditions, for submittal procedures.
B. Product Data: Provide data on suspension system components.
C. Samples: Submit two samples 4x4 inch in size illustrating material and finish of acoustical units.
D

Samples: Submit two samples each, 6 inches long, of suspension system main runner, cross
runner, and perimeter molding.

E. Manufacturer's Installation Instructions: Indicate special procedures and perimeter conditions
requiring special attention.

1.05 QUALITY ASSURANCE

A. Suspension System Manufacturer Qualifications: Company specializing in manufacturing the
products specified in this section with minimum ten years documented experience.

B. Acoustical Unit Manufacturer Qualifications: Company specializing in manufacturing the
products specified in this section with minimum ten years documented experience.

1.06 FIELD CONDITIONS

A. Maintain uniform temperature of minimum 60 degrees F, and maximum humidity of 40 percent
prior to, during, and after acoustical unit installation.

1.07 PROJECT CONDITIONS

A. Sequence work to ensure acoustical ceilings are not installed until building is enclosed,
sufficient heat is provided, dust generating activities have terminated, and overhead work is
completed, tested, and approved.

B. Install acoustical units after interior wet work is dry.
1.08 EXTRA MATERIALS
A. See Section 01 60 00 - Product Requirements, for additional provisions.

B. Provide 800 SF of Type A acoustical unit, 160 SF of Type B acoustical unit, 48 SF of Type C,
and 48 SF of Type D for Owner's use in maintenance of project.

ACOUSTICAL CEILINGS



Red Clay Consolidated School District ACOUSTICAL CEILINGS
Baltz ES Renovations 095100
StudioJAED Project No. 15049 January 15, 2016
Bid Documents

PART 2 PRODUCTS
2.01 ACOUSTICAL UNITS

A. Manufacturers:
1. Armstrong World Industries, Inc: www.armstrong.com.
2. Substitutions: See Section 01 60 00 - Product Requirements.

B. Acoustical Units - General: ASTM E1264, Class A.

C. Acoustical Tile Type A: Painted mineral fiber, ASTM E 1264 Type llI, with to the following
characteristics:
1. Size: 24 x 48 inches.
2. Edge: Square.
3. Surface Color: White.
4. Surface Pattern: Fine Fissured, match existing..
5.  Product: Armstrong

2.02 SUSPENSION SYSTEM(S) UNLESS NOTED OTHERWISE ABOVE.

A. Manufacturers:
1.  Same as for acoustical units.
2. Armstrong World Industries, Inc:www.armstrong.com.
3.  Substitutions: See Section 01 60 00 - Product Requirements.

B. Suspension Systems - General: ASTM C 635; die cut and interlocking components, with
stabilizer bars, clips, splices, perimeter moldings, and hold down clips as required.

C. Exposed Tee Steel Suspension System: Formed galvanized steel, commercial quality cold
rolled; heavy-duty.
1. Profile: Tee; for square edge panels 15/16 inch wide face.
2. Construction: Double web.
3.  Finish: White painted.
4. Product: Match existing by Armstrong.

2.03 ACCESSORIES

A. Support Channels and Hangers: Galvanized steel; size and type to suit application and ceiling
system flatness requirement specified.

Perimeter Moldings: Same material and finish as grid.
Acoustical Sealant For Perimeter Moldings: Specified in Section 07 90 05.
Gasket For Perimeter Moldings: Closed cell rubber sponge tape.
E. Touch-up Paint: Type and color to match acoustical and grid units.
PART 3 EXECUTION
3.01 EXAMINATION
A. Verify existing conditions before starting work.
B. Verify that layout of hangers will not interfere with other work.
3.02 INSTALLATION - SUSPENSION SYSTEM

A. Install suspension system in accordance with ASTM C 636, ASTM E 580, and manufacturer's
instructions and as supplemented in this section.

B. Rigidly secure system, including integral mechanical and electrical components, for maximum
deflection of 1:240.

C. Lay out system to a balanced grid design with edge units no less than 50 percent of acoustical
unit size.

oW
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D. Locate system on room axis according to reflected plan.

E. Install after major above-ceiling work is complete. Coordinate the location of hangers with other
work.

F. Hang suspension system independent of walls, columns, ducts, pipes and conduit. Where
carrying members are spliced, avoid visible displacement of face plane of adjacent members.

G. Where ducts or other equipment prevent the regular spacing of hangers, reinforce the nearest
affected hangers and related carrying channels to span the extra distance.

H. Do not support components on main runners or cross runners if weight causes total dead load
to exceed deflection capability.

I.  Support fixture loads using supplementary hangers located within 6 inches of each corner, or
support components independently.

J. Do not eccentrically load system or induce rotation of runners.

Perimeter Molding: Install at intersection of ceiling and vertical surfaces and at junctions with
other interruptions.

1. Install in bed of acoustical sealant or in bed of acoustical sealant.

2. Use longest practical lengths.

3.  Miter or Overlap and rivet corners.

L. Form expansion joints as detailed. Form to accommodate plus or minus 1 inch movement.
Maintain visual closure.

3.03 TOLERANCES
A. Maximum Variation from Flat and Level Surface: 1/8 inch in 10 feet.
B. Maximum Variation from Plumb of Grid Members Caused by Eccentric Loads: 2 degrees.
END OF SECTION
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SECTION 09 65 00
RESILIENT FLOORING
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Resilient tile flooring with field and accent colors. 2 color pattern.
B. Resilient base and pre-molded internal / external corners.
C. Installation accessories.
1.02 RELATED REQUIREMENTS
1.03 REFERENCE STANDARDS

A. ASTM E648 - Standard Test Method for Critical Radiant Flux of Floor-Covering Systems Using
a Radiant Heat Energy Source.

ASTM F710 - Standard Practice for Preparing Concrete Floors to Receive Resilient Flooring.
ASTM F1066 - Standard Specification for Vinyl Composition Floor Tile.

ASTM F1303 - Standard Specification for Sheet Vinyl Floor Covering with Backing.

ASTM F1344 - Standard Specification for Rubber Floor Tile.

ASTM F1861 - Standard Specification for Resilient Wall Base.

BAAQMD 8-51 - Bay Area Air Quality Management District Regulation 8, Rule 51, Adhesive and
Sealant Products; www.baagmd.gov.

H. NFPA 253 - Standard Method of Test for Critical Radiant Flux of Floor Covering Systems Using
a Radiant Heat Energy Source; National Fire Protection Association.
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I. RFCI(RWP) - Recommended Work Practices for Removal of Resilient Floor Coverings;
Resilient Floor Covering Institute.

J. SCAQMD 1168 - South Coast Air Quality Management District Rule No.1168; www.agmd.gov.
1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Product Data: Provide data on specified products, describing physical and performance
characteristics; including sizes, patterns and colors available; and installation instructions.

C. Shop Drawings: Indicate seaming plan.

D. Selection Samples: Submit manufacturer's complete set of color samples for Architect's initial
selection.

E. Verification Samples: Submit two samples, 12x12 inch in size illustrating color and pattern for
each resilient flooring product specified.

1.05 DELIVERY, STORAGE, AND HANDLING
A. Protect roll materials from damage by storing on end.
1.06 FIELD CONDITIONS
A. Maintain temperature in storage area between 55 degrees F and 90 degrees F.

B. Store materials for not less than 48 hours prior to installation in area of installation at a
temperature of 70 degrees F to achieve temperature stability. Thereafter, maintain conditions
above 55 degrees F.

1.07 EXTRA MATERIALS
A. See Section 01 60 00 - Product Requirements, for additional provisions.
B. Provide 50 sq ft of flooring, 20 lineal feet of base, of each type and color specified.

RESILIENT FLOORING
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PART 2 PRODUCTS
2.01 TILE FLOORING

A

Vinyl Composition Tile: Homogeneous, with uniform color extending throughout thickness, and:

1. Minimum Requirements: Comply with ASTM F 1066, of Class corresponding to type
specified. Composition 1, class 2.

2. Critical Radiant Flux (CRF): Minimum 0.45 watt per square centimeter, when tested in

accordance with ASTM E 648.

Size: 12 x 12 inch.

Thickness: 0.125 inch.

Pattern: Marbleized.

Manufacturers:

a. Armstrong World Industries, Inc; Product Designer Essentials: www.armstrong.com.

b. Substitutions: See Section 01 60 00 - Product Requirements.
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2.02 RESILIENT BASE

A

Resilient Base: ASTM F 1861, Type TP, rubber, thermoplastic; Style A, Straight; and Style B,
Cove, and as follows:

1.  Critical Radiant Flux (CRF): Minimum 0.45 watt per square centimeter, when tested in
accordance with ASTM E 648 or NFPA 253.

Height: 2-1/2 inch, 4".

Thickness: 0.125 inch thick.

Finish: Satin.

Length: Roll.

Color: Color as selected from manufacturer's standards.

Accessories: Premolded external corners and end stops.

Manufacturers:

a. Burke Mercer; Product Rubber Myte: www.burkeflooring.com.

b. Substitutions: See Section 01 60 00 - Product Requirements.
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2.03 ACCESSORIES

A
B.

C.

D.
E.

Subfloor Filler: White premix latex; type recommended by adhesive material manufacturer.

Primers, Adhesives, and Seaming Materials: Waterproof; types recommended by flooring

manufacturer.

1. Provide only products having lower volatile organic compound (VOC) content than required
by the more stringent of the South Coast Air Quality Management District Rule No.1168
and the Bay Area Air Quality Management District Regulation 8, Rule 51.

Moldings and Edge Strips: Metal or metal.
1. Products: manufactured by Burke Mercer = Design Basis.

Filler for Coved Base: Plastic or as recommended by manufacturer.
Sealer and Wax: Types recommended by flooring manufacturer.

PART 3 EXECUTION
3.01 EXAMINATION

A

B.

Verify that sub-floor surfaces are smooth and flat within the tolerances specified for that type of
work and are ready to receive resilient flooring.

Verify that wall surfaces are smooth and flat within the tolerances specified for that type of work,
are dust-free, and are ready to receive resilient base.

Verify that sub-floor surfaces are dust-free and free of substances that could impair bonding of
adhesive materials to sub-floor surfaces.

RESILIENT FLOORING
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Verify that concrete sub-floor surfaces are ready for resilient flooring installation by testing for

moisture emission rate and alkalinity; obtain instructions if test results are not within the

following limits:

1. Moisture emission rate: Not greater than 3 Ib per 1000 sq ft per 24 hours when tested
using calcium chloride moisture test kit for 72 hours.

2. Alkalinity: pH range of 5-9.

3.02 PREPARATION

A

o O

Remove existing resilient flooring and flooring adhesives; follow the recommendations of RFCI
Recommended Work Practices for Removal of Resilient Floor Coverings.

Remove sub-floor ridges and bumps. Fill minor low spots, cracks, joints, holes, and other
defects with sub-floor filler to achieve smooth, flat, hard surface.

Prohibit traffic until filler is cured.
Clean substrate.

Apply primer as required to prevent "bleed-through" or interference with adhesion by substances
that cannot be removed.

3.03 INSTALLATION
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H.

Starting installation constitutes acceptance of sub-floor conditions.

Install in accordance with manufacturer's instructions.

Spread only enough adhesive to permit installation of materials before initial set.
Fit joints tightly.

Set flooring in place, press with heavy roller to attain full adhesion.

Where type of floor finish, pattern, or color are different on opposite sides of door, terminate
flooring under centerline of door.

Install edge strips at unprotected or exposed edges, where flooring terminates, and where
indicated.

Scribe flooring to walls, columns, cabinets, floor outlets, and other appurtenances to produce
tight joints.

3.04 TILE FLOORING

A
B.

C.

o

Install in accordance with manufacturer's instructions.

Mix tile from container to ensure shade variations are consistent when tile is placed, unless
manufacturer's instructions say otherwise.

Spread only enough adhesive to permit installation of materials before initial set.
Set flooring in place, press with heavy roller to attain full adhesion.

Lay flooring with joints and seams parallel or as shown on plans to building lines to produce
symmetrical tile pattern.

Install tile to basket weave pattern. Allow minimum 1/2 full size tile width at room or area
perimeter.

Where floor finishes are different on opposite sides of door, terminate flooring under centerline
of door.

Install edge and termination strips at unprotected or exposed edges, where flooring terminates,
and where indicated. Before installation of flooring, secure metal strips with stainless steel
screws.

Scribe flooring to walls, columns, cabinets, and other appurtenances to produce tight joints.
Install feature strips and floor markings where indicated. Fit joints tightly.

RESILIENT FLOORING
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3.05 RESILIENT BASE
A. Fitjoints tightly and make vertical. Maintain minimum dimension of 48 inches between joints.
B. Atexternal and internal corners, use premolded units. At exposed ends, use premolded units.
C. Install base on solid backing. Bond tightly to wall and floor surfaces.
D. Scribe and fit to door frames and other interruptions.
3.06 CLEANING
A. Remove excess adhesive from floor, base, and wall surfaces without damage.
B. Clean, seal, and wax resilient flooring products in accordance with manufacturer's instructions.
3.07 PROTECTION
A. Prohibit traffic on resilient flooring for 48 hours after installation.
END OF SECTION
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Red Clay Consolidated School District CARPETING
Baltz ES Renovations 09 68 00
StudioJAED Project No. 15049 January 15, 2016
Bid Documents

SECTION 09 68 00
CARPETING

PART 1 GENERAL
1.01 SECTION INCLUDES

A

Modular Carpet

1.02 RELATED REQUIREMENTS
1.03 REFERENCE STANDARDS

A

B.

©

ASTM D2859 - Standard Test Method for Ignition Characteristics of Finished Textile Floor
Covering Materials.

ASTM E648 - Standard Test Method for Critical Radiant Flux of Floor Covering Systems Using
a Radiant Heat Energy Source.

ASTM F710 - Standard Practice for Preparing Concrete Floors to Receive Resilient Flooring.
CRI (CIS) - Carpet Installation Standard; Carpet and Rug Institute.

CRI (GLA) - Green Label Testing Program - Approved Adhesive Products; Carpet and Rug
Institute.

CRI (GLC) - Green Label Testing Program - Approved Product Categories for Carpet; Carpet
and Rug Institute.

CRI (GLCC) - Green Label Testing Program - Approved Product Categories for Carpet
Cushion; Carpet and Rug Institute.

CRI (GLP) - Green Label Plus Carpet Testing Program - Approved Products; Carpet and Rug
Institute.

NFPA 253 - Standard Method of Test for Critical Radiant Flux of Floor Covering Systems Using
a Radiant Heat Energy Source; National Fire Protection Association.

1.04 SUBMITTALS

A
B.

C.

D.

See Section 01 33 00 - Administrative Requirements, for submittal procedures.

Product Data: Provide data on specified products, describing physical and performance
characteristics; sizes, patterns, colors available, and method of installation.

Samples: Submit two samples 24x24 inch in size illustrating color and pattern for each carpet
and cushion material specified.

LEED Report: Submit data documenting VOC content of carpet, cushion, and adhesives; copy
of current CRI Approved Products Listing is acceptable.

1.05 QUALITY ASSURANCE

A

B.

Manufacturer Qualifications: Company specializing in manufacturing specified carpet with
minimum five years documented experience.

Installer Qualifications: Company specializing in installing carpet with minimum three years
experience.

1.06 FIELD CONDITIONS

A.
B.

C.

Store materials in area of installation for minimum period of 24 hours prior to installation.

Maintain minimum 70 degrees F ambient temperature 24 hours prior to, during and 24 hours
after installation.

Ventilate installation area during installation and for 72 hours after installation.

CARPETING



Red Clay Consolidated School District CARPETING
Baltz ES Renovations 09 68 00
StudioJAED Project No. 15049 January 15, 2016
Bid Documents

PART 2 PRODUCTS
2.01 MANUFACTURERS

A. Carpet:
1. Tandus; Product Aftermath Il over Flex-Aire Cushion Modular and Powerbond.
2. Substitutions: See Section 01 60 00 - Product Requirements.

2.02 CARPET

A. Carpet : Auditorium
1. Product: Aftermath Il over Flex-Aire Modular (2 colors) as manufactured by Tandus
2. Adhesive System: Non-wet peel & stick adhesive applied during manufacturing.

2.03 ACCESSORIES
A. Sub-Floor Filler: Type recommended by carpet manufacturer.
B. Moldings and Edge Strips: Rubber, color as selected.

PART 3 EXECUTION

3.01 EXAMINATION

A. Verify that sub-floor surfaces are smooth and flat within the tolerances specified for that type of
work and are ready to receive carpet.

B. Verify that sub-floor surfaces are dust-free and free of substances that could impair bonding of
adhesives to sub floor surfaces.

3.02 PREPARATION

A. Remove sub-floor ridges and bumps. Fill minor or local low spots, cracks, joints, holes, and
other defects with sub-floor filler.

B. Apply, trowel, and float filler to achieve smooth, flat, hard surface. Prohibit traffic until filler is
cured.

C. Clean substrate.
3.03 INSTALLATION - GENERAL
A. Starting installation constitutes acceptance of sub-floor conditions.

B. Lay out carpet tiles:
1.  See drawings for pattern. if no pattern indicated consult Architect for pattern and orientatioj
of tiles.

C. Install carpet tight and flat on subfloor, well fastened at edges, with a uniform appearance.
3.04 CLEANING
A. Remove excess adhesive from floor and wall surfaces without damage.
B. Clean and vacuum carpet surfaces.
END OF SECTION
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SECTION 09 90 00
PAINTING AND COATING

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Surface preparation.

B. Field application of paints and other coatings.

C. Scope: Prepare and paint all interior new work and patching and all exterior lintels.
1.02 REFERENCE STANDARDS

A. 40 CFR 59, Subpart D - National Volatile Organic Compound Emission Standards for
Architectural Coatings; U.S. Environmental Protection Agency.

B. ASTM D16 - Standard Terminology for Paint, Related Coatings, Materials, and Applications.
C. NACE (IMP) - Industrial Maintenance Painting; NACE International; Edition date unknown.

D. SSPC (PM1) - Good Painting Practice: SSPC Painting Manual, Vol. 1; Society for Protective
Coatings.

1.03 DEFINITIONS
A. Conform to ASTM D 16 for interpretation of terms used in this section.
1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Product Data: Provide data on all finishing products and special coatings, including VOC
content.

C. Samples: Submit two paper chip samples, 1 X 1 inch in size illustrating range of colors and
textures available for each surface finishing product scheduled.

D. Samples: Submit two painted samples, illustrating selected colors and textures for each color
and system selected with specified coats cascaded. Submit on aluminum sheet, 6 x 6 inch in
size.

E. Certification: By manufacturer that all paints and coatings comply with VOC limits specified.

F. Certification: By manufacturer that all paints and coatings do not contain any of the prohibited
chemicals specified; GreenSeal GS-11 certification is not required but if provided shall
constitute acceptable certification.

G. Manufacturer's Instructions: Indicate special surface preparation procedures and substrate
conditions requiring special attention.

H. Maintenance Data: Submit data on cleaning, touch-up, and repair of painted and coated
surfaces.

1.05 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing the products specified,
with minimum 5 years documented experience.

B. Applicator Qualifications: Company specializing in performing the type of work specified with
minimum 5 years experience.

1.06 REGULATORY REQUIREMENTS

A. Conform to applicable code for flame and smoke rating requirements for products and finishes.
1.07 DELIVERY, STORAGE, AND HANDLING

A. Deliver products to site in sealed and labeled containers; inspect to verify acceptability.
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C.

Container Label: Include manufacturer's name, type of paint, brand name, lot number, brand
code, coverage, surface preparation, drying time, cleanup requirements, color designation, and
instructions for mixing and reducing.

Paint Materials: Store at minimum ambient temperature of 45 degrees F and a maximum of 90
degrees F, in ventilated area, and as required by manufacturer's instructions.

1.08 FIELD CONDITIONS

A

B.

C.

D.

E.

Do not apply materials when surface and ambient temperatures are outside the temperature
ranges required by the paint product manufacturer.

Follow manufacturer's recommended procedures for producing best results, including testing of
substrates, moisture in substrates, and humidity and temperature limitations.

Minimum Application Temperatures for Latex Paints: 45 degrees F for interiors; 50 degrees F
for exterior; unless required otherwise by manufacturer's instructions.

Minimum Application Temperature for Varnish Finishes: 65 degrees F for interior or exterior,
unless required otherwise by manufacturer's instructions.

Provide lighting level of 80 ft candles measured mid-height at substrate surface.

1.09 EXTRA MATERIALS

A.
B.
C.

See Section 01 60 00 - Product Requirements, for additional provisions.
Supply 1 gallon of each color; store where directed.

Label each container with color, type, texture, and room locations in addition to the
manufacturer's label.

PART 2 PRODUCTS
2.01 MANUFACTURERS

A

B.

C.
D.

Provide all paint and coating products used in any individual system from the same
manufacturer; no exceptions.

Paints:

1. ICl Paints North America: www.icipaints.com

2 Duron, Inc: www.duron.com.

3.  Sherwin Williams: www.sherwin-williams.com

4. Benjamin Moore & Co: www.benjaminmoore.com.

5. "Green Screen" paint:
a. Filmtools House Brand Chroma Key Green paint (non-reflective matte finish).
b. Rosco 5711 Chroma Key Green Video point.

Field-Catalyzed Coatings:
Substitutions: See Section 01 60 00 - Product Requirements.

2.02 PAINTS AND COATINGS - GENERAL

A

Paints and Coatings: Ready mixed, unless intended to be a field-catalyzed coating.

1. Provide paints and coatings of a soft paste consistency, capable of being readily and
uniformly dispersed to a homogeneous coating, with good flow and brushing properties,
and capable of drying or curing free of streaks or sags.

2. For opaque finishes, tint each coat including primer coat and intermediate coats, one-half
shade lighter than succeeding coat, with final finish coat as base color.

3. Supply each coating material in quantity required to complete entire project's work from a
single production run.

4. Do not reduce, thin, or dilute coatings or add materials to coatings unless such procedure
is specifically described in manufacturer's product instructions.

PAINTING AND COATING



Red Clay Consolidated School District PAINTING AND COATING
Baltz ES Renovations 0990 00
StudioJAED Project No. 15049 January 15, 2016
Bid Documents

Primers: Where the manufacturer offers options on primers for a particular substrate, use
primer categorized as "best" by the manufacturer.

Chemical Content: The following compounds are prohibited:

1. Aromatic Compounds: In excess of 1.0 percent by weight of total aromatic compounds
(hydrocarbon compounds containing one or more benzene rings).

2. Acrolein, acrylonitrile, antimony, benzene, butyl benzyl phthalate, cadmium, di
(2-ethylhexyl) phthalate, di-n-butyl phthalate, di-n-octyl phthalate, 1,2-dichlorobenzene,
diethyl phthalate, dimethyl phthalate, ethylbenzene, formaldehyde, hexavalent chromium,
isophorone, lead, mercury, methyl ethyl ketone, methyl isobutyl ketone, methylene
chloride, naphthalene, toluene (methylbenzene), 1,1,1-trichloroethane, vinyl chloride.

2.03 PAINT SYSTEMS - EXTERIOR

A

Paint ME-OP-3A - Ferrous Metals, Unprimed, Alkyd, 3 Coat:
1. One coat of alkyd primer.
2. Semi-gloss: Two coats of alkyd enamel.

2.04 PAINT SYSTEMS - INTERIOR

A

B.

Paint WI-OP-3L - Wood, Opaque, Latex, 3 Coat:

1. One coat of latex primer sealer.

Paint CI-OP-3L - Concrete/Masonry, Opaque, Latex, 3 Coat:
1. One coat of block filler.

2. Egg Shell: Two coats of latex enamel.

Paint MI-OP-2L - Ferrous Metals, Primed, Latex, 2 Coat:
1. Touch-up with latex primer or manufacturer recommended.
2. Flat: Two coats of latex enamel.

Paint GI-OP-3L - Gypsum Board/Plaster, Latex, 3 Coat:
1. One coat of alkyd or latex primer sealer.
2.  Eggshell: Two coats of latex enamel.

2.05 ACCESSORY MATERIALS

A

B.
C.

Accessory Materials: Provide all primers, sealers, cleaning agents, cleaning cloths, sanding
materials, and clean-up materials required to achieve the finishes specified whether specifically
indicated or not; commercial quality.

Patching Material: Latex filler.
Fastener Head Cover Material: Latex filler.

PART 3 EXECUTION
3.01 EXAMINATION

A.
B.

C.

Verify that surfaces are ready to receive work as instructed by the product manufacturer.

Examine surfaces scheduled to be finished prior to commencement of work. Report any
condition that may potentially affect proper application.

Test shop-applied primer for compatibility with subsequent cover materials.

Measure moisture content of surfaces using an electronic moisture meter. Do not apply finishes
unless moisture content of surfaces are below the following maximums:

Gypsum Wallboard: 12 percent.

Plaster and Stucco: 12 percent.

Masonry, Concrete, and Concrete Unit Masonry: 12 percent.

Interior Wood: 15 percent, measured in accordance with ASTM D4442.

Exterior Wood: 15 percent, measured in accordance with ASTM D4442.

Concrete Floors and Traffic Surfaces: 8 percent.
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3.02 PREPARATION

A.
B.

C.

Clean surfaces thoroughly and correct defects prior to coating application.

Prepare surfaces using the methods recommended by the manufacturer for achieving the best
result for the substrate under the project conditions.

Remove or mask surface appurtenances, including electrical plates, hardware, light fixture trim,
escutcheons, and fittings, prior to preparing surfaces or finishing.

Surfaces: Correct defects and clean surfaces which affect work of this section. Remove or
repair existing coatings that exhibit surface defects.

Marks: Seal with shellac or stain blocker those which may bleed through surface finishes.

Remove mildew from impervious surfaces by scrubbing with solution of tetra-sodium phosphate
and bleach. Rinse with clean water and allow surface to dry.

Concrete and Unit Masonry Surfaces to be Painted: Remove dirt, loose mortar, scale, salt or
alkali powder, and other foreign matter. Remove oil and grease with a solution of tri-sodium
phosphate; rinse well and allow to dry. Remove stains caused by weathering of corroding
metals with a solution of sodium metasilicate after thoroughly wetting with water. Allow to dry.

Gypsum Board Surfaces to be Painted: Fill minor defects with filler compound. Spot prime
defects after repair.

Galvanized Surfaces to be Painted: Remove surface contamination and oils and wash with
solvent. Apply coat of etching primer.

Corroded Steel and Iron Surfaces to be Painted: Prepare using at least SSPC-PC 2 (hand tool
cleaning) or SSPC-SP 3 (power tool cleaning) followed by SSPC-SP 1 (solvent cleaning).

Uncorroded Uncoated Steel and Iron Surfaces to be Painted: Remove grease, mill scale, weld
splatter, dirt, and rust. Where heavy coatings of scale are evident, remove by power tool wire
brushing or sandblasting; clean by washing with solvent. Apply a treatment of phosphoric acid
solution, ensuring weld joints, bolts, and nuts are similarly cleaned. Prime paint entire surface;
spot prime after repairs.

Interior Wood Surfaces to Receive Opaque Finish: Wipe off dust and grit prior to priming. Seal
knots, pitch streaks, and sappy sections with sealer. Fill nail holes and cracks after primer has
dried; sand between coats. Back prime concealed surfaces before installation.

3.03 APPLICATION

A

o w

Exterior Wood to Receive Opaque Finish: If final painting must be delayed more than 2 weeks
after installation of woodwork, apply primer within 2 weeks and final coating within 4 weeks.

Apply products in accordance with manufacturer's instructions.
Where adjacent sealant is to be painted, do not apply finish coats until sealant is applied.

Do not apply finishes to surfaces that are not dry. Allow applied coats to dry before next coat is
applied.

Apply each coat to uniform appearance.

Dark Colors and Deep Clear Colors: Regardless of number of coats specified, apply as many
coats as necessary for complete hide.

Sand wood and metal surfaces lightly between coats to achieve required finish.

Vacuum clean surfaces of loose particles. Use tack cloth to remove dust and patrticles just prior
to applying next coat.

Reinstall electrical cover plates, hardware, light fixture trim, escutcheons, and fittings removed
prior to finishing.
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3.04 FIELD QUALITY CONTROL
A. See Section 01 40 00 - Quality Requirements, for general requirements for field inspection.
3.05 CLEANING

A. Collect waste material that could constitute a fire hazard, place in closed metal containers, and
remove daily from site.

3.06 PROTECTION
A. Protect finished coatings until completion of project.
B. Touch-up damaged coatings after Substantial Completion.
END OF SECTION
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SECTION 12 24 13
ROLLER SHADES

PART 1 GENERAL
1.01 SECTION INCLUDES

A

Sunscreen roller shades.

1.02 REFERENCE STANDARDS

A

B.

ASTM G 21 - Standard Practice for Determining Resistance of Synthetic Polymeric Materials to
Fungi.

NFPA 701 - Fire Tests for Flame-Resistant Textiles and Films.

1.03 SUBMITTALS

A.
B.

E.

See Section 01 30 00 - Administrative Requirements, for submittal procedures.

Product Data: Provide Manufacturer's data sheets on each product to be used, including:

1. Preparation instructions and recommendations.

2. Styules, material descriptions, dimensions of individual components, profiles, features,
finishes and operating instructions.

3. Storage and handling requirements and recommendations.

4. Mounting details and installation methods.

Shop Drawings: Indicate Plans, elevations, sections, product details, installation details,
operational clearances, and relationship to adjacent work.

Selection Samples: For each finished product specified, one set of shade cloth options and
aluminum finish color samples representing manufacturer's full range of available colors and
patterns.

Maintenance Data: Methods for maintaining roller shades, precautions regarding cleaning
materials and methods, and instructions for operating hardware.

1.04 QUALITY ASSURANCE

A

B.

C.

D.

Manufacturer Qualifications: Company specializing in manufacturing products specified in this
section, with not less than ten years of documented experience.

Installer Qualifications: Company specializing in performing the work of this section with
minimum five years of experience.

Fire-Test-Response Characteristics: Passes NFPA 701 small and large-scale vertical burn.
Materials tested shall be identical to products proposed for use.

Anti-Microbial Characteristics: 'No Growth' per ASTM G 21 reesults for fungi ATCC9642, ATCC
9644, ATCC 9645.

1.05 DELIVERY, STORAGE, AND HANDLING

A

Deliver shades to project site in factory-labeled packages, marked with manufacturer and
product name, fire-test-response characteristics, and location of installation using same room
designations as on Drawings.

1.06 FIELD CONDITIONS

A

Environmental Limitations: Install roller shades after finish work including painting is complete
and ambient temperature and humidity conditions are maintained at the levels indicated for
Project when occupied for its intended use.

1.07 WARRANTY

A

Roller Shade Hardware and Chain Warranty: Manufacturer's standard non-depreciating
twenty-five year limited warranty.
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B. Standard Shadecloth: Manufacturer's standard twenty-five year warranty.
C. Roller Shade Installation: One year from date of Substantial Completion.
PART 2 PRODUCTS
2.01 MANUFACTURERS

A. MechoShade Systems, Inc., 42-03 35th Street, Long Island, NY 11101; Tel: 718-729-2020;
Email: angela.gratereaux@mechoshade.com; Web: www.mechoshade.com.

B. Substitutions: See Section 01 60 00 - Product Requirements.
2.02 ROLLER SHADE TYPE

A. Manually Operated Shades:
1. Mounting: Surface Mounted.
2. Configuration: Single solar shadecloth.
3.  Solar Shadecloths:
a. Fabric: MechoShade's ThermoVeil 2100, 10 percent open, 2 x 2 open basket-weave
pattern (or equal)
b. Color: Selected from manufacturer's standard colors.

2.03 SHADE CLOTH

A. Visually Transparent Shadecloth: Single thickness non-raveling 0.030-inch (0.762 mm) thick
vinyl fabric, woven from 0.018-inch (457 mm) diameter extruded vinyl yarn comprising of 21
percent polyester and 79 percent reinforced vinyl.

2.04 SHADE BAND

A. Shade Bands: Construction of shade band includes the fabric, the hem weight, hem-pocket,
shade roller tube, and the attachement of the shade band to the roller tube. Sewn hems and
open hem pockets are not acceptable.

1.  Hem Pockets and Hem Weights: Fabric hem pocket with RF-welded seams (including
welded ends) and concealed hem weights. Hem weights shall be of appropriate size and
weight for shade band. Hem weight shall be continuous inside a sealed hem pocket. Hem
pocket construction and hem weights shall be similar, for all shades within one room.

2.  Shade Band and Shade Roller Attachment:

a. Use extruded aluminum shade roller tube of a diameter and wall thickness required to
support shade fabric without excessive deflection. Roller tubes less than 1.55 inch
(39.37 mm) in diameter for manual shades are not acceptable.

b. Provide for positive mechanical engagement with drive/brake mechanism.

c. Provide for positive mechanical attachment of shade band to roller tube; shade band
shall be made removable/replaceable with a "snap-on" "snap-off" spline mounting,
without having to remove shade roller from shade brackets.

d. Mounting spline shall not require use of adhesives, adhesive tapes, staples, and/or
rivets.

2.05 SHADE FABRICATION

A. Fabricate units to completely fill existing openings from head to sill and jamb to jamb, unless
specifically indicated otherwise.

2.06 COMPONENTS

A. Access and Material Requirements:

1. Provide shade hardware allowing for the removal of shade roller tube from brackets
without removing hardware from opening and without requiring end or center supports to
be removed.

2.  Provide shade hardware that allows for removal and re-mounting of the shade bands
without having to remove the shade tube, drive or operating support brackets.
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3. Use only Delrin engineered plastics by DuPont for all plastic components of shade
hardware. Styrene based plastics, and /or polyester, or reinforced polyester will not be
acceptable.

B. Manual Operated Chain Drive Hardware and Brackets:

1. Provide for universal, regular and offset drive capacity, allowing drive chain to fall at front,
rear or non-offset for all shade drive and brackets. Universal offset shall be adjustable for
future change.

2. Provide hardware capable for installation of a removable fascia, for both regular and/or
reverse roll, which shall be installed without exposed fastening devices of any kind.

3.  Provide positive mechanical engagement of drive mechansim to shade roller tube. Friction
fit connectors for drive mechanism connection to shade roller tube are not acceptable.

4. Provide shade hardware constructed of minimum 1/8-inch (3.18 mm) thick plated steel or
heavier as required to support 150 percent of the full weight of each shade.

5.  Drive Bracket/Brake Assembly:

a. Drive sprocket and brake assembly shall rotate and be supported on a welded 3/8
inch (9.525 mm) steel pin.

b. The brake shall be an over-running clutch design which disengages to 90 percent
during the raising and lowering of a shade. the brake shall withstand a pull force of 50
Ibs. (22 kg) in the stopped position.

c. The braking mechanism shall be applied to an oil-impregnated hub on to which the
brake system is mounted. The oil impregnated hub design includes an articulated
brake assembly. The assembly shall be permanently lubricated. Products that
require externally applied lubrication and/or not permanently lubricated are not
acceptable.

d. The entire assembly shall be fully mounted on the steel support bracket, and fully
independent of the shade tube assembly, which may be removed and reinstalled
without effecting the roller shade limit adjustments.

e. Drive Chain: #10 qualified stainless steel chain rated to 90 Ibs. (41 kg) minimum
breaking strength. Nickel plate chain shall not be acceptable.

6. Include Mecho / 5 Extended bracket with optional Mecho SnaplLoc fascia per drawings
(RS-1).

7. Include Mecho / 5 Slimline bracket with optional Mecho SnapLoc fascia per drawings
(RS-2).

PART 3 EXECUTION
3.01 EXAMINATION

A. Do not begin installation until substrates have been properly prepared.
3.02 PREPARATION

A. Clean surfaces thoroughly prior to installation.

B. Prepare surfaces using the methods recommended by the manufacturer for achieving the best
result for the substrate under the project conditions.

3.03 INSTALLATION

A. Install roller shades level, plumb, square, and true according to manufacturer's written
instructions, and located so shade band is not closer than 2 inches (50 mm) to interior face of
glass. Allow proper clearances for window operation hardware.

B. Adjust and balance roller shades to operate smoothly, easily, safely, and free from binding or
malfunction throughout entire operational range.

C. Clean roller shade surfaces after installation, according to manufacturer's written instructions.
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3.04 PROTECTION
A. Protect installed products until completion of project.
B. Touch-up, repair or replace demaged products before Substantial Completion.
END OF SECTION
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SECTION 23 31 00
HVAC DUCTS AND CASINGS
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Metal ductwork.
B. Casing and plenums.
C. Kitchen hood ductwork.
1.02 RELATED REQUIREMENTS
A. Section 09 90 00 - Painting and Coating: Weld priming, weather resistant, paint or coating.
B. Section 23 33 00 - Air Duct Accessories.
C. Section 23 37 00 - Air Outlets and Inlets.
1.03 REFERENCE STANDARDS
A. ASTM A36/A36M - Standard Specification for Carbon Structural Steel.

B. ASTM A653/A653M - Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) or
Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process.

C. ASTM A666 - Standard Specification for Annealed or Cold-Worked Austenitic Stainless Steel
Sheet, Strip, Plate, and Flat Bar.

D. ASTM A1008/A1008M - Standard Specification for Steel, Sheet, Cold-Rolled, Carbon,
Structural, High-Strength, Low Alloy, and High-Strength Low-Alloy with Improved Formability,
Solution Hardened, and Bake Hardenable

E. ASTM A1011/A1011M - Standard Specification for Steel, Sheet and Strip, Hot-Rolled, Carbon,
Structural, High-Strength Low Alloy, High-Strength Low-Alloy With Improved Formability, and
Ultra-High Strength

F. ASTM B209 - Standard Specification for Aluminum and Aluminum-Alloy Sheet and Plate.

G. ASTM B209M - Standard Specification for Aluminum and Aluminum-Alloy Sheet and Plate
[Metric].

H. ASTM C14 - Standard Specification for Nonreinforced Concrete Sewer, Storm Drain, and
Culvert Pipe.

I. ASTM C14M - Standard Specification for Nonreinforced Concrete Sewer, Storm Drain, and
Culvert Pipe [Metric].

J.  ASTM C443 - Standard Specification for Joints for Concrete Pipe and Manholes, Using Rubber
Gaskets.

K. ASTM C443M - Standard Specification for Joints for Concrete Pipe and Manholes, Using
Rubber Gaskets (Metric).

L. NFPA 90A - Standard for the Installation of Air-Conditioning and Ventilating Systems; National
Fire Protection Association.

M. NFPA 90B - Standard for the Installation of Warm Air Heating and Air Conditioning Systems;
National Fire Protection Association.

N. NFPA 96 - Standard for Ventilation Control and Fire Protection of Commercial Cooking
Operations; National Fire Protection Association.

0. SMACNA (LEAK) - HVAC Air Duct Leakage Test Manual; Sheet Metal and Air Conditioning
Contractors' National Association.

P. SMACNA (DCS) - HVAC Duct Construction Standards.
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Q. SMACNA (FGD) - Fibrous Glass Duct Construction Standards; Sheet Metal and Air
Conditioning Contractors' National Association.

R. SMACNA (KVS) - Kitchen Ventilation Systems and Food Service Equipment Fabrication &
Installation Guidelines.

S. UL 181 - Standard for Factory-Made Air Ducts and Air Connectors; Underwriters Laboratories
Inc..

T. IECC 2012 - International Energy Conservation Code - Duct construciton standards, leakage
testing

1.04 PERFORMANCE REQUIREMENTS

A. No variation of duct configuration or sizes permitted except by written permission. Size round
ducts installed in place of rectangular ducts in accordance with ASHRAE table of equivalent
rectangular and round ducts.

1.05 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data: Provide data for duct materials and duct connections.

C. Shop Drawings: Indicate duct fittings, particulars such as gages, sizes, welds, and configuration
prior to start of work for all systems.

D. MANDATORY Test Reports: Pressure test all ductwork. Indicate pressure tests performed.
Include date, section tested, test pressure, and leakage rate, following SMACNA (LEAK) -
HVAC Air Duct Leakage Test Manual.

1.  Utilize standard equation CL=FP*0.65 where F= Measured leakage rate in CFM per 100
square feet of duct surface, and P = Static Pressure of the test.

E. Manufacturer's Certificate: Certify that installation of glass fiber ductwork meet or exceed
recommended fabrication and installation requirements.

F. Project Record Documents: Record actual locations of ducts and duct fittings. Record changes
in fitting location and type. Show additional fittings used.

1.06 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing the type of products
specified in this section, with minimum three years of documented experience.

B. Installer Qualifications: Company specializing in performing the type of work specified in this
section, with minimum five years of documented experience.

1.07 REGULATORY REQUIREMENTS
A. Construct ductwork to NFPA 90A, NFPA 90B, and NFPA 96 standards.
1.08 FIELD CONDITIONS

A. Do not install duct sealants when temperatures are less than those recommended by sealant
manufacturers.

B. Maintain temperatures within acceptable range during and after installation of duct sealants.
PART 2 PRODUCTS
2.01 DUCT ASSEMBLIES
2.02 MATERIALS

A. Galvanized Steel for Ducts: Hot-dipped galvanized steel sheet, ASTM A653/A653M FS Type B,
with G90/Z275 coating.

B. Aluminum for Ducts: ASTM B209 (ASTM B209M); aluminum sheet, alloy 3003-H14. Aluminum
Connectors and Bar Stock: Alloy 6061-T651 or of equivalent strength.
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Stainless Steel for Ducts: ASTM A 240/A 240M, Type 304.

Hanger Rod: ASTM A36/A36M; steel, galvanized; threaded both ends, threaded one end, or
continuously threaded.

Flexible Ducts:

1. Two ply vinyl film supported by helically wound spring steel wire.
a. Pressure Rating: 10 inches WG positive and 1.0 inches WG negative.
b. Maximum Velocity: 4000 fpm.
c. Temperature Range: -10 degrees F to 160 degrees F.

Insulated Flexible Ducts:
1. Two ply vinyl film supported by helically wound spring steel wire; fiberglass insulation;
polyethylene vapor barrier film.
a. Pressure Rating: 10 inches WG positive and 1.0 inches WG negative.
b. Maximum Velocity: 4000 fpm.
c. Temperature Range: -10 degrees F to 160 degrees F.

Stainless Steel Ducts: ASTM A 666, Type 304.

All Ducts: Galvanized steel, unless otherwise indicated.

Low Pressure Supply (Heating Systems): 1 inch w.g. pressure class, galvanized steel.

Low Pressure Supply (System with Cooling Coils): 1 inch w.g. pressure class, galvanized steel.

Medium and High Pressure Supply (All VAV Primary Supply Duct between AHU and VAV
Terminal Unit): 2 inch w.g. pressure class, galvanized steel.

Return and Relief: 1 inch w.g. pressure class, galvanized steel.
General Exhaust: 1 inch w.g. pressure class, galvanized steel.

Kitchen Cooking Hood Exhaust: 1/2 inch w.g. pressure class, galvanized steel.

1. Asphalt base.

2. Construct of 18 gage stainless steel using continuous external welded joints in rectangular
sections.

Joint Sealers and Sealants: Non-hardening, water resistant, mildew and mold resistant.

1. Type: Heavy mastic or liquid used alone or with tape, suitable for joint configuration and
compatible with substrates, and recommended by manufacturer for pressure class of
ducts.

2. VOC Content: Not more than 250 g/L, excluding water.

2.03 DUCTWORK FABRICATION

A

B.
C.

Fabricate and support in accordance with SMACNA HVAC Duct Construction Standards and as
indicated.

Provide duct material, gages, reinforcing, and sealing for operating pressures indicated.

Construct T's, bends, and elbows with radius of not less than 1-1/2 times width of duct on
centerline. Where not possible and where rectangular elbows must be used, provide turning
vanes. .

Increase duct sizes gradually, not exceeding 15 degrees divergence wherever possible;
maximum 30 degrees divergence upstream of equipment and 45 degrees convergence
downstream.

Fabricate continuously welded round and oval duct fittings in accordance with SMACNA HVAC
Duct Construction Standards.

Fabricate continuously welded round and oval duct fittings two gages heavier than duct gages
indicated in SMACNA Standard. Joints shall be minimum 4 inch cemented slip joint, brazed or
electric welded. Prime coat welded joints.
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Provide standard 45 degree lateral wye takeoffs unless otherwise indicated where 90 degree
conical tee connections may be used.

Where ducts are connected to exterior wall louvers and duct outlet is smaller than louver frame,
provide blank-out panels sealing louver area around duct. Use same material as duct, painted
black on exterior side; seal to louver frame and duct.

2.04 MANUFACTURED DUCTWORK AND FITTINGS

A

C.

Manufacture in accordance with SMACNA HVAC Duct Construction Standards - Metal and
Flexible, and as indicated. Provide duct material, gages,reinforcing, and sealing for operating
pressures indicated.

Double Wall Insulated Round Ducts: Round spiral lockseam duct with paintable galvanized
steel outer wall, perforated galvanized steel inner wall; fitting with solid inner wall. Provide paint
in color selected by architect.
1. Manufacture in accordance with SMACNA HVAC Duct Construction Standards.
2. Insulation:

a. Thickness: 1 inch.

b. Material: Fiberglass, with mylar coating between insulation and perforated liner.

Transverse Duct Connection System: SMACNA "J" rated rigidly class connection, interlocking
angle and duct edge connection system with sealant, gasket, cleats, and corner clips.
1. Manufacturers:

2.05 CASINGS

A

B.

Fabricate casings in accordance with SMACNA HVAC Duct Construction Standards and
construct for operating pressures indicated.

Mount floor mounted casings on 4 inch high concrete curbs. At floor, rivet panels on 8 inch
centers to angles. Where floors are acoustically insulated, provide liner of 18 gage galvanized
expanded metal mesh supported at 12 inch centers, turned up 12 inches at sides with sheet
metal shields.

Mount floor mounted casings on 4 inch high concrete curbs. At floor, rivet panels on 8 inch
centers to angles. Where floors are acoustically insulated, provide liner of 18 gage galvanized
expanded metal mesh supported at 12 inch centers, turned up 12 inches at sides with sheet
metal shields.

Reinforce door frames with steel angles tied to horizontal and vertical plenum supporting
angles. Install hinged access doors where indicated or required for access to equipment for
cleaning and inspection.

1. Provide clear wire glass observation ports, minimum 6 X 6 inch size.

2.06 KITCHEN HOOD EXHAUST DUCTWORK

A

Fabricate in accordance with SMACNA HVAC Duct Construction Standards, SMACNA Kitchen
Ventilation Systems and Food Service Equipment Fabrication & Installation Guidelines and
NFPA 96.

PART 3 EXECUTION
3.01 INSTALLATION

A

B.
C.

Install, support, and seal ducts in accordance with SMACNA HVAC Duct Construction
Standards.

Install in accordance with manufacturer's instructions.
Duct sizes indicated are inside clear dimensions. For lined ducts, maintain sizes inside lining.

Install and seal metal and flexible ducts in accordance with SMACNA HVAC Duct Construction
Standards - Metal and Flexible.
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0.

P.

Provide openings in ductwork where required to accommodate thermometers and controllers.
Provide pilot tube openings where required for testing of systems, complete with metal can with
spring device or screw to ensure against air leakage. Where openings are provided in insulated
ductwork, install insulation material inside a metal ring.

Locate ducts with sufficient space around equipment to allow normal operating and
maintenance activities.

Use crimp joints with or without bead for joining round duct sizes 8 inch and smaller with crimp
in direction of air flow.

Use double nuts and lock washers on threaded rod supports.
Tape joints of PVC coated metal ductwork with PVC tape.

Connect terminal units to supply ducts with one foot maximum length of flexible duct. Do not
use flexible duct to change direction.

Connect diffusers or light troffer boots to low pressure ducts with 5 feet maximum length of
flexible duct held in place with strap or clamp.

Connect flexible ducts to metal ducts with adhesive plus sheet metal screws.

Set plenum doors 6 to 12 inches above floor. Arrange door swings so that fan static pressure
holds door in closed position.

Use stainless steel for ductwork exposed to view and stainless steel or carbon steel for ducts
where concealed.

During construction provide temporary closures of metal or taped polyethylene on open
ductwork to prevent construction dust from entering ductwork system.

At exterior wall louvers, seal duct to louver frame and install blank-out panels as required.

3.02 RANGE HOOD EXHAUST DUCT INSTALLATIONS

A.
B.

C.

D.

E.

Install ducts to allow for thermal expasion of ductwork through 2000 deg F temperature range.

Provide residue traps in kitchen hood exhaust ducts at base of vertical risers with provisions for
clean out.

Install ducts withouth dips or traps that may collect residues, unless traps have continuous or
automatic residue removal.

Install access openings at each change in direction and at 50-foot intervals; locate on sides of
duct a minimum of 1-1 1/2 inches from bottom; and fit with grease-tight covers of same material
as duct.

Do not penetrate fire-rated assemblies.

3.03 CLEANING AND TESTING

A

B.

Clean duct system and force air at high velocity through duct to remove accumulated dust. To
obtain sufficient air, clean half the system at a time. Protect equipment that could be harmed by
excessive dirt with temporary filters, or bypass during cleaning.

Conduct required duct-leakage testing as defined within this specification and otherwise noted
in the contract documents.

3.04 SCHEDULES

A

Ductwork Material:

Low Pressure Supply (Heating Systems): Steel, Aluminum.

Low Pressure Supply (System with Cooling Coils): Steel, Aluminum.
Medium and High Pressure Supply: Steel.

Return and Relief: Steel, Aluminum.

General Exhaust: Steel, Aluminum.

a0~
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Kitchen Hood Exhaust: Carbon Steel, Stainless Steel.

Outside Air Intake: Steel.
Exposed round ductwork: Double-walled spiral.

6.
7.
8.
Ductwork Pressure Class:

1. Supply (Heating Systems): 1 inch

2. Supply (System with Cooling Coils): 2 inch.
3 Return and Relief: 1 inch.
4 General Exhaust: 1 inch.
5 Outside Air Intake: 1 inch.

END OF SECTION

HVAC DUCTS AND CASINGS
233100
January 15, 2016
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SECTION 23 33 00
AIR DUCT ACCESSORIES

PART 1 GENERAL
1.01 SECTION INCLUDES

A

J.

~IETMOUO®

Air turning devices/extractors.
Backdraft dampers - metal.

Backdraft dampers.

Combination fire and smoke dampers.
Duct access doors.

Duct test holes.

Fire dampers.

Flexible duct connections.

Smoke dampers.

Volume control dampers.

1.02 RELATED REQUIREMENTS

A
B.

Section 23 31 00 - HVAC Ducts and Casings.
Section 26 27 17 - Equipment Wiring: Electrical characteristics and wiring connections.

1.03 REFERENCE STANDARDS

A

@MMmMOoOow

NFPA 90A - Standard for the Installation of Air-Conditioning and Ventilating Systems; National
Fire Protection Association.

NFPA 92 - Standard for Smoke-Control Systems.

NFPA 92A - Standard for Smoke-Control Systems Utilizing Barriers and Pressure Differences.
SMACNA (DCS) - HVAC Duct Construction Standards.

UL 33 - Heat Responsive Links for Fire-Protection Service; Underwriters Laboratories Inc..

UL 555 - Standard for Fire Dampers; Underwriters Laboratories Inc..

UL 5558 - Standard for Leakage Rated Dampers for Use in Smoke Control Systems;
Underwriters Laboratories Inc..

1.04 SUBMITTALS

A
B.

C.

D.

See Section 01 30 00 - Administrative Requirements, for submittal procedures.

Product Data: Provide for shop fabricated assemblies including volume control dampers, duct
access doors, duct test holes, and hardware used. Include electrical characteristics and
connection requirements.

Shop Drawings: Indicate for shop fabricated assemblies including volume control dampers,
duct access doors, and duct test holes.

Manufacturer's Installation Instructions: Provide instructions for fire dampers and combination
fire and smoke dampers.

1.05 PROJECT RECORD DOCUMENTS

A

Record actual locations of access doors and test holes.

1.06 QUALITY ASSURANCE

A

Manufacturer Qualifications: Company specializing in manufacturing the type of products
specified in this section, with minimum five years of documented experience.
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B. Products Requiring Electrical Connection: Listed and classified by Underwriters Laboratories
Inc. as suitable for the purpose specified and indicated.

1.07 DELIVERY, STORAGE, AND HANDLING
A. Protect dampers from damage to operating linkages and blades.

1.08 EXTRA MATERIALS
A. See Section 01 60 00 - Product Requirements, for additional provisions.
B. Provide two of each size and type of fusible link.

PART 2 PRODUCTS

2.01 AIR TURNING DEVICES/EXTRACTORS

A. Manufacturers:
1. Krueger: www.krueger-hvac.com.
2. Ruskin Company: www.ruskin.com.
3. Titus: www.titus-hvac.com.
4. Substitutions: See Section 01 60 00 - Product Requirements.

B. Multi-blade device with blades aligned in short dimension; steel construction; with individually
adjustable blades, mounting straps.

2.02 BACKDRAFT DAMPERS - METAL
2.03 BACKDRAFT DAMPERS

A. Manufacturers:
1.  Louvers & Dampers, Inc: www.louvers-dampers.com.
2. Nailor Industries Inc: www.nailor.com.
3. Ruskin Company: www.ruskin.com.
4. Substitutions: See Section 01 60 00 - Product Requirements.

B. Gravity Backdraft Dampers, Size 18 x 18 inches or Smaller, Furnished with Air Moving
Equipment: Air moving equipment manufacturer's standard construction.

2.04 BACKDRAFT DAMPERS - FABRIC

A. Fabric Backdraft Dampers: Factory-fabricated, 18 gage, galvanized steel frame.
1. Blades: Neoprene coated fabric material.
2. Birdscreen: 1/2 inch nominal mesh of galvanized steel or aluminum.
3. Maximum Velocity: 1000 fpm (5 m/sec) face velocity.

B. Multi-Blade, Parallel Action Gravity Balanced Backdraft Dampers: galvanized steel or extruded
aluminum, with center pivoted blades of maximum 6 inch width, with felt or flexible vinyl sealed
edges, linked together in rattle-free manner with 90 degree stop, steel ball bearings, and plated
steel pivot pin; adjustment device to permit setting for varying differential static pressure.

2.05 COMBINATION FIRE AND SMOKE DAMPERS

A. Manufacturers:
1. Louvers & Dampers, Inc: www.louvers-dampers.com.
2. Nailor Industries Inc: www.nailor.com.
3. Ruskin Company: www.ruskin.com.
4. Substitutions: See Section 01 60 00 - Product Requirements.

Fabricate in accordance with NFPA 90A, UL 555, UL 5558, and as indicated.
Provide factory sleeve and collar for each damper.

D. Multiple Blade Dampers: Fabricate with 16 gage galvanized steel frame and blades,
oil-impregnated bronze or stainless steel sleeve bearings and plated steel axles, stainless steel
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H.

jamb seals, 1/8 x 1/2 inch plated steel concealed linkage, stainless steel closure spring, blade
stops, and lock, and 1/2 inch actuator shaft.

Operators: UL listed and labelled spring return electric type suitable for 120 volts, single phase,
60 Hz. Provide end switches to indicate damper position. Locate damper operator on interior of
duct and link to damper operating shaft.

Normally Closed Smoke Responsive Fire Dampers: Curtain type, opening by gravity upon
actuation of electro thermal link, flexible stainless steel blade edge seals to provide constant
sealing pressure.

Normally Open Smoke Responsive Fire Dampers: Curtain type, closing upon actuation of
electro thermal link, flexible stainless steel blade edge seals to provide constant sealing
pressure, stainless steel springs with locking devices to ensure positive closure for units
mounted horizontally.

Electro Thermal Link: Fusible link melting at 165 degrees F; 120 volts, single phase, 60 Hz; UL
listed and labeled.

2.06 DUCT ACCESS DOORS

A

w

D.

Manufacturers:

1. Nailor Industries Inc: www.nailor.com.

2. Ruskin Company: www.ruskin.com.

3. SEMCO Incorporated: www.semcoinc.com.

4.  Substitutions: See Section 01 60 00 - Product Requirements.

Fabricate in accordance with SMACNA HVAC Duct Construction Standards and as indicated.

Fabrication: Rigid and close-fitting of galvanized steel with sealing gaskets and quick fastening

locking devices. For insulated ducts, install minimum 1 inch thick insulation with sheet metal

cover.

1. Less Than 12 inches Square: Secure with sash locks.

2.  Upto 18 inches Square: Provide two hinges and two sash locks.

3. Upto24 x48inches: Three hinges and two compression latches with outside and inside
handles.

4. Larger Sizes: Provide an additional hinge.

Access doors with sheet metal screw fasteners are not acceptable.

2.07 DUCT TEST HOLES

A

B.

Temporary Test Holes: Cut or drill in ducts as required. Cap with neat patches, neoprene
plugs, threaded plugs, or threaded or twist-on metal caps.

Permanent Test Holes: Factory fabricated, air tight flanged fittings with screw cap. Provide
extended neck fittings to clear insulation.

2.08 FIRE DAMPERS

A

w

Manufacturers:

1.  Louvers & Dampers, Inc: www.louvers-dampers.com.

2. Nailor Industries Inc: www.nailor.com.

3. Ruskin Company: www.ruskin.com.

4. Substitutions: See Section 01 60 00 - Product Requirements.

Fabricate in accordance with NFPA 90A and UL 555, and as indicated.

Ceiling Dampers: Galvanized steel, 22 gage frame and 16 gage flap, two layers 0.125 inch
ceramic fiber on top side and one layer on bottom side for round flaps, with locking clip.

Horizontal Dampers: Galvanized steel, 22 gage frame, stainless steel closure spring, and
lightweight, heat retardant non-asbestos fabric blanket.

AIR DUCT ACCESSORIES
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G.

Curtain Type Dampers: Galvanized steel with interlocking blades. Provide stainless steel
closure springs and latches for horizontal installations or closure under air flow conditions.
Configure with blades out of air stream except for 1.0 inch pressure class ducts up to 12 inches
in height.

Multiple Blade Dampers: 16 gage galvanized steel frame and blades, oil-impregnated bronze or
stainless steel sleeve bearings and plated steel axles, 1/8 x 1/2 inch plated steel concealed
linkage, stainless steel closure spring, blade stops, and lock.

Fusible Links: UL 33, separate at 160 degrees F with adjustable link straps for combination
fire/balancing dampers.

2.09 FLEXIBLE DUCT CONNECTIONS

A.
B.

C.

Fabricate in accordance with SMACNA HVAC Duct Construction Standards and as indicated.

Flexible Duct Connections: Fabric crimped into metal edging strip.

1.  Fabric: UL listed fire-retardant neoprene coated woven glass fiber fabric to NFPA 90A,
minimum density 30 oz per sq yd.
a. Net Fabric Width: Approximately 6 inches wide.

2. Metal: 3 inches wide, 24 gage thick galvanized steel.

Leaded Vinyl Sheet: Minimum 0.55 inch thick, 0.87 Ibs per sq ft, 10 dB attenuation in 10 to
10,000 Hz range.

2.10 SMOKE DAMPERS

A

w

C.

D.

Manufacturers:

1. Louvers & Dampers, Inc: www.louvers-dampers.com.

2. Nailor Industries Inc: www.nailor.com.

3. Ruskin Company: www.ruskin.com.

4.  Substitutions: See Section 01 60 00 - Product Requirements.

Fabricate in accordance with NFPA 90A and UL 555S, and as indicated.

Dampers: UL Class 1 multiple blade type fire damper, normally closed automatically operated
by electric actuator.

Electro Thermal Link: Fusible link melting at 165 degrees F; 120 volts, single phase, 60 Hz; UL
listed and labeled.

2.11 VOLUME CONTROL DAMPERS

A

w

Manufacturers:

1.  Louvers & Dampers, Inc: www.louvers-dampers.com.

2. Nailor Industries Inc: www.nailor.com.

3.  Ruskin Company: www.ruskin.com.

4. Substitutions: See Section 01 60 00 - Product Requirements.

Fabricate in accordance with SMACNA HVAC Duct Construction Standards and as indicated.

Splitter Dampers:

1. Material: Same gage as duct to 24 inches size in either direction, and two gages heavier
for sizes over 24 inches.

2. Blade: Fabricate of double thickness sheet metal to streamline shape, secured with
continuous hinge or rod.

3. Operator: Minimum 1/4 inch diameter rod in self aligning, universal joint action, flanged
bushing with set screw .

Single Blade Dampers: Fabricate for duct sizes up to 6 x 30 inch.
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Multi-Blade Damper: Fabricate of opposed blade pattern with maximum blade sizes 8 x 72
inch. Assemble center and edge crimped blades in prime coated or galvanized channel frame
with suitable hardware.

End Bearings: Except in round ducts 12 inches and smaller, provide end bearings. On multiple
blade dampers, provide oil-impregnated nylon or sintered bronze bearings.

Quadrants:

1. Provide locking, indicating quadrant regulators on single and multi-blade dampers.

2. Oninsulated ducts mount quadrant regulators on stand-off mounting brackets, bases, or
adapters.

PART 3 EXECUTION
3.01 PREPARATION

A

Verify that electric power is available and of the correct characteristics.

3.02 INSTALLATION

A

Install accessories in accordance with manufacturer's instructions, NFPA 90A, and follow
SMACNA HVAC Duct Construction Standards. Refer to Section 23 31 00 for duct construction
and pressure class.

Provide backdraft dampers on exhaust fans or exhaust ducts nearest to outside and where
indicated.

Provide duct access doors for inspection and cleaning before and after filters, coils, fans,
automatic dampers, at fire dampers, combination fire and smoke dampers, and elsewhere as
indicated. Provide for cleaning kitchen exhaust ducts in accordance with NFPA 96. Provide
minimum 8 x 8 inch size for hand access, 18 x 18 inch size for shoulder access, and as
indicated. Provide 4 x 4 inch for balancing dampers only. Review locations prior to fabrication.

Provide duct test holes where indicated and required for testing and balancing purposes.

Provide fire dampers, combination fire and smoke dampers, and smoke dampers at locations
indicated, where ducts and outlets pass through fire rated components, and where required by
authorities having jurisdiction. Install with required perimeter mounting angles, sleeves,
breakaway duct connections, corrosion resistant springs, bearings, bushings and hinges.

Install smoke dampers and combination smoke and fire dampers in accordance with NFPA 92.

1.  Smoke dampers shall be integrated into the "smoke purge control system". Dampers in
the return ductwork shall be overridden to the open position when the smoke purge is
activated.

Demonstrate re-setting of fire dampers to Owner's representative.

At fans and motorized equipment associated with ducts, provide flexible duct connections
immediately adjacent to the equipment.

At equipment supported by vibration isolators, provide flexible duct connections immediately
adjacent to the equipment.

For fans developing static pressures of 5.0 inches and over, cover flexible connections with
leaded vinyl sheet, held in place with metal straps.

Provide balancing dampers at points on supply, return, and exhaust systems where branches
are taken from larger ducts as required for air balancing. Install minimum 2 duct widths from
duct take-off.

Use splitter dampers only where indicated.
Provide balancing dampers on high velocity systems where indicated.
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N. Provide balancing dampers on duct take-off to diffusers, grilles, and registers, regardless of
whether dampers are specified as part of the diffuser, grille, or register assembly.

END OF SECTION
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SECTION 23 37 00
AIR OUTLETS AND INLETS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Diffusers.

B. Registers/grilles.

C. Door grilles.

D. Louvers.

E. Goosenecks.
1.02 RELATED REQUIREMENTS

A. Section 09 90 00 - Painting and Coating: Painting of ducts visible behind outlets and inlets.
1.03 REFERENCE STANDARDS

A. AMCA 500-L - Laboratory Methods of Testing Louvers for Rating; Air Movement and Control
Association International, Inc..

B. ARI 890 - Standard for Air Diffusers and Air Diffuser Assemblies; Air-Conditioning and
Refrigeration Institute.

C. ASHRAE Std 70 - Method of Testing the Performance of Air Outlets and Inlets; American
Society of Heating, Refrigerating and Air Conditioning Engineers, Inc..

D. SMACNA (DCS) - HVAC Duct Construction Standards.
1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements for submittal procedures.

B. Product Data: Provide data for equipment required for this project. Review outlets and inlets as
to size, finish, and type of mounting prior to submission. Submit schedule of outlets and inlets
showing type, size, location, application, and noise level.

C. Samples: Submit one of each required air outlet and inlet type.
D. Project Record Documents: Record actual locations of air outlets and inlets.
1.05 QUALITY ASSURANCE
A. Test and rate air outlet and inlet performance in accordance with ASHRAE Std 70.
B. Test and rate louver performance in accordance with AMCA 500-L.
1.06 QUALITY ASSURANCE

A. Manufacturer Qualifications: Company specializing in manufacturing the type of products
specified in this section, with minimum five years of documented experience.

1.07 MOCK-UP
A. Provide mock-up of typical exterior or exterior ceiling module with supply and return air outlets.
B. Locate where directed.
C. Mock-up may remain as part of the Work.
PART 2 PRODUCTS
2.01 MANUFACTURERS
A. Carnes Company HVAC: www.carnes.com.
B. Krueger: www.krueger-hvac.com.
C. Price Industries: www.price-hvac.com.

AIR OUTLETS AND INLETS



Red Clay Consolidated School District AIR OUTLETS AND INLETS
Baltz ES Renovations 233700
StudioJAED Project No. 15049 January 15, 2016
Bid Documents

D. Titus: www.titus-hvac.com.

E. Tuttle and Bailey: www.tuttleandbailey.com.

F. Substitutions: See Section 01 60 00 - Product Requirements.
2.02 RECTANGULAR CEILING DIFFUSERS

A. Type: Square, stamped, multi-core diffuser to discharge air in 360 degree, one way, two way,
three way or four way pattern as shown on drawings and with sectorizing baffles where
indicated.

B. Frame: Surface mount or inverted T-bar as indicated on drawings. In plaster ceilings, provide
plaster frame and ceiling frame.

C. Fabrication: Aluminum with baked enamel off-white finish.

D. Accessories: Radial opposed blade damper and multi-louvered equalizing grid with damper
adjustable from diffuser face.

2.03 PERFORATED FACE CEILING DIFFUSERS
A. Type: Perforated face with fully adjustable pattern and removable face.

B. Frame: Surface mount or Inverted T-bar as indicated on drawings. In plaster ceilings, provide
plaster frame and ceiling frame.

C. Fabrication: Steel with steel or aluminum frame and baked enamel off-white finish.

D. Accessories: Radial opposed blade damper and multi-louvered equalizing grid with damper
adjustable from diffuser face.

2.04 CEILING SUPPLY REGISTERS/GRILLES

A. Type: Streamlined and individually adjustable curved blades to discharge air along face of
grille, two-way deflection.

w

Frame: 1 inch margin with countersunk screw mounting and gasket.

C. Fabrication: Aluminum extrusions with factory off-white enamel or prime coat finish as indicated
on drawings or selected by architect.

D. Damper: Integral, gang-operated, opposed blade type with removable key operator, operable
from face.

2.05 CEILING EXHAUST AND RETURN REGISTERS/GRILLES

A. Type: Streamlined blades, 3/4 inch minimum depth, 3/4 inch maximum spacing, with blades set
at 45 degrees, horizontal face.

w

Frame: 1 inch margin with countersunk screw mounting.

C. Fabrication: Aluminum extrusions, with factory off-white enamel, baked enamel, or prime
coated finish as indicated on drawings or selected by architect.

D. Damper: Integral, gang-operated, opposed blade type with removable key operator, operable
from face where not individually connected to exhaust fans.

E. Gymnasiums: Provide front pivoted or welded in place blades, securely fastened to be
immobile.

2.06 CEILING GRID CORE EXHAUST AND RETURN REGISTERS/GRILLES
A. Type: Fixed grilles of 1/2 x 1/2 x 1/2 inch louvers.
B. Fabrication: Acrylic plastic with off-white finish.
C. Frame: Channel lay-in frame for suspended grid ceilings.
D.

Damper: Integral, gang-operated, opposed blade type with removable key operator, operable
from face.
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2.07 WALL SUPPLY REGISTERS/GRILLES

A

w

E.

Type: Streamlined and individually adjustable blades, 3/4 inch minimum depth, 3/4 inch
maximum spacing with spring or other device to set blades, horizontal face, double deflection.

Frame: 1 inch margin with countersunk screw mounting and gasket.

Fabrication: Aluminum extrusions, with factory off-white enamel, baked enamel, prime coat or
clear lacquer finish as indicated on drawings or selected by architect.

Damper: Integral, gang-operated opposed blade type with removable key operator, operable
from face.

Gymnasiums: Provide front pivoted or welded in place blades, securely fastened to be
immobile.

2.08 WALL EXHAUST AND RETURN REGISTERS/GRILLES

A

B.
C.

D.

E.

Type: Streamlined blades, 3/4 inch minimum depth, 3/4 inch maximum spacing, with spring or
other device to set blades, horizontal face.

Frame: 1 inch margin with countersunk screw mounting.

Fabrication: Aluminum extrusions, with factory off-white enamel, baked enamel, prime coated
or clear lacquer finish as indicated on drawings or selected by architect.

Damper: Integral, gang-operated, opposed blade type with removable key operator, operable
from face.

Gymnasiums: Provide front pivoted or welded in place blades, securely fastened to be
immobile.

2.09 WALL GRID CORE EXHAUST AND RETURN REGISTERS/GRILLES

A
B.

C.
D.

Type: Fixed grilles of 1/2 x 1/2 x 1/2 inch louvers.

Fabrication: Aluminum with factory clear lacquer, off-white enamel or baked enamel finish as
indicated on drawings or selected by architect.

Frame: 1 inch margin with countersunk screw mounting.

Damper: Integral, gang-operated, opposed blade type with removable key operator, operable
from face.

2.10 DOOR GRILLES

A.
B.

Type: V-shaped louvers of 20 gage thick steel, 1 inch deep on 1/2 inch centers.

Frame: 20 gage steel with auxiliary frame to give finished appearance on both sides of door,
with factory prime coat finish.

2.11 LOUVERS

A

C.

Type: 4 inch or 6 inch deep as indicated on drawings with blades on 45 degree slope , heavy
channel frame, 1/2 inch square mesh screen over exhaust and 1/2 inch square mesh screen
over intake.

Fabrication: 12 gage thick extruded aluminum, welded assembly, with factory prime coat,
baked enamel, anodized or fluoropolymer spray finish as indicated on drawings or selected by
architect.

Mounting: Furnish with exterior angle flange, screw holes in jambs or masonry strap anchors
for installation.

2.12 GOOSENECKS

A

Fabricate in accordance with SMACNA HVAC Duct Construction Standards of minimum 18
gage galvanized steel.
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B. Mount on minimum 12 inch high curb base where size exceeds 9 x 9 inch.
PART 3 EXECUTION
3.01 INSTALLATION

A. Install in accordance with manufacturer's instructions.

B. Check location of outlets and inlets and make necessary adjustments in position to conform
with architectural features, symmetry, and lighting arrangement.

C. Install diffusers to ductwork with air tight connection.

D. Provide balancing dampers on duct take-off to diffusers, and grilles and registers, despite
whether dampers are specified as part of the diffuser, or grille and register assembly.

E. Paint ductwork visible behind air outlets and inlets matte black. Refer to Section 09 90 00.
3.02 AIR OUTLET AND INLET SCHEDULE
A. See Drawings
END OF SECTION

AIR OUTLETS AND INLETS



